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NOTICE INVITING BIDS

NOTICE IS HEREBY GIVEN that the CITY OF UPLAND, with its principal place of business at
460 N. Euclid Avenue Upland, California 91786 ("City") invites and will receive sealed Bids up to
but not later than 3:00 p.m. on Thursday, July 11, 2024 at the Office of the City Clerk, located
at 460 N. Euclid Avenue, for the furnishing to City of all labor, equipment, materials, tools,
services, transportation, permits, utilities, and all other items necessary for,

11TH STREET FLASHING SIGNAL BEACON & ALLEY IMPROVEMENTS
PROJECT No. 7031, 85003 & 86004
BID No. 2024-05

At said time, Bids will be publicly opened and read aloud at the City Clerk’s office. Bids received
after said time shall be returned unopened. Bids shall be valid for a period of 90 calendar days
after the Bid opening date.

The work to be performed under this Contract generally consists of electrical service conduit,
service pedestal and meter, removal and disposal of existing asphalt pavement surface, cold
milling, grading, compaction, and paving.

The work also includes Installation of traffic flashing beacon equipment; removal and
reconstruction of Portland cement concrete (PCC) sidewalk; construction of PCC “V”-gutter; and
all appurtenant work necessary for the proper construction of the contemplated improvements in
accordance with the Plans and Specifications entitled 11™ STREET FLASHING SIGNAL
BEACON & ALLEY IMPROVEMENTS, PROJECT No. 7031, 85003, & 86004 BID No. 2024-05.

The Contractor will furnish all transportation, materials, tools, time, equipment, labor, and supplies
to complete the improvements, together with the appurtenant work necessary or incidental to
complete, in a workmanlike manner, the improvements as contemplated and as intended by the
Plans and these Specifications.

Bids must be submitted on City’s Bid Forms. Bidders may obtain a copy of the Contract
Documents from the Public Works Department at: 1370 N. Benson Avenue, Upland, CA
91786, hgonzalez@uplandca.gov or (909) 291-2961 for $40. A non-refundable charge of $25
will be required of any bidder who requests that the Contract Documents be mailed within
California (costs for out-of-state mailings will be higher).

Bidders may also obtain a copy of the Contract Documents from
https://www.uplandca.gov/rfps-bids. To the extent required by section 20103.7 of the Public
Contract Code, upon request from a contractor plan room service, City shall provide an electronic
copy of the Contract Documents at no charge to the contractor plan room.

It is the responsibility of each prospective Bidder to download and print all Bid Documents for
review and to verify the completeness of Bid Documents before submitting a bid. Any Addenda
will be posted on https://www.uplandca.gov/rfps-bids. It is the responsibility of each prospective
Bidder to check the website on a daily basis through the close of Bids for any applicable Addenda
or updates. City does not assume any liability or responsibility based on any defective or
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incomplete copying, excerpting, scanning, faxing, emailing, downloading or printing of the Bid
Documents. Information on the website may change without notice to prospective Bidders. The
Contract Documents shall supersede any information posted or transmitted by the website.

Each Bid shall be accompanied by cash, a certified or cashier’s check, or Bid Bond secured from
a surety company satisfactory to the City, the amount of which shall not be less than ten percent
(10%) of the submitted Total Bid Price, made payable to the City of Upland as bid security. The
bid security shall be provided as a guarantee that within ten (10) days after City provides the
successful bidder the Notice of Award, the successful Bidder will enter into a contract and provide
the necessary bonds and certificates of insurance. The bid security will be declared forfeited if
the successful Bidder fails to comply within said time. No interest will be paid on funds deposited
with City.

All requests for information (RFI) responses shall be in written form and shall be directed and sent
no later than July 2, 2024, by 3:00 p.m. to:
Bob Critchfield, Engineering Manager
1370 N. Benson Avenue
Upland, CA 91786
(909) 291-2946
(909) 291-2974 Fax
bceritchfield@uplandca.gov

The successful Bidder will be required to furnish a Faithful Performance Bond and a Labor and
Material Payment Bond each in an amount equal to one hundred percent (100%) of the Contract
Price. Each bond shall be in the forms set forth herein, shall be secured from a surety company
that meets all State of California bonding requirements, as defined in California Code of Civil
Procedure Section 995.120, and that is a California admitted surety insurer.

Pursuant to Section 22300 of the Public Contract Code of the State of California, the successful
Bidder may substitute certain securities for funds withheld by City to ensure its performance under
the Contract.

The California Air Resources Board (“CARB”) implemented amendments to the In-Use Off-Road
Diesel-Fueled Fleets Regulations (“Regulation”) which are effective on January 1, 2024 and apply
broadly to all self-propelled off road diesel vehicles 25 horsepower or greater and other forms of
equipment used in California. A copy of the Regulation is available at
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf. = Bidders
are required to comply with all CARB and Regulation requirements, including, without limitation,
all applicable sections of the Regulation, as codified in Title 13 of the California Code of
Regulations section 2449 et seq. throughout the term of the Project. Bidders must provide, with
their Bid, copies of Bidder’'s and all listed subcontractors the most recent, valid Certificate of
Reported Compliance (“CRC”) issued by CARB. Failure to provide valid CRCs as required herein
may render the Bid non-responsive.

Pursuant to Labor Code Section 1773, City has obtained the prevailing rate of per diem wages
and the prevailing wage rate for holiday and overtime work applicable in San Bernardino County
from the Director of the Department of Industrial Relations for each craft, classification, or type of
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worker needed to execute this contract. A copy of these prevailing wage rates may be obtained
via the internet at: www.dir.ca.gov/OPRL/

In addition, a copy of the prevailing rate of per diem wages is available at City’s Office of the City
Clerk and shall be made available to interested parties upon request. The successful Bidder shall
post a copy of the prevailing wage rates at each job site. It shall be mandatory upon the Bidder
to whom the Contract is awarded, and upon any subcontractors, to comply with all Labor Code
provisions, which include but are not limited to the payment of not less than the said specified
prevailing wage rates to all workers employed by them in the execution of the Contract,
employment of apprentices, hours of labor and debarment of contractors and subcontractors.

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No Bid will be accepted nor any Contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the Bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. Notwithstanding the foregoing, the contractor registration
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.

This Project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. In bidding on this Project, it shall be the Bidder’s sole responsibility to evaluate and
include the cost of complying with all labor compliance requirements under this contract and
applicable law in its Bid.

Unless otherwise provided in the Instructions for Bidders, each Bidder shall be a licensed
contractor pursuant to sections 7000 et seq. of the Business and Professions Code in the following
classification(s) throughout the time it submits its Bid and for the duration of the Contract:

Class “A” License (General Engineering Contractor)

Substitution requests shall be made within 35 calendar days after the award of the Contract.
Pursuant to Public Contract Code Section 3400(b), City may make findings designating that
certain additional materials, methods or services by specific brand or trade name other than those
listed in the Contract Documents be used for the Project. Such findings, if any, as well as the
materials, methods or services and their specific brand or trade names that must be used for the
Project may be found in the Special Conditions.

Pursuant to Public Contract Code section 3400(b), if City has made any findings designating
certain materials, products, things, or services by specific brand or trade name, such findings and
the materials, products, things, or services and their specific brand or trade names will be set forth
in the Special Conditions.

City shall award the contract for the Project to the lowest responsive, responsible Bidder as

determined by City from the BASE BID ALONE. City reserves the right to reject any or all Bids
or to waive any irregularities or informalities in any Bids or in the bidding process.
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For further information, contact:

Bob Critchfield, Engineering Manager
1370 N. Benson Avenue
Upland, CA 91786
(909) 291-2946
(909) 291-2974 Fax
beritchfield@uplandca.qov

END OF NOTICE INVITING BIDS

Publish: Friday, June 21, 2024
Friday, June 28, 2024
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INSTRUCTIONS TO BIDDERS
ARTICLE 1. SECURING DOCUMENTS

Bids must be submitted to City on the Bid Forms which are a part of the Contract Documents for
the Project. Contract Documents may be obtained from as specified in the Notice Inviting Bids.
Prospective Bidders are encouraged to telephone in advance to determine the availability of
Contract Documents. Any charge for the Contract Documents is stated in the Notice Inviting Bids.

City may also make the Contract Documents available for review at one or more plan rooms, as
indicated in the Notice Inviting Bids. Please Note: Prospective Bidders who choose to review the
Contract Documents at a plan room must contact City to obtain the required Contract Documents
if they decide to submit a Bid for the Project.

ARTICLE 2. EXAMINATION OF SITE AND CONTRACT DOCUMENTS

At its own expense and prior to submitting its Bid, each Bidder shall visit the site of the proposed
work and fully acquaint itself with the conditions relating to the construction and labor required so
that the Bidder may fully understand the work, including but not limited to difficulties and
restrictions attending the execution of the work under the Contract. Each Bidder shall carefully
examine the Drawings, and shall read the Specifications, Contract, and all other documents
referenced herein and made part of the Contract Documents. Each Bidder shall also determine
the local conditions which may in any way affect the performance of the work, including local tax
structure, contractors’ licensing requirements, availability of required insurance, the prevailing
wages and other relevant cost factors, shall familiarize itself with all federal, state and local laws,
ordinances, rules, regulations and codes affecting the performance of the work, including the cost
of permits and licenses required for the work, and shall make such surveys and investigations,
including investigations of subsurface or latent physical conditions at the site or where work is to
be performed as may be required. Bidders are responsible for consulting the standards
referenced in the Contract Documents. The failure or omission of any Bidder to receive or
examine the Contract Documents, forms, instruments, addenda, or other documents, or to visit
the site and acquaint itself with conditions there existing shall in no way relieve any Bidder from
any obligation with respect to its Bid or to the Contract and no relief for error or omission will be
given except as required under state law. The submission of a Bid shall be taken as conclusive
evidence of compliance with this Article.

ARTICLE 3. INTERPRETATION OF DRAWINGS AND DOCUMENTS

Prospective Bidders unclear as to the true meaning of any part of the Drawings, Specifications or
other Contract Documents may submit a written request for interpretation. The prospective Bidder
submitting the request is responsible for prompt delivery. Interpretation of the Drawings,
Specifications or other Contract Documents will be made only by a written Addendum duly issued
and a copy of such Addenda will be mailed or delivered to each prospective Bidder who has
purchased a set of Contract Documents. The City will not be responsible for any other explanation
or interpretations of the Contract Documents. If a prospective Bidders becomes aware of any
errors or omissions in any part of the Contract Documents, it is the obligation of the prospective
Bidder to promptly bring it to the attention of the City.
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ARTICLE 4. PRE-BID CONFERENCE
No Mandatory Pre-Bid conference is scheduled for this project.
ARTICLE 5. ADDENDA

The City reserves the right to revise the Contract Documents prior to the Bid opening date.
Revisions, if any, shall be made by written Addenda. All Addenda issued by the City shall be
included in the Bid and made part of the Contract Documents. Pursuant to Public Contract Code
Section 4104.5, if the City issues an Addendum which includes material changes to the Project
less than 72 hours prior to the deadline for submission of Bids, the City will extend the deadline
for submission of Bids. The City may determine, in its sole discretion, whether an Addendum
warrants postponement of the Bid submission date. Each prospective Bidder shall provide the
City a name, address, email address, and facsimile number to which Addenda may be sent, as
well as a telephone number by which the City can contact the Bidder. Copies of Addenda will be
furnished by email, facsimile, first class mail, express mail or other proper means of delivery
without charge to all parties who have obtained a copy of the Contract Documents and provided
such current information. Please Note: Bidders are responsible for ensuring that they have
received any and all Addenda. To this end, each Bidder should contact the Public Works
Department to verify that it has received all Addenda issued, if any, prior to the Bid opening. The
Bidder shall indicate the Addenda received prior to bidding in the space provided in the
Bid Form. Failure to indicate all Addenda may be sufficient cause for rejecting the Bid.

ARTICLE 6. ALTERNATE BIDS

If alternate bid items are called for in the Contract Documents, the time required for completion of
the alternate bid items has already been factored into the Contract duration and no additional
Contract time will be awarded for any of the alternate bid items. The City may elect to include
one or more of the alternate bid items, or to otherwise remove certain work from the Project scope
of work. Accordingly, each Bidder must ensure that each Bid item contains a proportionate share
of profit, overhead, and other costs or expenses which will be incurred by the Bidder.

ARTICLE7. COMPLETION OF BID FORMS

Bids shall only be prepared using copies of the Bid Forms which are included in the Contract
Documents. The use of substitute Bid Forms other than clear and correct photocopies of those
provided by the City will not be permitted. Bids shall be executed by an authorized signatory as
described in these Instructions to Bidders. In addition, Bidders shall fill in all blank spaces
(including inserting “N/A” where applicable), and initial all interlineations, alterations, or erasures
to the Bid Forms. Bidders shall neither delete, modify, nor supplement the printed matter on the
Bid Forms nor make substitutions thereon. USE OF BLACK OR BLUE INK, INDELIBLE PENCIL,
OR A TYPEWRITER IS REQUIRED. Deviations in the Bid Forms may result in the Bid being
deemed non-responsive.

ARTICLE 8. MODIFICATIONS OF BIDS

Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make substitutions
thereon. Oral, telephonic and electronic modifications will not be considered.
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ARTICLE9. SUBCONTRACTORS

Bidder shall set forth the name, address of the place of business, contractor license number, and
public works contractor registration number of each subcontractor who will perform work, labor,
furnish materials or render services to the bidder on said contract and each subcontractor licensed
by the State of California who, under subcontract to bidder, specially fabricates and installs a
portion of the Work described in the Contract Documents in an amount in excess of one half of
one percent (0.5%) of the total bid price, and shall indicate the portion of the work to be done by
such subcontractor in accordance with Public Contract Code Section 4104. Notwithstanding the
foregoing, if the work involves the construction of streets and highways, then the Bidder shall list
each subcontractor who will perform work or labor or render service to the Bidder in or about the
work in an amount in excess of one-half of one percent (0.5%) of the Bidder’s Total Bid Price or
$10,000, whichever is greater. If a Bidder fails to specify a subcontractor or if a Bidder specifies
more than one subcontractor for the same portion of work, then the Bidder shall be deemed to
have agreed that it is fully qualified to perform that portion of work and that it shall perform that
portion itself. Substitution of listed subcontractors shall only be permitted in accordance with
Public Contract Code Section 4107.

ARTICLE 10. LICENSING REQUIREMENTS

Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section
3300, all Bidders must possess proper licenses for performance of this Contract. Subcontractors
must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business
and Professions Code Section 7028.5, the City shall consider any Bid submitted by a Bidder not
currently licensed in accordance with state law and pursuant to the requirements found in the
Contract Documents to be nonresponsive, and the City shall reject the Bid. The City shall have
the right to request, and Bidders shall provide within ten (10) calendar days, evidence satisfactory
to the City of all valid license(s) currently held by that Bidder and each of the Bidder's
subcontractors, before awarding the Contract.

Notwithstanding anything contained herein, if the Work involves federal funds, the Contractor shall
be properly licensed by the time the Contract is awarded, pursuant to the provisions of Public
Contract Code section 20103.5.

ARTICLE 11. BID GUARANTEE (BOND)

Each Bid shall be accompanied by: (a) cash; (b) a certified or cashier'’s check made payable to
the City of Upland; or (c) a Bid Bond secured from a surety company satisfactory to the City, the
amount of which shall not be less than ten percent (10%) of the Total Bid Price, made payable to
the City of Upland as bid security. Personal sureties and unregistered surety companies are
unacceptable. The surety insurer shall be California admitted surety insurer, as defined in Code
of Civil Procedure Section 995.120. The bid security shall be provided as a guarantee that within
ten (10) Days after the City provides the successful Bidder the Notice of Award, the successful
Bidder will enter into a Contract and provide the necessary bonds and certificates of insurance.
The bid security will be declared forfeited if the successful Bidder fails to comply within said time,
and the City may enter into a Contract with the next lowest responsive responsible bidder, or may
call for new Bids. No interest shall be paid on funds deposited with the City. The City will return
the security accompanying the Bids of all unsuccessful Bidders no later than 60 calendar days
after award of the contract.
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ARTICLE 12. IRAN CONTRACTING ACT OF 2010

In accordance with Public Contract Code Section 2200 et seq., the City requires that any person
that submits a Bid with the City of one million dollars ($1,000,000) or more, certify at the time the
Bid is submitted that the person is not identified on a list created pursuant to subdivision (b) of
Public Contract Code Section 2203 as a person engaging in investment activities in Iran described
in subdivision (a) of Public Contract Code Section 2202.5, or as a person described in subdivision
(b) of Public Contract Code Section 2202.5, as applicable.

The form of such Iran Contracting Certificate is included with the Bid Forms and must be signed
and dated under penalty of perjury.

ARTICLE 13. NONCOLLUSION DECLARATION

Bidders on all public works contracts are required to submit a declaration of noncollusion with
their Bid. This form is included with the Bid Forms and must be signed and dated under penalty
of perjury.

ARTICLE 14. PUBLIC WORKS CONTRACTOR DIR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No Bid will be accepted nor any Contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the Bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. To this end, Bidder shall sign and submit with its Bid the
Public Works Contractor DIR Registration Certification on the form provided, attesting to the facts
contained therein. Failure to submit this form may render the bid non-responsive. In addition,
each Bidder shall provide the registration number for each listed subcontractor in the space
provided in the Designation of Subcontractors form.

ARTICLE 15. BIDDER INFORMATION AND EXPERIENCE FORM

Each Bidder shall complete the questionnaire provided herein and shall submit the questionnaire
along with its Bid. Failure to provide all information requested within the questionnaire along with
the Bid may cause the bid to be rejected as non-responsive. The City reserves the right to reject
any Bid if an investigation of the information submitted does not satisfy the City that the Bidder is
qualified to properly carry out the terms of the Contract.

ARTICLE 16. WORKERS' COMPENSATION CERTIFICATION

In accordance with the provisions of Labor Code Section 3700, Contractor shall secure the
payment of compensation to its employees. Contractor shall sign and file with the City a Workers'
Compensation Certificate prior to performing the work under this Contract. The form of such
Workers' Compensation Certificate is included as part of the Bid Forms.

ARTICLE 17. SIGNING OF BIDS

All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders
may be asked to provide evidence in the form of an authenticated resolution of its Board of
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Directors or a Power of Attorney evidencing the capacity of the person signing the Bid to bind
the Bidder to each Bid and to any Contract arising therefrom.

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of
Attorney executed by each joint venturer or partner appointing and designating one of the joint
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize
that particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid;
and (2) provide that each venturer or partner shall be jointly and severally liable for any and all of
the duties and obligations of Bidder assumed under the Bid and under any Contract arising
therefrom. The Bid shall be executed by the designated joint venturer or partner on behalf of the
joint venture or partnership in its legal name.

ARTICLE 18. SUBMISSION OF SEALED BIDS

Once the Bid and supporting documents have been completed and signed as set forth herein,
they shall be placed, along with the Bid guarantee and other required materials, in a sealed
envelope, addressed and delivered or mailed, postage prepaid, to the Public Works Department
of the City before the time and day set for the receipt of Bids. The envelope shall bear the title of
the work and the name of the Bidder. No oral or telephonic bids will be considered. No forms
transmitted via the internet, e-mail, facsimile, or any other electronic means will be considered
unless specifically authorized by the City as provided herein. Bids received after the time and
day set for the receipt of Bids shall be returned to the Bidder unopened. The envelope shall also
contain the following thereof:

Bid of (Bidder’s Name)

PROJECT No. 7031, 85003, & 86004
for the BID No. 2023-05

11TH STREET FLASHING SIGNAL BEACON & ALLEY
IMPROVEMENTS

Only where expressly permitted in the Notice Inviting Bids may bidders submit their bids via
electronic transmission pursuant to Public Contract Code sections 1600 and 1601. Any
acceptable method(s) of electronic transmission shall be stated in the Notice Inviting Bids. The
City may reject any Bid not strictly complying with the City’s designated methods for delivery.

ARTICLE 19. OPENING OF BIDS

At the time and place set for the opening and reading of Bids, or any time thereafter, each and
every Bid received prior to the time and day set for the receipt of Bids will be publicly opened and
read. The City will leave unopened any Bid received after the specified date and time, and any
such unopened Bid will be returned to the Bidder. It is the Bidder’s sole responsibility to ensure
that its Bid is received as specified. Bids may be submitted earlier than the date(s) and time(s)
indicated.

The public reading of each Bid will include the following information:
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A. The name and business location of the Bidder.
B. The nature and amount of the bid security furnished by Bidder.
C. The Bid amount.

Bidders or their representatives and other interested persons may be present at the opening of
the Bids. The City may, in its sole discretion, elect to postpone the opening of the submitted Bids.
The City reserves the right to reject any or all Bids and to waive any informality or irregularity in
any Bid.

ARTICLE 20. WITHDRAWAL OF BID

Any Bid may be withdrawn either personally or by written request, incurring no penalty, at any
time prior to the scheduled closing time for receipt of Bids. Requests to withdraw Bids shall be
worded so as not to reveal the amount of the original Bid. Withdrawn Bids may be resubmitted
until the time and day set for the receipt of Bids, provided that resubmitted Bids are in
conformance with the instructions herein.

Bids may be withdrawn after Bid opening only by providing written notice to the City within five (5)
working days of the Bid opening and in compliance with Public Contract Code Section 5100 et
seq., or as otherwise may be allowed with the consent of the City.

ARTICLE 21. BIDDERS INTERESTED IN MORE THAN ONE BID

No Bidder shall be allowed to make, file or be interested in more than one Bid for the same work
unless alternate Bids are specifically called for. A person, firm or corporation that has submitted
a sub-proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
simultaneously submitting its own Bid as a prime contractor.

ARTICLE 22. SUBSTITUTION OF SECURITY

The Contract Documents call for monthly progress payments for the Work completed. The City
will retain a percentage of each progress payment as provided by the Contract Documents. At
the request and expense of the successful Bidder, the City will substitute securities for the amount
so retained in accordance with Public Contract Code Section 22300.

ARTICLE 23. PREVAILING WAGES

The City has obtained from the Director of the Department of Industrial Relations the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each
craft or type of worker needed to execute the Contract. These rates are available at the Office
of the City Clerk of the City or may be obtained online at http://www.dir.ca.gov. Bidders are
advised that a copy of these rates must be posted by the successful Bidder at the job site(s).

ARTICLE 24. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS
In accordance with the provisions of the Labor Code, contractors or subcontractors may not

perform work on a public works project with a subcontractor who is ineligible to perform work on
a public project pursuant to Labor Code Sections 1777.1 or 1777.7. Any contract on a public

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -10 - INSTRUCTIONS TO BIDDERS



works project entered into between a contractor and a debarred subcontractor is void as a matter
of law. A debarred subcontractor may not receive any public money for performing work as a
subcontractor on a public works contract. Any public money that is paid to a debarred
subcontractor by the Contractor for the Project shall be returned to the City. The Contractor shall
be responsible for the payment of wages to workers of a debarred subcontractor who has been
allowed to work on the Project.

ARTICLE 25. INSURANCE REQUIREMENTS

Prior to commencing work, the successful bidder shall purchase and maintain insurance as set
forth in the General Conditions.

ARTICLE 26. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

The successful Bidder will be required to furnish a Labor and Material Payment Bond and a
Faithful Performance Bond each in an amount equal to one hundred percent (100%) of the
contract price. Each bond shall be secured from a surety company that meets all State of
California bonding requirements, as defined in California Code of Civil Procedure Section 995.120
and is admitted by the State of California. Each bond shall be accompanied, upon the request of
the City, with all documents required by California Code of Civil Procedure Section 995.660 to the
extent required by law. All bonding and insurance requirements shall be completed and submitted
to the City within ten (10) Days from the date the City provides the successful bidder with the
Notice of Award.

ARTICLE 27. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES
Contractor and its subcontractors performing work under this Contract will be required to pay
California sales tax and other applicable taxes, and to pay for permits, licenses and fees
required by the agencies with authority in the jurisdiction in which the Work will be located,
unless otherwise expressly provided by the Contract Documents.

ARTICLE 28. FILING OF BID PROTESTS

Bidders may file a “protest” of a Bid with the City’s Representative. In order for a Bidder’s protest
to be considered valid, the protest must:

A. Be filed in writing within five (5) calendar days after the bid opening date or any City
determination or recommendation regarding the Bidder’s bid;

B Clearly identify the specific irregularity or accusation;

C. Clearly identify the specific City staff determination or recommendation being protested;
D Specify in detail the grounds for protest and the facts supporting the protest; and

E. Include all relevant, supporting documentation with the protest at time of filing.

If the protest does not comply with each of these requirements, the City may reject the protest
without further review.

If the protest is timely and complies with the above requirements, the City’s Representative, or
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other designated City staff member, shall review the protest, any response from the challenged
Bidder(s), and all other relevant information. The City’s Representative will provide a written
decision to the protestor.

The procedure and time limits set forth in this Article are mandatory and are the sole and exclusive
remedy in the event of a Bid protest. Failure to comply with these procedures shall constitute a
failure to exhaust administrative remedies and a waiver of any right to further pursue the Bid
protest, including filing a Government Code Claim or legal proceedings.

ARTICLE 29. BASIS OF AWARD; BALANCED BID

The City shall award the Contract to the lowest responsible Bidder submitting a responsive Bid.
The lowest Bid will be determined on the basis of the Total Bid Price.

The City may reject any Bid which, in its opinion when compared to other Bids received or to the
City’s internal estimates, does not accurately reflect the cost to perform the Work. The City may
reject as non-responsive any Bid which unevenly weights or allocates costs, including but not
limited to overhead and profit to one or more particular bid items.

ARTICLE 30. AWARD PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible
Bidder, the City Council may award the Contract. The apparent successful Bidder should begin
to prepare the following documents: (1) the Performance Bond; (2) the Payment Bond; and (3)
the required insurance certificates and endorsements. Once the City notifies the Bidder of the
award, the Bidder will have ten (10) days from the date of this notification to execute the Contract
and supply the City with all of the required documents and certifications. Once the City receives
all of the properly drafted and executed documents and certifications from the Bidder, the City will
issue a Notice to Proceed to that Bidder.

ARTICLE 31. EXECUTION OF CONTRACT

As required herein the Bidder to whom an award is made shall execute the Contract in the amount
determined by the Contract Documents. The City may require appropriate evidence that the
persons executing the Contract are duly empowered to do so. The Contract and bond forms to
be executed by the successful Bidder are included within these Contract Documents and shall
not be detached.
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ARTICLE 32. QUESTIONS

Questions regarding this Notice Inviting Bids may be directed to Bob Critchfield, Engineering
Manager at (909) 291-2946 or email at beritchfield@uplandca.gov. No other members of the
City’s staff or City Council should be contacted about this procurement during the bidding process.
Any and all inquiries and comments regarding this Bid must be communicated in writing, unless
otherwise instructed by the City. The City may, in its sole discretion, disqualify any Bidder who
engages in any prohibited communications.
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BID FORMS

BID ACKNOWLEDGMENT

Bids will be received at the Office of the City Clerk until 3:00 p.m. on Thursday, July 11,

2024.

PROJECT No. 7031, 85003 & 86004

BID No. 2023-05

11TH STREET FLASHING SIGNAL BEACON & ALLEY IMPROVEMENTS

NAME OF BIDDER:

To the CITY OF UPLAND , with its principal place of business at 460 N. Euclid
Avenue Upland, CA 91786.

F.

In response to the Notice Inviting Bids dated June 21, 2024, and in accordance with
the accompanying Instructions to Bidders, the undersigned hereby proposes to the
City to furnish all labor, technical and professional services, supervision, materials
and equipment, other than materials and equipment specified as furnished by the
City, and to perform all operations necessary and required to construct the Project in
accordance with the provisions of the Contract Documents and any addenda thereto,
and at the prices stated opposite the respective items set forth in the Bid Schedule.

This Bid constitutes a firm offer to the City which cannot be withdrawn for 90 days
after the date set for opening of Bids, or until a Contract is executed by the City and
a third party, whichever is earlier.

The undersigned certifies that it has examined and is fully familiar with all of the
provisions of the Contract Documents and any addenda thereto; that it has carefully
checked all of the words and figures shown in its Bid Schedule; that it has carefully
reviewed the accuracy of all statements in this Bid and attachments hereto; and that
it understands and agrees that the City will not be responsible for any errors or
omissions on the part of the undersigned in preparing this Bid.

If awarded a Contract, the undersigned agrees to execute and deliver to the City
within ten (10) days after date of receipt of Notice of Award, a signed Contract and
the necessary Performance Bond, Payment Bond, and Certificates of Insurance and
Endorsements.
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J. The following Bid Forms, which have been completed and executed by the
undersigned Bidder, are incorporated by this reference and made a part of this Bid:

1.

2.

7.

8.

Bid Schedule

Bid Guarantee in the amount of not less than 10% of the Total Bid Price.
Completed Designation of Subcontractors form.

Fully executed Non-collusion Declaration form.

Completed Iran Contracting Act Certification form.

Completed Public Works Contractor DIR Registration Certification form.
Completed Contractor’s Certificate Regarding Workers’ Compensation form.

Completed Bidder Information and Experience Form.

K. The undersigned is hereby representing that it is and will be properly licensed both at
the time that it submits a Bid as well as at the time the Contract is awarded, if the
Contract is awarded to the undersigned.

1.

Individual Contractor. Undersigned certifies that it is now licensed in accordance
with the provisions of the Contractor's License Law of the State of California.

License number

Expiration date

License classification

Joint Venture. Undersigned certifies that the individual members of the joint
venture are now licensed in accordance with the provisions of the Contractor's
License Law of the State of California.

Member No. 1

Name

License number

Expiration date

License classification
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Member No. 2

Name

License number

Expiration date

License classification

(If there are more than two members of the joint venture, attach a page for the
additional member(s) with the above information.)

The undersigned acknowledges receipt, understanding, and full consideration of the following
addenda to the Contract Documents:

Addenda No.

[SIGNATURE ON FOLLOWING PAGE]
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I hereby certify under penalty of perjury under the laws of the State of California that all of the
information submitted in connection with this Bid and all of the representations made herein are
true and correct.

BIDDER: Bidder's Business Address:

(Company Name)

By

(Signature)

(Type or print name)

(Title)

(Where signed) (City, State)

(corporate seal)
Dated: , 20
State of Incorporation:

(If the Prime Contractor is a corporation, two signatures of corporate officers are required.
Attach a page for second signature if needed)

Names and addresses of all partners or joint venturers:

Statement of the authority of signatory to bind Bidder:
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BID SCHEDULE
11TH STREET FLASHING SIGNAL BEACON & ALLEY IMPROVEMENTS

Name of Bidder:

The undersigned, having examined the proposed Contracts and having visited the site and
examined the conditions affecting the work, hereby and agrees to furnish all labor, materials,
equipment, and appliances, and perform operations necessary to complete the work as required
by said proposed Contract Documents, excluding work of alternates for.

BASE BID
ITEM UNIT ITEM COST
NO. DESCRIPTION QUANTITY | UNIT PRICE (Subtotal)
PART A — GENERAL ITEMS (1-5)
Traffic/Pedestrian Control, Public Convenience
1 and Safety. 1 LS $ $
2 Construction Surveying. 1 LS $ $
3 IStorm Water_ Pollution Prevention Plan & 1 LS $ $
mplementation.
Potholing and Utility Verification. Supply
4 Potholing Data to City Engineer. 1 LS $ $
5 Clearing and Grubbing. 1 LS $ $
PART B — STREET IMPROVEMENT (ITEMS 6-11)
Unclassified Excavation and Subgrade
6 Preparation. 57 CY $ $
7 Construct 8" PCC Alley ‘V’ Gutter 600 SF |$ $
Remove and Reconstruct PCC Alley
8 Intersection. 280 SF $ §
Remove and Reconstruct 4” Thick PCC
9 Sidewalk. 280 SF $ $
Construct 2.5-inch Thick AC Base Course
10 Type B PG 64-10. 59 TON |3 $
11 | Construct 1.5-inch Thick AC Type C2 PG 64-10. 36 TON |$ $

PART C - FLASHING BEACON IMPROVEMENTS (ITEMS 12-15)

12

Furnish and Install PVC Electrical Conduits per Final

SCE Plans 300 LF § §
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IL%M DESCRIPTION QUANTITY | UNIT PURr‘Il(I:TE I-{SElIJth((:)?aSI)T
13 | Furnish and Install Electrical Bull Box 1 EA |$§ $
14 | Furnish and Install Electrical Service with Foundation 1 EA |$ $
15 | Furnish and Install Flashing Beacon Equipment 2 EA |$ $
TOTAL BASE (In Figures) $

BID

(ITEMS 1-15) | (In Words)

The basis for award of contract shall be the Contractor’s Base Bid only.

TOTAL BASE BID PRICE BASED ON BID SCHEDULE

Total Base Bid in Figures

The costs for any Work shown or required in the Contract Documents, but not specifically
identified as a line item are to be included in the related line items and no additional compensation
shall be due to Contractor for the performance of the Work.

All blank spaces appearing above must be filled in. Failure to fill in any blank spaces may render
the bid non-responsive. In case of discrepancy between the Unit Price and Item Cost set forth
for a unit basis item, the Unit Price shall prevail and be utilized as the basis for determining the
lowest responsive, responsible Bidder. However, if the amount set forth as a Unit Price is
ambiguous, unintelligible or uncertain for any cause, or is omitted, or is the same amount as the
entry in the Item Cost column, then the amount set forth in the Item Cost column for the item shall
prevail and shall be divided by the estimated quantity for the item and the price thus obtained
shall be the Unit Price.

For purposes of evaluating Bids, the City will correct any apparent errors in the extension of unit
prices and any apparent errors in the addition of lump sum and extended prices.

The estimated quantities for Unit Price items are for purposes of comparing Bids only and the City
makes no representation that the actual quantities of work performed will not vary from the
estimates. Final payment shall be determined by the Engineer from measured quantities of work
performed based upon the Unit Price.
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The undersigned agrees that this Bid Schedule constitutes a firm offer to the City which cannot
be withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after
the Bid opening, or until a Contract for the Work is fully executed by the City and a third party,
whichever is earlier.

If the Contract Documents specify Alternate Bid items, the City can choose to include any, all, or
none of the Alternate Bid items in the Work. If the City selects any of the Alternate Bid items, the
corresponding Alternate Bid prices shall be added to or deducted from Base Bid Price for the
Work. The City can award/select Alternate Bid items at any time(s).
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NOTES:

1. Determination of the lowest bidder will be based upon the “TOTAL BASE BID” price
indicated in the Bid Schedule above.

2. All amounts and totals given in the Bid Schedule will be subject to verification by the
Contractor. In case of variation between the unit cost and amount shown by bidder, the unit
cost will be considered to be his/her bid.

3. The price bid shall include all State, Federal, and other taxes applicable to the project, and
shall be a firm offer for a period of 90 calendar days after the date of bid opening.

4. Acknowledge receipt of all Addenda. The cover sheet of each addendum issued is signed by
the Contractor and attached herewith.

5. Unbalanced bids will be considered sufficient grounds for rejection of the entire bid. An
unbalanced bid is defined as a bid containing lump sum or unit bid items which do not
reasonably reflect actual costs, plus reasonable share of the anticipated profits, overhead
costs, and other indirect costs attributable to the performance of the work in question.

6. The quantities listed in the above Bid Form are estimates shown for bid comparison only.
Payment will be made at the Contract Unit Price for the actual quantities constructed, based
upon field measurements or certified weight tickets where appropriate. The City does not,
expressly or by implication, agree that the actual amount of work will correspond therewith,
and reserves the right to increase or decrease the amount of any class or portion of the work,
or to omit portions of the work, as may be deemed necessary or advisable by the Engineer.
In case of variation between the unit cost and amount shown by bidder, the unit cost will be
considered to be his/her bid.

7. The City reserves the right to delete one or more bid items, and/or to increase or decrease
the quantities of any bid item.

8. “Indicates bid item that may or may not be used.

The undersigned, under penalty of perjury, acknowledges that they are authorized by the bidding
Contractor to submit a bid for said Contractor

Respectfully submitted:

Name of Bidder

Signature

Name and Title

Dated
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BID GUARANTEE
BID BOND

[Note: Not required when other form of Bidder’s Security, e.g. cash, certified check or cashier’s
check, accompanies Bid.]

The makers of this bond are, , as
Principal, and , as Surety
and are held and firmly bound unto the CITY OF UPLAND , with its principal place of business at
460 N. Euclid Avenue, Upland, California 91786, hereinafter called the City, in the penal sum of
TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to the City for the
work described below, for the payment of which sum in lawful money of the United States, well
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the
accompanying bid dated , 20 , for PROJECT No. 7031, 85003, & 96004
11th Street Flashing Signal Beacon & Alley Improvements.

If the Principal does not withdraw its Bid within the time specified in the Contract Documents; and
if the Principal is awarded the Contract and provides all documents to the City as required by the
Contract Documents; then this obligation shall be null and void. Otherwise, this bond will remain
in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents shall affect its obligation under this
bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the City and judgment is recovered, the Surety
shall pay all litigation expenses incurred by the City in such suit, including reasonable attorneys’
fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals this day of , 20 , the name and corporate seal of
each corporation.

(Corporate Seal)

Contractor/ Principal

By

Title
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(Corporate Seal) Surety
By

Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety
and Agent or Representative for
service of process in California)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.

END OF BID BOND
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DESIGNATION OF SUBCONTRACTORS

The subcontractor listed below will perform work or labor or render service to the contractor in or
about the construction of the work or improvement, or are subcontractors licensed by the State of
California who will, under subcontract to the contractor, specially fabricate and install a portion of
the work or improvement according to detailed drawings contained in the Contract Documents, in
an amount in excess of one-half of one percent (1/2 of 1%) of the contractor’s total bid.
Notwithstanding the foregoing, if the work involves the construction of streets and highways, then
the Bidder shall list each subcontractor who will perform work or labor or render service to the
Bidder in or about the work in an amount in excess of one-half of one percent (0.5%) of the
Bidder’s Total Bid Price or $10,000, whichever is greater. No additional time shall be granted to
provide the below requested information.

In compliance with the Subletting and Subcontracting Fair Practices Act Chapter 4 (commencing
at Section 4100), Part 1, Division 2 of the California Public Contract Code, the Bidder shall set
forth below:

(a) The portion of the work to be done by the subcontractor;

(b) The name and the location of the place of business;

(c) The California contractor license number; and

(d) The DIR public works contractor registration number.
If a Bidder fails to specify a subcontractor or if a Bidder specifies more than one subcontractor for

the same portion of work, then the Bidder shall be deemed to have agreed that it is fully qualified
to perform that portion of work and that it shall perform that portion itself.

Portion of CSLB DIR
Work to be Name of Location of Contractor | Registration
done by Subcontractor Business License No. Number
Subcontractor
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Portion of CSLB DIR

Work to be Name of Location of Contractor | Registration
done by Subcontractor Business License No. Number
Subcontractor
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Portion of CSLB DIR

Work to be Name of Location of Contractor | Registration
done by Subcontractor Business License No. Number
Subcontractor

(Attach additional sheets if necessary)

Name of Bidder

Signature

Name and Title

Dated
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A.

BIDDER INFORMATION AND EXPERIENCE FORM

INFORMATION ABOUT BIDDER

(Indicate not applicable (“N/A”) where appropriate.)

NOTE:

1.0

2.0

3.0

4.0

5.0

6.0

Where Bidder is a joint venture, pages shall be duplicated and information provided
for all parties to the joint venture.

Name of Bidder:

Type, if Entity:

Bidder Address:

Facsimile Number Telephone Number

Email Address

How many years has Bidder’'s organization been in business as a Contractor?

How many years has Bidder’s organization been in business under its present
name?

5.1 Under what other or former names has Bidder's organization
operated?

If Bidder’s organization is a corporation, answer the following:

6.1 Date of Incorporation:

6.2 State of Incorporation:

6.3 President’s Name:

6.4 Vice-President’'s Name(s):

6.5 Secretary’s Name:

6.6 Treasurer's Name:
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7.0 If an individual or a partnership, answer the following:

71 Date of Organization:

7.2 Name and address of all partners (state whether general or limited
partnership):

8.0 If other than a corporation or partnership, describe organization and name
principals:

9.0 List other states in which Bidder’s organization is legally qualified to do business.

10.0 What type of work does the Bidder normally perform with its own forces?

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why:

12.0  Within the last five years, has any officer or partner of Bidder’s organization ever
been an officer or partner of another organization when it failed to complete a
contract? If so, attach a separate sheet of explanation:
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13.0 List Trade References:

14.0 List Bank References (Bank and Branch Address):

15.0 Name of Bonding Company and Name and Address of Agent:

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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B. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects.**]

Project Client Reference | Description of | Completion Date | Cost of Bidder’s
(agency Bidder’'s Work Work
name/contact
info)
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C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS

[**Duplicate Page if needed for listing additional completed projects.**]

Please include only those projects which are similar enough to demonstrate Bidder’s ability to
perform the required Work.

Project Client Reference | Description of | Completion Date | Cost of Bidder’s
(agency Bidder’'s Work Work
name/contact
info)
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D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

2. Summarize each person’s specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all
relevant Work, unless substituted by personnel of equivalent experience and qualifications
approved in advance by the City.
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E. ADDITIONAL BIDDER’S STATEMENTS:

If the Bidder feels that there is additional information which has not been included in the
questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

Name of Bidder

Signature

Name and Title

Dated
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NON-COLLUSION DECLARATION
The undersigned declares:

| am the of , the party making the
foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or sham.
The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or
sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost
element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are
true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf
of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this declaration is executed on [date], at
[city], [state].

Name of Bidder

Signature

Name and Title

Dated
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IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to
penalty for perjury that the option checked below relating to the Contractor’s status in regard to
the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

[ ] The Contractor is not:

(1) identified on the current list of person and entities engaged in investment activities
in Iran prepared by the California Department of General Services in accordance
with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of
persons and entities engaging in investment activities in Iran prepared by the
California Department of General Services in accordance with subdivision (b) of
Public Contract Code Section 2203, if that person or entity uses or will use the
credit to provide goods or services in the energy sector in Iran.

[] The City has exempted the Contractor from the requirements of the Iran Contracting

Act of 2010 after making a public finding that, absent the exemption, the City will be
unable to obtain the goods and/or services to be provided pursuant to the Contract.

[ ] The amount of the Contract payable to the Contractor for the Project does not exceed
$1,000,000.

Signature:

Printed Name:

Title:

Firm Name:

Date:

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall
be reported to the California Attorney General and may result in civil penalties equal to the greater
of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on
contracts for three years.
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor’s and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations.’

Name of Bidder:

DIR Registration Number:

DIR Registration Expiration:

Small Project Exemption: Yes or No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the project.

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1
in its contract with subcontractors and ensure that all subcontractors are registered
at the time of bid opening and maintain registration status for the duration of the
project.

3. Failure to submit this form or comply with any of the above requirements may result
in a finding that the bid is non-responsive.

Name of Bidder

Signature

Name and Title

Dated

" If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code
Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small Project Exemption.”
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CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION

| am aware of the provisions of section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

Name of Bidder

Signature

Name and Title

Dated
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FLEET COMPLIANCE CERTIFICATION

Bidder hereby acknowledges that they have reviewed the California Air Resources Board’s
policies, rules and regulations and are familiar with the requirements of Title 13, California Code
of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the “Regulation”). Bidder
hereby certifies, subject to penalty for perjury, that the option checked below relating to the
Bidder’s fleet, and/or that of their subcontractor(s) (“Fleet”) is true and correct:

[1 The Fleet is subject to the requirements of the Regulation, and the appropriate
Certificate(s) of Reported Compliance have been attached hereto.

[0 The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed
description of the subject vehicles, and reasoning for exemption has been attached hereto.

O Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel
as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed
records describing the normal refueling methods, their attempts to procure renewable
diesel fuel and proof that shows they were not able to procure renewable diesel (i.e. third
party correspondence or vendor bids).

[l The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4)
because this Project has been deemed an Emergency, as defined under section
2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation
and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).

[0 The Fleet does not fall under the Regulation or are otherwise exempted and a detailed
reasoning is attached hereto.

Name of Bidder:
Signature:
Name:

Title:

Date:
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CONTRACT FOR CONSTRUCTION

This Contract for Construction (“Contract”), No. 7031, 85003, & 86004 is made and entered into

this day of , 20 by and between the CITY OF UPLAND ,
with its principal place of business at 460 N. Euclid Avenue, Upland, California 91786 sometimes
hereinafter called the “City” and , sometimes hereinafter called
“Contractor.”

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other as follows:

ARTICLE1. SCOPE OF WORK.

The Contractor shall perform all Work within the time stipulated in the Contract, and shall provide
all labor, materials, equipment, tools, utility services, and transportation to complete all of the
Work required in strict compliance with the Contract Documents as specified in Article 5, below,
for the following Project:

PROJECT Nos. 7031, 85003 & 86004
BID No. 2024-05
11th Street Flashing Signal Beacon & Alley Improvements

Contractor is an independent contractor and not an agent of the City. The Contractor and its
surety shall be liable to the City for any damages arising as a result of the Contractor’s failure to
comply with this obligation.

ARTICLE 2. TIME FOR COMPLETION.

Time is of the essence in the performance of the Work. The Work shall be commenced on the
date stated in the City’s Notice to Proceed. The Contractor shall complete all Work required by
the Contract Documents within 45 calendar days from the commencement date stated in the
Notice to Proceed. By its signature hereunder, Contractor agrees the time for completion set forth
above is adequate and reasonable to complete the Work.

ARTICLE 3. CONTRACT PRICE.

The City shall pay to the Contractor as full compensation for the performance of the Contract,
subject to any additions or deductions as provided in the Contract Documents, and including all
applicable taxes and costs, the sum of <INSERT DOLLAR AMOUNT IN WORDS> Dollars
$ ). Payment shall be made as set forth in the General
Conditions. The City will pay to Contractor compensation based upon the prices set forth in the
Bid Schedule.

ARTICLE 4. LIQUIDATED DAMAGES.

Contractor acknowledges that the City will sustain actual damages for each and every Day
completion of the Project is delayed beyond the Contract Time. Because of the nature of the
Project, it would be impracticable or extremely difficult to determine the City’s actual damages.
Accordingly, in accordance with Government Code section 53069.85, it is agreed that the
Contractor will pay the City the sum of $250 for each and every calendar day of delay beyond the
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time prescribed in the Contract Documents for finishing the Work, as Liquidated Damages and
not as a penalty or forfeiture. In the event this is not paid, the Contractor agrees the City may
deduct that amount from any money due or that may become due the Contractor under the
Contract. This Section does not exclude recovery of other damages specified in the Contract
Documents. Liquidated damages may be deducted from progress payments due Contractor,
Project retention or may be collected directly from Contractor, or from Contractor's surety. These
provisions for liquidated damages shall not prevent the City, in case of Contractor's default, from
terminating the Contractor.

Consistent with Public Contract Code Section 7102, Contractor will be compensated for damages
incurred due to delays for which the City is responsible. The parties agree that determining
Contractor’s exact delay damages is and will continue to be impracticable and extremely difficult.
As such, for each calendar day in excess of the Contract Time, the City shall pay to the Contractor
$250 per day as Reverse Liquidated Damages and not as a penalty or forfeiture. Such amount
shall constitute the only payment allowed for any City caused delays and shall necessarily include
all overhead, all profits, all administrative costs, all bond costs, all labor, materials, equipment and
rental costs and any other costs, expenses and fees incurred or sustained as a result of such
delays. Notice of requests for delay damages and additional days shall be provided to the City
within five (5) Days from the discovery of the circumstances giving rise to any delay or three (3)
Days from the discovery of any latent or subsurface conditions giving rise to a delay.

ARTICLE 5. COMPONENT PARTS OF THE CONTRACT.
The “Contract Documents” include the following:

Notice Inviting Bids

Instructions to Bidders

Bid Forms

Bid Acknowledgement

Bid Schedule

Bid Guarantee

Designation of Subcontractors

Information Required of Bidders

Non-Collusion Declaration Form

Iran Contracting Act Certification

Public Works Contractor DIR Registration Certification
Performance Bond

Payment (Labor and Materials) Bond

Contract for Construction

General Conditions

Special Conditions

Specifications

Addenda

Construction Plans and Drawing

Std. Specifications for Public Works Const. “Greenbook”, 2018 edition
Applicable Local Agency Standards and Specifications, as last revised
Reference Specifications

Approved and fully executed Change Orders

Permits

Any other documents contained in or incorporated into the Contract
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The Contractor shall complete the Work in strict accordance with all of the Contract Documents.

All of the Contract Documents are intended to be complementary. Work required by one of the
Contract Documents and not by others shall be done as if required by all. In the event of conflict,
the various Contract Documents will be given effect in the order set forth in the General
Conditions. This Contract shall supersede any prior agreement of the parties.

ARTICLE 6. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE.

Each and every provision of law required to be included in these Contract Documents shall be
deemed to be included in these Contract Documents. The Contractor shall comply with all
requirements of applicable federal, state and local laws, rules and regulations, including, but not
limited to, the provisions of the California Labor Code and California Public Contract Code which
are applicable to this Work.

ARTICLE 7. INDEMNIFICATION.
Contractor shall provide indemnification and defense as set forth in the General Conditions.
ARTICLE 8. PREVAILING WAGES.

Contractor shall be required to pay the prevailing rate of wages in accordance with the Labor
Code which such rates shall be made available at the City’s Office or may be obtained online at
http://www.dir.ca.gov and which must be posted at the job site.

ARTICLE 9. FALSE CLAIMS.

Contractor acknowledges that if a false claim is submitted to the City, it may be considered fraud
and Contractor may be subject to criminal prosecution. Contractor acknowledges that the False
Claims Act, California Government Code sections 12650, et seq., provides for civil penalties
where a person knowingly submits a false claim to a public entity. These provisions include within
their scope false claims made with deliberate ignorance of the false information or in reckless
disregard of the truth or falsity of the information. In the event the City seeks to recover penalties
pursuant to the False Claims Act, it is entitled to recover its litigation costs, including attorneys’
fees. Contractor hereby acknowledges that the filing of a false claim may the Contractor to an
administrative debarment proceeding wherein Contractor may be prevented from further bidding
on public contracts for a period of up to five (5) years.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, on
the day and year above written.

CITY OF UPLAND

NAME OF CONTRACTOR

[IF CORPORATION, TWO SIGNATURES,
PRESENT OR VICE PRESIDENT AND

By: SECRETARY OR TREASURER REQUIRED]
Bill Velto, Mayor

By:
ATTEST: its:
By: Printed Name:

Keri Johnson, City Clerk

[SECOND SIGNATURE LINE IF

APPROVED AS TO FORM: APPLICABLE]
By:
By:
Best Best & Krieger LLP Its:

City Attorney

Printed Name:

Contractor’s License Number and
Classification

DIR Registration Number
(CONTRACTOR'’S SIGNATURE MUST BE
NOTARIZED AND CORPORATE
SEAL AFFIXED, IF APPLICABLE)

END OF CONTRACT
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CALIFORNIA LEVINE ACT DISCLOSURE
STATEMENT

California Government Code Section 84308, commonly referred to as the "Levine Act," prohibits
City Officers from participating in any action concerning a license, permit, other entitlement for
use, franchise, or contract (collectively “license, permit, or contract’) if they receive political
contribution(s) from a party, or its agent(s), totaling more than $250 within the twelve (12) months
before the proceeding, while a proceeding is pending, and for twelve (12) months following the
date of a final decision in a proceeding.
The Levine Act also requires a member of the Upland City Council who has received such a
contribution to disclose the contribution on the record of the proceeding and recuse themselves
before the proceeding unless the violation has been properly cured.
Current Upland City Council Members are listed at:
https://www.uplandca.gov/city-council-treasurer
Parties and their Agents are responsible for accessing the link to review the names and
disclosing their applicable contributions to City Officers on the record of a proceeding.
As a party to a proceeding, you are also required to provide information below about contributions
made by you, your agents on behalf of you or your organization, your organization subject to the
proceeding with the City, and any organization you direct or control pursuant to the aggregation
rules at FPPC Reg. § 18438.5, except for uncompensated officers of a nonprofit organization.
This form is to be submitted to the City of Upland and is a public record. If you have any questions
about this form, please contact your City representative for assistance.
1. Have you or your company, or any agent/board member on behalf of you or your
company/entity, made any political contributions of more than $250 to any Upland City Council
Member in the 12 months preceding the date of the submission of your proposal or application,
or the anticipated date of any Council action?
____YES Ifyes, please identify the Council Member(s):
NO
2. Do you or your company/entity, or any agency on behalf of you or your company/entity,
anticipate or plan to make any political contribution of more than $250 to any Upland City Council
Member in the 12 months following any Council action related to your proposal or application?
___YES |Ifyes, please identify the Council Member(s):
NO
Answering yes to either of the two questions above does not preclude the Upland City Council
from awarding a contract or approving an application or any subsequent action. It does, however,
preclude the identified Council Member(s) from participating in any actions related to your
proposal or application.

Date Signature of authorized individual

Company/Applicant Name

(Levine Act definitions on reverse side)
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LEVINE ACT DISCLOSURE STATEMENT DEFINITIONS

Term

Definition

Law

Covered
"proceedings”

A proceeding to grant, deny, revoke, restrict, or
modify a license, permit or other entitlement for use,
that does not solely involve purely ministerial
decisions and is:

(1) Applied for by the party;

(2) Formally or informally requested by the party; or
(3) A contract between the agency and the party or a
franchisee granted by the agency to the party, other
than a contract that is competitively bid, a labor
contract, or a personal employment contract.

FPPC Reg 18438.2(a)

Party

Any person who files an application for, or is the
subject of, a proceeding involving a license, permit, or
other entitlement for use.

Gov. Code 84308(a)(1)

Participant

Any person who is not a party but who actively
supports or opposes a particular decision in a
proceeding involving a license, permit, or other
entitlement for use and who has a financial interest in
the decision. A person actively supports or opposes a
particular decision in a proceeding if that person
lobbies in person the officers or employees of the
agency, testifies in person before the agency, or
otherwise acts to influence officers of the agency.

Gov. Code 84308(a)(2)
FPPC Reg 18438.4

Agent

A person who represents a party or participant for
compensation and appears before or otherwise
communicates with the governmental agency for the
purpose of influencing the pending proceeding. See
FPPC Reg 18438.3 for exceptions for certain
consultants.

FPPC Reg 18438.3

Competitively Bid

A contract required by law to be awarded to the
lowest responsible bidder with a responsive bid, or, if
the successful bidder refuses or fails to execute the
contract, to the next lowest bidder with a responsive
bid.

FPPC Reg
18438.2(a)(3)(A)

Labor Contract

A contract or agreement reached through collective
bargaining or with a representative group regarding
the salary, benefits, or terms and conditions under an
employment or retirement policy for employees or
retirees, including a project labor agreement entered
under Public Contract Code Section 2500.

FPPC Reg
18438.2(a)(3)(B)

Personal
Employment
Contract

A contract for employment, including the terms and
conditions of employment, between the agency and
an agency employee. A contract with an independent
contractor is NOT a personal employment contract.

FPPC Reg
18438.2(a)(3)(C)-(D)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

BOND FORMS

Performance Bond
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KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the CITY OF UPLAND , with its principal place of business at 460 N. Euclid
Avenue, Upland, California 91786 (hereinafter referred to as the “City”) has awarded to
, (hereinafter referred to as the “Contractor”) an agreement for
Contract No. 7031, 85003, & 86004 11th Street Flashing Signal Beacon & Alley
Improvements, (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, , the undersigned Contractor and
as Surety, a corporation organized
and duly authorized to transact business under the laws of the State of California, are held and
firmly bound unto the City in the sum of DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total amount
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one (1) year guarantee
of all materials and workmanship; and shall indemnify and save harmless the City, its officials,
officers, employees, and authorized volunteers, as stipulated in said Contract Documents, then
this obligation shall become null and void; otherwise it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore,
there shall be included costs and reasonable expenses and fees including reasonable attorney’s
fees, incurred by the City in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by the City, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
City from loss or damage resulting from or caused by defective materials or faulty workmanship.
The obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the City’s rights or the Contractor or Surety’s obligations under
the Contract, law or equity, including, but not limited to, California Code of Civil Procedure Section
337.15.
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Whenever Contractor shall be, and is declared by the City to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the City’s option:

Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the City, and make available as work progresses sufficient
funds to pay the cost of completion of the Project, less the balance of the contract
price, including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total
amount payable to Contractor by the City under the Contract and any modification
thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

Permit the City to complete the Project in any manner consistent with California
law and make available as work progresses sufficient funds to pay the cost of
completion of the Project, less the balance of the contract price, including other
costs and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount payable to
Contractor by the City under the Contract and any modification thereto, less any
amount previously paid by the City to the Contractor and any other set offs
pursuant to the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which may be
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of the

Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract Documents
or to the Project.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of

, 20
(Corporate Seal)
Contractor/ Principal
By
Title
(Corporate Seal)
Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
The rate of premium on this bond is per thousand. The total amount of premium

charges is $ .
(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety
and Agent or Representative for
service of process in California)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to
local representatives of the bonding company must also be attached.

END OF PERFORMANCE BOND
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Payment Bond (Labor and Materials).

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the CITY OF UPLAND , with its principal place of business at 460 N. Euclid Avenue,
Upland, California 91786 (hereinafter designated as the “City”), by action taken or a resolution
passed , 20 , has awarded to hereinafter
designated as the “Principal,” a contract for the work described as follows: Contract No. 7031,
85003, & 86004 11th Street Flashing Beacon Signal & Alley Improvements.(the “Project’);
and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing
that if said Principal or any of its Subcontractors shall fail to pay for any materials, provisions,
provender, equipment, or other supplies used in, upon, for or about the performance of the work
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due
under the Unemployment Insurance Code or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department from the wages of employees of said
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will
pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and as Surety, are held
and firmly bound unto the City in the penal sum of Dollars ($ )
lawful money of the United States of America, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors,
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named
in Civil Code Section 9100, fail to pay for any materials, provisions or other supplies, used in,
upon, for or about the performance of the work contracted to be done, or for any work or labor
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to
work or labor performed under the contract, or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department or Franchise Tax Board from the
wages of employees of the contractor and his subcontractors pursuant to Revenue and Taxation
Code Section 18663, with respect to such work and labor the Surety or Sureties will pay for the
same, in an amount not exceeding the sum herein above specified, and also, in case suit is
brought upon this bond, all litigation expenses incurred by the City in such suit, including
reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.
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It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released
from the obligation of this bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining
or relating to any scheme or work of improvement herein above described, or pertaining or relating
to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of
any terms of payment or extension of the time for any payment pertaining or relating to any
scheme or work of improvement herein above described, nor by any rescission or attempted
rescission or attempted rescission of the contract, agreement or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under any such contract or agreement or under the bond, nor by any
fraud practiced by any person other than the claimant seeking to recover on the bond and that
this bond be construed most strongly against the Surety and in favor of all persons for whose
benefit such bond is given, and under no circumstances shall Surety be released from liability to
those for whose benefit such bond has been given, by reason of any breach of contract between
the owner or the City and original contractor or on the part of any obligee named in such bond,
but the sole conditions of recovery shall be that claimant is a person described in Civil Code
Section 9100, and has not been paid the full amount of his claim.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract to be performed thereunder, shall in any way
affect its obligations on this bond, and it does hereby waive notice of any such change, extension
of time, alteration or addition to the terms of Contract, including but not limited to, the provisions
of Sections 2819 and 2845 of the California Civil Code.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20 . -

(Corporate Seal)

Contractor/ Principal

By
Title
(Corporate Seal)
Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.

END OF PAYMENT BOND
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GENERAL PROVISIONS

The Standard Specifications for the City of Upland shall be the latest edition of the STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (SSPWC), 2018 EDITION
(sometimes hereinafter referred to as the Greenbook), written and promulgated by the Southern
California Chapter, American Public Works Association, and Southern California Districts
Associated General Contractors of California Joint Cooperative Committee, including all
published amendments thereto except for the following amendments, deletions and modifications.

Any conflict arising between these modifications and the Standard Specifications for Public Works
Construction shall be resolved by the Engineer, whose decision shall be final.

Modifications to the Standard Specifications for Public Works Construction

The following amendments, additions and deletions shall be incorporated into the Greenbook:
SECTION 1 TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS
1-2 Definitions.

Whenever used in the Contract Documents and printed with initial capital letters, the terms
listed below will have the meanings indicated which are applicable to both the singular
and plural thereof. In addition to terms specifically defined below, terms with initial capital
letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

Act of God — An earthquake of magnitude of 3.5 or higher on the Richter scale or a tidal
wave.

Additional Work — New or unforeseen work will be classified as “Additional Work” when
the Engineer determines that it is not covered by the Contract.

Agency — The City of Upland.

Applicable Laws — The laws, statutes, ordinances, rules, codes, regulations, permits, and
licenses of any kind, issued by local, state or federal governmental authorities or private
authorities with jurisdiction (including utilities), to the extent they apply to the Work.

Bid — The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices and other terms for the Work to be performed.

Bid Guarantee — The Bid Bond, cashier’s check, or certified check to be made by the
Bidder, which is to accompany the Bid as a guaranty of good faith to enter into a written
contract.

Board — The City Council of the City of Upland or the Board of Directors of Successor
Agency to the Upland Community Redevelopment Agency.

Change Order (“*CQ”") — A document that authorizes an addition, deletion, or revision in the
Work or an adjustment in the Contract Price or the Contract Times, issued on or after the
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Effective Date of the Contract, in accordance with the Contract Documents and in the form
contained in the Contract Documents.

Change Order Request (“COR”) — A request made by the Contractor for an adjustment in
the Contract Price and/or Contract Times as the result of a Contractor-claimed change to
the Work. This term may also be referred to as a Change Order Proposal (“COP”), or
Request for Change (“RFC”).

City’s Representative — The City Engineer and/or his/her designee, and acting through
properly authorized agents, such as the Engineer or such other agents acting within the
scope of the particular duties entrusted to them. Also sometimes referred to as the “City’s
Representative” or “Representative” in the Contract Documents. The terms the City and
Owner may be used interchangeably.

Claim — A demand or assertion by the City or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract.
A demand for money or services by a third party is not a Claim.

Clerk or City Clerk — The City Clerk of the City of Upland.

Contract — The entire integrated written agreement between the City and Contractor
concerning the Work. “Contract” may be used interchangeably with “Agreement” in the
Contract Documents. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral, and includes all Contract Documents.

Contract Documents — The documents listed in Section 00 52 13, Article 5 of the Contract
for Construction. Some documents provided by the City to the Bidders and Contractor,
including but not limited to reports and drawings of subsurface and physical conditions are
not Contract Documents.

Contract Price — Amount to be paid by the City to the Contractor as full compensation for
the performance of the Contract and completion of the Work, subject to any additions or
deductions as provided in the Contract Documents, and including all applicable taxes and
costs.

Contract Time — The number of days or the dates stated in the Contract Documents to:
achieve defined milestones, if any; and to complete the Work so that it is ready for final
payment.

Contractor’s Designated On-Site Representative — The Contractor's Designated On-Site
Representative will be identified by the Contractor and shall not be changed without prior
written consent of the City.

Critical Supply Shortage — An unusual shortage in materials that is (a) supported by
documented proof that Contractor made every effort to obtain such materials from all
available sources; (b) such shortage is due to the fact that such materials are not
physically available from single or multiple sources or could have been obtained only at
exorbitant prices entirely inconsistent with current and standard rates taking into account
the quantities involved and the usual industry practices in obtaining such quantities; and
(c) such shortages and the difficulties in obtaining alternate sources of materials could not
have been known or anticipated by Contractor at the time it submitted its bid or entered
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the Contract. Market fluctuations in prices of materials, whether or not resulting from a
Force Majeure Event, does not constitute a Critical Supply Shortage.

Day — A calendar day of 24 hours measured from midnight to the next midnight.

Daily Rate — The Daily Rate stipulated in the Contract Documents as full compensation to
the Contractor due to the City’s unreasonable delay to the Project that was not
contemplated by the parties.

Defective Work — Work that is unsatisfactory, faulty, or deficient; or that does not conform
to the Contract Documents; or that does not meet the requirements of any inspection,
reference standard, test, or approval referenced in the Contract Documents.

Demobilization — The complete dismantling and removal by the Contractor of all of the
Contractor’s temporary facilities, equipment, and personnel at the Site.

Drawings — That part of the Contract Documents prepared by of the Engineer of Record
which graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor Submittals are not Drawings as so
defined.

Effective Date of the Contract — The date indicated in the Contract on which it becomes
effective, but if no such date is indicated, it means the date on which the Contract is signed
and delivered by the last of the two parties to sign and deliver.

Engineer — Whenever not qualified, shall mean the City Engineer or the Engineer
authorized to act for and in behalf of the City, acting either directly or through properly
authorized agents, such agents acting severally within the scope of the particular duties
entrusted to them.

Force Majeure Event — An event that materially affects a party’s performance and is one
or more of the following: (1) Acts of God or other natural disasters occurring at the Site;
(2) terrorism or other acts of a public enemy; (3) orders of governmental authorities
(including, without limitation, unreasonable and unforeseeable delay in the issuance of
permits or approvals by governmental authorities that are required for the Work); (4)
pandemics, epidemics or quarantine restrictions; (5) strikes and other organized labor
action occurring at the Site and the effects thereof on the Work, only to the extent such
strikes and other organized labor action are beyond the control of Contractor and its
Subcontractors, of every Tier, and to the extent the effects thereof cannot be avoided by
use of replacement workers; and (6) a Critical Supply Shortage. For purposes of this
section, “orders of governmental authorities,” includes ordinances, emergency
proclamations and orders, rules to protect the public health, welfare and safety, and other
actions of the City in its capacity as a municipal authority.

Hazardous Waste — The term “Hazardous Waste” shall have the meaning provided in
Section 104 of the Solid Waste Disposal Act (42 U.S.C. § 6903) as amended from time to
time, or any substance or material identified as hazardous under any state or federal
statute governing handling, disposal and/or cleanup of any such substance or material,
whichever is more restrictive.
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Holiday — Holidays occur on:

New Year’'s Day - January 1

Martin Luther King, Jr. Day — Third Monday in January

President’s Day — Third Monday in February

Memorial Day - Last Monday in May

Independence Day - July 4

Labor Day - First Monday in September

Thanksgiving Day - Fourth Thursday in November

Friday after Thanksgiving

Christmas Eve — December 24

Christmas Day - December 25

New Year’'s Eve — December 31
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are
both Holidays. If the Holiday should fall on a Sunday, Sunday and the following Monday
are both Holidays.

Laboratory — The official testing laboratory of the Agency or other laboratories designated,
in writing, by the Engineer.

Notice of Award — The written notice by the City to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
the City will sign and deliver the Contract.

Notice of Completion — The form which may be executed by the City constituting final
acceptance of the Project.

Notice to Proceed -- A written notice given by the City to Contractor fixing the date on
which the Contractor may proceed with the Work and when Contract Times will commence
to run.

Project -- The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Record Drawings — The record set of as-builts prepared by the Contractor during the Work
in accordance with the requirements of the General Conditions.

Recyclable Waste Materials — Materials removed from the Site which are required to be
diverted to a recycling center rather than an area landfill. Recyclable Waste Materials
include, but are not limited to, asphalt, concrete, brick, concrete block, and rock.
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Sample — A physical example furnished by the Contractor to illustrate materials,
equipment or workmanship; to establish standards by which the Work will be judged.

Schedule of Submittals — A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to facilitate scheduled performance of related
construction activities.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

Site — Lands or areas indicated in the Contract Documents as being furnished by the City
upon which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by the City which are designated for the use of
Contractor.

Specifications — That part of the Contract Documents consisting of written requirements
for materials, equipment, systems, standards and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable thereto. This
includes, but not limited to, the Standard Specifications, Reference Specifications, Special
Specifications, and specifications in Change Orders or Supplemental Agreements
between the Contractor and the Board.

Stop Payment Notice — A written notice as defined in Civil Code section 8044.

Submittal — Written and graphic information and physical samples prepared and supplied
by the Contractor demonstrating various portions of the Work.

Successful Bidder — The responsible Bidder submitting a responsive Bid to whom the City
makes an award.

Supplier — A manufacturer, fabricator, supplier, distributor, material man, or vendor having
a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment used in the performance of the Work or to be incorporated in the Work.

Underground Facilities — All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases,
steam, liquid petroleum products, telephone or other communications, cable television,
water, wastewater, storm water, other liquids or chemicals, or traffic or other control
systems.

Unit Price Work — Work to be paid for on the basis of unit prices as provided by the
Contractor in its Bid or as adjusted in accordance with the Contract Documents.

Warranty — A guarantee provided to the City by the Contractor that the Work will remain
free of defects and suitable for its intended use for the period required by the Contract
Documents or the longest period permitted by the law of this state, whichever is longer.

Work — The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of
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performing or providing all labor, services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating all materials and equipment into
such construction, all as required by the Contract Documents.

1-2.1 Terminology
A new Section 1-2.1 hereby is added to Section 1 of the Greenbook, as follows:

B. The words and terms below are not defined but, when used in the Contract
Documents, have the indicated meaning.

1. The word “furnish,” when used in connection with services, materials, or
equipment, shall mean to supply and deliver said services, materials, or
equipment to the Site (or some other specified location) ready for use or
installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or
equipment, shall mean to put into use or place in final position said
services, materials, or equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services,
materials, or equipment, shall mean to furnish and install said services,
materials, or equipment complete and ready for intended use.

4. Regardless of whether “furnish,” “install,” “perform,” or “provide” is used in
connection with services, materials, or equipment, an obligation of

Contractor is implied.

C. Unless stated otherwise in the Contract Documents, words or phrases that
have a well-known technical or construction industry or trade meaning are used
in the Contract Documents in accordance with such recognized meaning.

1-3.3 Institutions
Section 1-3.3 of the Greenbook shall be amended to include the following:

A.P.W.A. — The latest American Public Works Association

AW.W.A. — The latest American Water Works Association

A.S.C.E. — The latest American Society of Civil Engineers

A.S.M.E. — The latest American Society of Mechanical Engineers

AQMD — South Coast Air Quality Management District

1-6  Bidding and Submission of the Bid

The following subsections shall be added to Section 1-6 of the Greenbook,
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1-6.3

1-6.4

1-6.5

1-6.6

1-6.7

1-6.8

Availability of Plans and Specifications. Plans and specifications may be
examined at the Office of the Engineering Manager located at 1370 North
Benson Avenue, Upland, CA 91786. Copies of the plans and specifications, the
and proposal forms are available for purchase at the Office of the Engineering
Manager.

Approximate Estimate. The quantities given in the Notice to Bidders, proposal
and contract forms are approximate only, being given as a basis for the
comparison of bids, and the Agency does not, expressly or by implication, agree
that the actual amount of work will correspond therewith. For work bid on a lump
sum price basis, any estimate of quantities is provided for the convenience of
Bidders and for comparison of bids and is not guaranteed to be correct by the
Agency to be the entire amount.

Examination of Plans, Specifications and Site of the Work. Prior to the
submittal of a bid response, the Bidder shall examine the Site of the Work along
with reviewing the Specifications, Plans, Notice Inviting Bids, Project Proposal,
General Provisions, Special Provisions, and the Contract/Agreement.

Proposal Form. All proposals must be submitted on forms for that purpose
furnished by the Agency. Letters of transmittal will be considered a non-
responsive bid. All proposals shall give the prices proposed, both in writing and
figures, and shall be signed by the Bidder, who must give his address. The
Bidder shall fill out all blanks in the proposal form as therein required. In case of
error, unit prices will govern over extensions, and written words will govern over
numerals, unless it can be established that an obviously incorrect entry has been
made.

No contractor or subcontractor may be listed on a bid proposal for a public
works project (submitted on or after March 1, 2015) unless registered with
the Department of Industrial Relations pursuant to Labor Code section
1725.5 [with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)].

Rejection of Proposals Containing Alterations or Irregularities. Proposals
may be rejected if they show any alterations of form, additions not called for,
conditional bids, incomplete bids, or irregularities of any kind. When proposals
are signed by an agent, other than an officer or manager of a corporation or a
member of a partnership, a power of attorney or written authorization must be on
file with the Agency prior to opening bids or shall be submitted with the proposal;
otherwise, the proposal will be rejected as irregular and unauthorized.

Proposal Guaranty. All bids shall be presented in a sealed envelope and shall
be accompanied by "Proposal Guaranty" made payable to the Agency and for
an amount equal to at least ten percent (10%) of the bid unless otherwise
specified on the "Notice Inviting Sealed Bids or Proposals." Said guaranty shall
be cash, an unconditional certified or cashier's check, a bank or postal money
order, or bid bond executed as surety by a corporation authorized to issue surety
bonds in the State of California.
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1-6.9

1-6.10

1-6.11

1-6.12

1-6.13

Withdrawal of Proposals. Any bid may be withdrawn at any time prior to, but
not after, the hour fixed in the public notice for the opening of bids, provided that
a request in writing executed by the Bidder or his duly authorized representative,
for the withdrawal of such bid is filed with the Clerk. The withdrawal of a bid shall
not prejudice the right of a Bidder to file a new bid.

Disqualification of Bidders. More than one proposal from an individual, a firm
or partnership, a Corporation or an association under the same or different
names will not be considered. Reasonable grounds for believing that any bidder
is interested in more than one proposal for the work contemplated will cause the
rejection of all proposals in which such Bidder is interested. If there is reason for
believing that collusion exists among the bidders, none of the participants in such
collusion will be considered in this or future proposals. Proposals in which the
prices are unbalanced may be rejected.

Competency of Bidders. Prior to the submission of bids, the Contractor shall
be licensed in accordance with the provisions of Chapter 9 of Division Il of the
Business and Professional Code of the State of California and evidence of such
license shall be presented to the Engineer on request. The Engineer may require
the Bidder to present satisfactory evidence that he has sufficient experience and
that he is fully prepared with the necessary capital, materials, machinery and
skilled workmen to carry out the contract.

Material Guaranty. Before any contract is awarded, Bidders may be required to
furnish a complete statement of the origin, composition and manufacture of any
or all materials to be used in the construction of the work, together with samples,
which samples may be subjected to the tests provided for in these specifications
to determine their quality and fitness for the work.

Progress Schedule. The successful bidder shall submit a progress schedule
showing thereon the time he proposes to occupy in prosecuting the various major
divisions of the work and his proposed sequence of operations.

1-7 Award and Execution of the Contract

Section 1-7 of the Greenbook hereby is amended to read as follows:

1-71

Consideration of Bids. Bids will be opened publicly by the Purchasing
Coordinator or a designated representative on the date and at the time set forth
in the "Notice Inviting Sealed Bids or Proposals." The right is reserved by the
Agency by action of the Board to reject any or all bids, to advertise for new
proposals, to negotiate in the open market for a contract at a reasonable price,
to purchase in the open market, or to have the work performed by Agency
employees, or to abandon the work if, in the judgment of the Board, the best
interest of the Agency will be promoted thereby.

In all other respects, the remainder of this section shall remain unchanged.

1-7.2

Contract Bonds. Section 1-7.2 of the Greenbook shall be amended to include
the following:
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Contractor shall submit the bonds on the forms provided with the Contract
Documents, duly executed by a responsible corporate surety admitted to
transact surety business in the State of California, as defined in Code of Civil
Procedure section 995.120, and listed in the United States Department of the
Treasury circular entitled "Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies," authorized to do business in the State of California and acceptable
to the City conditioned upon the faithful performance by the Contractor of all
requirements of the Contract Documents. Each of the bonds shall be in a sum
no less than one hundred percent (100%) of the Contract Price. Bonds shall be
delivered to the City within ten (10) Days after receipt of the Notice of Award and
before execution of the Contract by the City.

1-7.3 Award of Contract. The award of the contract, if it be awarded, will be to the
lowest responsible Bidder whose proposal complies with all the requirements
prescribed. The award, if made, will be made within ninety (90) calendar days
after the opening of the proposals.

No contractor or subcontractor may be awarded a contract for public work
on a public works project (awarded on or after April 1, 2015) unless
registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5.

All bids will be compared on the basis of the Agency's estimate of the quantities
of work to be done.

1-74 Return of Proposal Guarantees. All proposal guarantees will be held by the
Agency until the contract has been signed, after which they will be returned to
the respective bidders whose proposals they accompany. If bids are rejected,
the proposal guarantees will be returned after the date of the rejection.

1-7.5 Execution of Contract. Before the City will execute the Contract, the Contractor
shall furnish and file with the City a signed Contract and the necessary
Performance Bond, Payment Bond, and Certificates of Insurance and
Endorsements, as well as any other documents specified in the Contract
Documents, within ten (10) calendar days after receipt of the Notice of Award,
unless otherwise specified by the City. Upon receipt of the required Contract
Documents, the City will execute the Contract, establishing the Effective Date of
the Contract.

1-7.6 Evidence of Insurance. Prior to commencing any Work but no later than ten
(10) Days after receipt of the Notice of Award, the Contractor shall submit or
cause to be submitted any and all Certificates of Insurance and Endorsements,
showing that the Contractor has the required insurance, to the attention of the
City. Such insurance is to be provided at the sole cost and expense of the
Contractor. No Work shall be performed until all of the required insurance has
been received and approved.

1-7.7 Contractor’s Failure to Perform. Should Contractor fail to comply with timelines
provided above, the City shall retain the right to enforce and collect on the

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -65 - GENERAL PROVISIONS



Contractor’'s Bid Guarantee, rescind award to the Contractor and award the
Contract to the next lowest responsive, responsible bidder as determined by the
City. Ifthe City elects to accept bonds and insurance submitted late, the Contract
Times will begin to run as of the date stated in the Notice to Proceed. However,
the number of days beyond the original ten (10) Days it took to receive the
properly executed Contract and related items may be deducted from the Contract
Times.

1-7.8 Commencement of Contract Times; Notice to Proceed. The City will not issue
a Notice to Proceed until after the Effective Date of the Contract. Work shall
commence within ten (10) Days of the date stated in the Notice to Proceed. The
Contract Times begin to run on the date specified in the Notice to Proceed. No
Work shall be done at the Site prior to the issuance of the Notice to Proceed.

SECTION 2 SCOPE OF THE WORK
24 Cooperation and Collateral Work.
Section 2-4 of the Greenbook shall be amended to include the following:

A. The City reserves the right to let other contracts in connection with this Work or on the
Project site. Contractor shall permit other contractors reasonable access and storage
of their materials and execution of their work and shall properly connect and coordinate
its Work with theirs. To ensure proper execution of its subsequent Work, Contractor
shall immediately inspect work already in place and shall at once report to the Engineer
any problems with the Work in place or discrepancies with the Contract Documents.

B. Contractor shall ascertain to its own satisfaction the scope of the Project and nature
of any other contracts that have been or may be awarded by the City in prosecution of
the Project to the end that Contractor may perform this Contract in the light of such
other contracts, if any. Nothing herein contained shall be interpreted as granting to
Contractor exclusive occupancy at site of the Project. Contractor shall not cause any
unnecessary hindrance or delay to any other contractor working on the Project. If
simultaneous execution of any contract for the Project is likely to cause interference
with performance of some other contract or contracts, the Engineer shall decide which
Contractor shall cease Work temporarily and which contractor shall continue or
whether work can be coordinated so that contractors may proceed simultaneously.
The City shall not be responsible for any damages suffered or for extra costs incurred
by Contractor resulting directly or indirectly from award, performance, or attempted
performance of any other contract or contracts on the Project Site.

2-5 The Contractor’s Equipment and Facilities.
2-5.2 Temporary Utility Services.
Section 2-5.2 of the Greenbook shall be amended to include the following:

All temporary utilities, including but not limited to electricity, water, gas, and
telephone, used on the Work shall be furnished and paid for by Contractor.
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Contractor shall provide necessary temporary distribution systems, including
meters, if necessary, from distribution points to points on the Work where the utility
is needed. Upon completion of the Work, Contractor shall remove all temporary
distribution systems. Contractor shall provide necessary and adequate utilities and
pay all costs for water, electricity, gas, oil, and sewer charges required for
completion of the Work, including but not limited to startup and testing required in
the Contract Documents. All permanent meters installed shall be listed in the
Contractor’s name until the Work is accepted. For Work to be performed in existing
City facilities, Contractor may use the City’s existing utilities, provided such use is
reasonable under the circumstances. If Contractor uses the City utilities, it will not
need to compensate the City for reasonably consumption of utilities, but Contractor
will be responsible for any excessive, unreasonable or wasteful utility usage.
Amounts due the City under this section may be deducted from progress
payments.

A new Section 2-11 hereby is added to Section 2 of the Greenbook, as follows:
2-11 Substitution Requests, Schedule of Submittals, and Schedule.

A. Substitution Requests. Within fifteen (15) Days after Notice of Award (unless
otherwise specified in the Contract Documents), Contractor shall provide all
substitution requests as further described in Section 4-9.

B. Schedule of Submittals. Within five (5) Days after the issuance of the Notice of
Proceed (unless otherwise specified in the Contract Documents), Contractor shall
submit to the City a Schedule of Submittals that conforms with the requirements of
Section 5-22.

C. Schedule. Within ten (10) days after the issuance of the Notice of Proceed (unless

otherwise specified in the Contract Documents), the Contractor shall submit a
construction schedule that conforms with the requirements of Section 6-1.1.
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SECTION 3 CONTROL OF THE WORK

3-3

Subcontractors.

Section 3-3 of the Greenbook shall be amended to include the following:

3-4

Contractor agrees to bind every Subcontractor to the terms of the Contract Documents as
far as such terms are applicable to Subcontractor’s portion of the Work. Contractor shall
be as fully responsible to the City for the acts and omissions of its subcontractors and of
persons either directly or indirectly employed by its subcontractors, as Contractor is for
acts and omissions of persons directly employed by Contractor. Nothing contained in
these Contract Documents shall create any contractual relationship between any
subcontractor and the City.

The City reserves the right to accept all subcontractors. The City’s acceptance of any
Subcontractor under this Contract shall not in any way relieve Contractor of its obligations
in the Contract Documents.

Prior to substituting any Subcontractor listed in the Bid Forms, Contractor must comply
with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant to
California Public Contract Code section 4100 et seq.

Authority of the Board and the Engineer.

Section 3-4 of the Greenbook shall be replaced in its entirety with the following:

The Board has the final authority in all matters affecting the Work. Within the scope of the
Contract, the Engineer has the authority to enforce compliance with the Contract
Documents. The Contractor shall promptly comply with instructions from the Engineer.
The decision of the Engineer is final and binding on all questions relating to:

1. quantities;

2. acceptability of material, equipment, or work;

3. execution, progress or sequence of work;

4. interpretation of the Plans, Specifications, or other Contract Documents; and

5. Any other areas specifically identified in the Contract Documents or under the law.

Compliance with instructions from the Engineer shall be a condition precedent to any
payment under the Contract, unless otherwise ordered by the Board.
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3-5

Inspection.

Section 3-5 of the Greenbook shall be amended to include the following:

3-7

The Contractor shall give the Engineer notice of the time when he or his subcontractors
will start the various units of operations of the work. Notice shall be given at least forty-
eight (48) hours in advance of starting or resumption time exclusive of Saturdays, Sundays
or holidays, for the purpose of permitting the Engineer to make the necessary assignment
of his representative or inspector on the work. Any work performed by the Contractor or
his subcontractors in conflict with said notice shall be removed if so ordered by the
Engineer or his representative or inspector on the work.

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill
the contract as prescribed. Defective work shall be made good, and unsuitable materials
may be rejected, notwithstanding the fact that such defective work or unsuitable materials
may have been previously overlooked by the Engineer and accepted or estimated for
payment.

Any project undertaken by the Agency in cooperation with, or under the control or
supervision of, another public or quasi-public entity shall be subject, at all times, to
inspection by the participating entity.

Contract Documents.
3-7.1 General.

New Section 3-7.1.1 thru 3-7.1.6 hereby are added to Section 3-7.1 of the Greenbook,
as follows,

3-7.1.1 Examination of Contract Documents; Site. Before commencing any
portion of the Work, Contractor shall again carefully examine all
applicable Contract Documents, the Project Site, and other information
given to Contractor as to materials and methods of construction and other
Project requirements. Contractor shall immediately notify the Engineer
of any potential error, inconsistency, ambiguity, conflict, or lack of detail
or explanation. If Contractor performs, permits, or causes the
performance of any Work which is in error, inconsistent or ambiguous, or
not sufficiently detailed or explained, Contractor shall bear any and all
resulting costs, including, without limitation, the cost of correction. In no
case shall the Contractor or any Subcontractor proceed with Work if
uncertain as to the applicable requirements.

3-7.1.2 Additional Instructions. After notification of any error, inconsistency,
ambiguity, conflict, or lack of detail or explanation, the Engineer will
provide any required additional instructions, by means of drawings or
other written direction, necessary for proper execution of Work.

3-7.1.3 Quality of Parts, Construction and Finish. All parts of the Work shall
be of the best quality of their respective kinds and the Contractor must
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use all diligence to inform itself fully as to the required construction and
finish.

3-7.1.4 Contractor’s Variation from Contract Document Requirements. If it
is found that the Contractor has varied from the requirements of the
Contract Documents including the requirement to comply with all
Applicable Laws, the Engineer may at any time, before or after
completion of the Work, order the improper Work removed, remade or
replaced by the Contractor at the Contractor’s expense.

3-7.1.5 Intent of Contract Documents. The Contract Documents are
complementary; what is required by any one will be binding as if required
by all. Itis the intent of the Contract Documents to describe a functionally
complete Project (or part thereof) to be constructed in accordance with
the Contract Documents. Any labor, documentation, services, materials,
or equipment that reasonably may be inferred from the Contract
Documents or from prevailing custom or trade usage as being required
to produce the indicated result will be provided whether or not specifically
called for, at no additional cost to the City.

The Contractor shall furnish, unless otherwise provided in the Contract
Documents, all materials, implements, machinery, equipment, tools,
supplies and labor necessary to the prosecution and completion of the
Project.

Clarifications and interpretations of the Contract Documents shall be
issued by the Engineer as provided in these General Conditions.

If utilities to equipment/fixtures are not shown but are necessary to
operate the equipment/fixtures, the utilities service installation is
considered to be part of the Work. The implied Work will conform to the
appropriate sections of the Contract Documents.

Organization of the Contract Documents into divisions, sections, and
articles, and arrangement of drawings shall not control the Contractor in
dividing Work among Subcontractors or in establishing the extent of Work
to be performed by any trade.

3-7.1.6 Reference Standards. Reference to federal specifications, federal
standards, other standards, specifications, manuals, or codes of any
technical society, organization, or association, or to Applicable Laws,
whether such reference be specific or by implication, shall mean the
standard, specification, manual, code, or Applicable Laws in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there
were no Bids), except as may be otherwise specifically stated in the
Contract Documents.

No provision of any such standard, specification, manual, or code, or any

instruction of a Supplier, shall be effective to change the duties or
responsibilities of the City, Contractor, or any of their Subcontractors,
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consultants, agents, or employees, from those set forth in the Contract
Documents. No such provision or instruction shall be effective to assign
to the City, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors, any duty or authority
to supervise or direct the performance of the Work or any duty or authority
to undertake responsibility inconsistent with the provisions of the Contract
Documents.

3-7.2 Precedence of the Contract Documents.
Section 3-7.2 of the Greenbook is amended to include the following:

The Contract Documents are intended to be fully cooperative and complementary.
Before undertaking each part of the Work, Contractor shall carefully study and
compare the Contract Documents and check and verify pertinent figures therein
and all applicable field measurements. Contractor shall promptly report in writing
to the City any conflict, error, ambiguity, or discrepancy which Contractor
discovers, should have discovered, or has actual knowledge of, and shall obtain a
written interpretation or clarification from the City before proceeding with any Work
affected thereby. If, during the performance of the Work, Contractor discovers any
conflict, error, ambiguity, or discrepancy within the Contract Documents, or
between the Contract Documents and (i) any Applicable Law, (ii) any standard,
specification, manual, or code, or (ii) any instruction of any Supplier, then
Contractor shall promptly submit a written Request for Information (RFI) to the City.
Contractor shall not proceed with the Work affected thereby (except in an
emergency) until an amendment or supplement to the Contract Documents has
been issued by one of the methods indicated in the Contract Documents, and any
Work performed by Contractor before receipt of an amendment or supplement
shall be at Contractor’s own risk.

A new Section 3-7.3 hereby is added to Section 3-7 of the Greenbook, as follows,

3-7.3 Amending and Supplementing Contract Documents. The Contract Documents
may be amended to provide for additions, deletions, and revisions in the Work or
to modify the terms and conditions thereof only by Change Order or written
amendment to the Contract duly executed by the parties. The requirements of the
Contract Documents may be supplemented, and minor variations and deviations
in the Work may be authorized at no cost to the City, by one or more of the following
ways:

1. The City’s review of a Submittal, Shop Drawing, Sample or substitution request
without exception (subject to the provisions of the Contract Documents); or

2. The City’s issuance of a response to an RFI.
However, no review or RFI response will reduce or modify the Contractor’s
obligation to fully satisfy and comply with the requirements of the Contract

Documents.

A new Section 3-7.4 hereby is added to Section 3-7 of the Greenbook, as follows,
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3-7.4 Reuse of Documents. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings,
Specifications, or other documents (or copies of any thereof) prepared by or
bearing the seal of Engineer of Record or its consultants, including electronic
media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof
on extensions of the Project or any other project without written consent of the
City and Engineer of Record and specific written verification or adaptation by
Engineer of Record.

The prohibitions of this Article will survive final payment, or termination of the

Contract.

Nothing herein shall preclude Contractor from retaining copies of the

Contract Documents for record purposes.

Submittals.

3-8.1 General.

New Section 3-8.1.1 through 3-8.1.3 shall be added to Section 3-8.1 of the Greenbook,

as follows,

3-8.1.1

3-8.1.2

Schedule of Submittals. Within five (5) Days after the Notice to Proceed
(unless otherwise specified in the Contract Documents), Contractor will
prepare and deliver a Schedule of Submittals to the City that has been
fully integrated with the progress schedule and identifies each Submittal
required by the Contract Documents as well as the date on which
Contractor will deliver each Submittal to the City. Each Submittal must
be delivered to the City at least thirty (30) Days prior to the date the
material or equipment is scheduled to be incorporated into the Work. The
Contractor is responsible for any schedule delays resulting from the
Submittal process.

Submittal Procedures. Contractor will follow the following procedures
for each Submittal, Shop Drawing and Sample required by the Contract
Documents:

a. Submittals must be transmitted electronically.

b. Transmittals will be sequentially numbered. Contractor to mark
revised Submittals with original number and sequential alphabetic
suffix.

c. Each Submittal will identify the Project, Contractor, Subcontractor
and Supplier, pertinent Drawing and detail number, and Specification
Section number appropriate to Submittal.

d. By transmitting a Submittal, Contractor certifies it has reviewed and
approved each Submittal, verified products required, field
dimensions, adjacent construction Work, and that coordination of
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information is according to requirements of the Work and Contract
Documents.

e. lIdentify variations in Contract Documents and product or system
limitations that may differ and/or be detrimental to successful
performance of completed Work.

f. When Submittal is revised for resubmission, Contractor shall
promptly address the City’s comments and resubmit. Contractor shall
identify changes made since previous submission.

g. The City’s review of Shop Drawings shall not relieve Contractor from
responsibility for deviations from the Contract Documents unless
Contractor has, in writing, called the City’s attention to such
deviations at time of submission and the City has taken no exception
to the deviation. The City’s review of Shop Drawings shall not relieve
Contractor from responsibility for errors in Shop Drawings.

h. Submittals not required by the Contract Documents or requested by
the City will not be acknowledged or processed.

i. Incomplete Submittals will not be reviewed by the City. Delays
resulting from incomplete Submittals are not the responsibility of the
City.

j-  Contractor shall not be entitled to any extension of the Contract Times
as a result of the Submittal process.

k. Contractor shall allow a minimum of 20 working days for review of
Submittals unless otherwise specified in the Contract Documents.

Where a Submittal, Shop Drawing or Sample is required by the Contract
Documents or the Schedule of Submittals, any related Work performed
prior to the City review and approval of the pertinent submittal will be
performed at the sole risk and expense and responsibility of Contractor.

3-8.1.3 Schedule Milestone for Submittals. Contractor must submit all
Submittals required by the Contract Documents in accordance with the
Schedule of Submittals. If Contractor fails to submit the Submittals in
accordance with the Schedule of Submittals, Contractor will be solely
liable for any delays or impacts caused by the delayed Submittal, whether
direct or indirect. Contractor will be liable for the time calculated from the
date the Submittal is due until the date a compliant Submittal is made. A
compliant Submittal will be one that is complete and satisfies the
requirements of the Contract Documents.3-8.3  Shop Drawings.

Section 3-8.3 of the Greenbook shall be amended to include the following:
1. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar

data to show the City the services, materials, and equipment Contractor
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proposes to provide and to enable the City to review the information for
assessing conformance with information given and design concept expressed
in Contract Documents.

2. When required by individual Specification sections, provide Shop Drawings
signed and sealed by a professional engineer responsible for designing
components shown on Shop Drawings. Shop Drawings must include signed
and sealed calculations to support design in a form suitable for submission to
and approval by authorities having jurisdiction.

3. Shop Drawings for steel structures shall consist of shop details, erection and
other working Drawings showing details, dimensions, sizes of members and
other information necessary for the complete fabrication and erection of the
metal work.

4. Shop Drawings of concrete structures shall consist of such detailed drawings
as may reasonably be required for the successful prosecution of the Work and
which are not included in the Drawings furnished by the Engineer. These may
include drawings for false work, bracing, centering and form work, masonry
layout diagrams, and diagrams for bent reinforcement.

5. Contractor shall make revisions and provide additional information when
required by authorities having jurisdiction.

New Section 3-8.3.1 through 3-8.3.3 shall be added to Section 3-8.3 of the
Greenbook, as follows,

3-8.3.1 Submittal. Before submitting each Shop Drawing or Sample, Contractor
shall have:

1. Reviewed and coordinated each Shop Drawing or Sample with other
Shop Drawings and Samples and with the requirements of the Work
and the Contract Documents;

2. Determined and verified all field measurements, quantities,
dimensions, specified performance and design criteria, installation
requirements, materials, catalog numbers, and similar information
with respect thereto;

3. Determined and verified the suitability of all materials offered with
respect to the indicated application, fabrication, shipping, handling,
storage, assembly, and installation pertaining to the performance of
the Work; and

4. Determined and verified all information relative to Contractor’s
responsibilities for means, methods, techniques, sequences, and
procedures of construction, and safety precautions and programs
incident thereto.

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -74 - GENERAL PROVISIONS



3-9

3-8.3.2

3-8.3.3

3-8.3.4

3-8.3.5

Notice of Variations. With each Submittal, Contractor shall give the City
specific written notice of any variations that the Shop Drawing or Sample
may have from the requirements of the Contract Documents. This notice
shall be both a written communication separate from the Shop Drawings
or Sample Submittal and, in addition, a specific notation made on each
Shop Drawing or Sample submitted to the City for review and approval of
each such variation.

Samples. Clearly identify each Sample as to material, Supplier, pertinent
data such as catalog numbers, the use for which intended and other data
as required to enable the City to review the submittal for assessing
conformance with information given and design concept expressed in
Contract Documents. Samples should be of appropriate size and detail
to assess functional, aesthetic, color, texture, patterns and finish
selection.

City’s Review.

1. The City will review Shop Drawings and Samples in accordance with
the Schedule of Submittals. The City’s review and acceptance will be
only to determine if the items covered by the Submittals will, after
installation or incorporation in the Work, conform to the information
given in the Contract Documents and be compatible with the design
concept of the completed Project as a functioning whole as indicated
by the Contract Documents.

2. The City review and approval will not extend to means, methods,
techniques, sequences, or procedures of construction (except where
a particular means, method, technique, sequence, or procedure of
construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto.
The review and approval of a separate item as such will not indicate
approval of the assembly in which the item functions.

3. The City’s review and acceptance shall not relieve Contractor from
responsibility for any variation from the requirements of the Contract
Documents unless the City has given written approval of each such
variation by specific written notation thereof incorporated in or
accompanying the Shop Drawing or Sample.

Resubmittal Procedures. Contractor shall make corrections required
by the City and shall return corrected Shop Drawings and submit, as
required, new Samples for review and approval. Contractor shall direct
specific attention in writing to revisions other than the corrections called
for by the City on previous Submittals.

Subsurface Data.

Section 3-9 of the Greenbook shall be amended to include the following:
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3-10

When a soils investigation report for the Site is available, such report is provided for
informational purposes only. Any information obtained from such report as to subsurface
soil condition, or to elevations of existing grades or elevations of underlying rock, is
approximate only and is not guaranteed. Contractor acknowledges that any soils
investigation report (including any borings) was prepared for purposes of design only and
Contractor is required to examine the Site before submitting its Bid and must make
whatever tests it deems appropriate to determine the condition of the soil.

City of Upland geology is an alluvial fan. These soil conditions are such that large rock
cobble and boulders may be encountered during excavation. The Contractor shall be
responsible for the removal and disposal of unsuitable material.

Surveying.

Section 3-10 of the Greenbook shall be amended to include the following:

3-10.1 General.
Section 3-10.1 of the Greenbook shall be amended to include the following paragraph:

The Contractor is responsible to hire a Registered Civil Engineer or a Licensed
Land Surveyor authorized to practice land surveying within the State of California
to provide construction surveying, staking, and layout surveys required for the
control and completion of the work, and all necessary surveys to compute
quantities of Work performed, at the expense of the Contractor.

A new Section 3-10.2 shall be added to Section 3-10 of the Greenbook, as follows,

3-10.2 Permanent Survey Markers: The Contractor shall notify the Engineer, or the
owner on a Private Contract, at least 7 days before starting work to allow for the
preservation of survey monuments, lot stakes (tagged), and bench marks. The
Contractor’s Registered Land Surveyor, or Registered Civil Engineer authorized
to practice land surveying, shall file a Corner Record Form referencing survey
monuments subject to disturbance in the Office of the County Surveyor prior to
the start of construction, and also prior to the completion of construction for the
replacement of survey monuments. The Contractor shall not disturb survey
monuments, lot stakes (tagged), or bench marks without the consent of the
Engineer, or the owner on Private Contracts. The Contractor shall bear the
expense of replacing any that may be disturbed without permission.
Replacement shall be done only under the direction of the Engineer by
Registered (licensed) Licensed Land Surveyor or a Registered Civil Engineer
authorized to practice land surveying within the State of California. The
Contractor’s surveyor shall file all Corner records with the County of San
Bernardino, with all costs paid by the Contractor.

When a change is made in the finished elevation of the pavement of any roadway
in which a permanent survey monument is located, the Contractor shall adjust
the monument cover to the new grade within seven (7) days of finished paving
unless otherwise required by the Agency.
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3-12 Work Site Maintenance.

3-12.1 General.

New Section 3-12.1.1 through 3-12.1.4 hereby are added to Section 3-12.1 of the
Greenbook, as follows,

3-12.11

3-12.1.2

3-12.1.3

Sanitary Facilities. Contractor shall provide sanitary temporary toilet
buildings and hand washing facilities for the use of all workers. All toilets
and hand washing facilities shall comply with local codes and ordinances.
Toilets shall be placed inside sealed secondary containment devices
installed on a flat, level surface. Accumulated liquids in the secondary
containment devices shall be properly removed and legally disposed
without spillage onto the ground. Toilets shall be kept supplied with toilet
paper and shall have workable door fasteners. Toilets and hand washing
facilities shall be serviced no less than once weekly and shall be present
in a quantity of not less than 1 per 20 workers as required by Cal/OSHA
regulations. The toilets and hand washing facilities shall be maintained
in a sanitary condition at all times. Use of toilet and hand washing
facilities in the Work under construction shall not be permitted. Any other
sanitary facilities required by Cal/OSHA shall be the responsibility of the
Contractor.

Limitation of Use of Site and Other Areas. Rights-of-way, easements,
or rights-of-entry for the Work will be provided by the City. Unless
otherwise specified in the Special Provisions, the Contractor shall make
arrangements, pay for, and assume all responsibility for acquiring, using,
and disposing of additional work areas and facilities temporarily required.
The Contractor shall indemnify and hold the City harmless from all claims
for damages caused by such actions. Contractor shall confine
construction equipment, the storage of materials and equipment, and the
operations of workers to the Site and other areas permitted by Applicable
Laws, and shall not unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment. Contractor shall
assume full responsibility for any damage to any such land or area, or to
City or occupant thereof, or of any adjacent land or areas resulting from
the performance of the Work.

Site Maintenance. During the progress of the Work, Contractor shall
keep the Site and other areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such
waste materials, rubbish, and other debris shall conform to Applicable
Laws. The Contractor shall furnish trash bins for all debris from
construction. All debris shall be placed in trash bins daily. Forms and
false-work that are to be re-used shall be stacked neatly concurrently with
their removal. Forms and false-work that are not to be re-used shall be
disposed of concurrently with their removal.

3-12.1.4 Cleaning. Prior to Completion of the Work, Contractor shall clean the

Site and make it ready for utilization by the City. At the completion of the
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Work Contractor shall remove from the Site all tools, appliances,
construction equipment and machinery, and surplus materials and shall
restore to original condition all property not designated for alteration by
the Contract Documents.

Section 3-12.2 of the Greenbook is amended to read as follows:
3-12.2 Dust and Air Pollution Control.

3-12.2.1 Dust Control. Contractor, at its expense, shall maintain all excavations,
embankments, haul roads, permanent access roads, plant sites, waste
disposal areas, borrow areas, and all other work areas free from dust.
Industry accepted methods of dust control suitable for the area involved,
such as sprinkling, chemical treatment, light bituminous treatment or
similar methods, will be permitted.

3-12.2.2 Air Pollution Control. Contractor shall comply with all air pollution
control rules, regulations, ordinances and statutes. All containers of paint,
thinner, curing compound, solvent or liquid asphalt shall be labeled to
indicate that the contents fully comply with the applicable material
requirements.

Without limiting the foregoing, Contractor must fully comply with all
applicable laws, rules and regulations in furnishing or using equipment
and/or providing services, including, but not limited to, emissions limits
and permitting requirements imposed by the Air Quality Management
District with jurisdiction over the Project and/or California Air Resources
Board (CARB). Contractor shall specifically be aware of the application
of these limits and requirements to "portable equipment", which definition
includes any item of equipment with a fuel-powered engine. Contractor
shall indemnify the City against any fines or penalties imposed by the air
quality management district, CARB, or any other governmental or
regulatory agency for its violations of Applicable Laws as well as those of
its subcontractors or others for whom Contractor is responsible under its
indemnity obligations provided for in the Contract Documents.
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Section 3-12.3 of the Greenbook is amended to read as follows:
3-12.3 Noise Control.

A. Contractor shall use only such equipment on the Work and in such state of
repair so that the emission of sound therefrom is within the noise tolerance
level of that equipment as established by Cal/lOSHA. Contractor shall comply
with the most restrictive of the following: (1) local sound control and noise level
rules, regulations and ordinances and (2) the requirements contained in these
Contract Documents, including hours of operation requirements.

B. No internal combustion engine shall be operated on the Project without a
muffler of the type recommended by the manufacturer. Should any muffler or
other control device sustain damage or be determined to be ineffective or
defective, the Contractor shall promptly remove the equipment and shall not
return said equipment to the job until the device is repaired or replaced. Said
noise and vibration level requirements shall apply to all equipment on the job
or related to the job, including but not limited to, trucks, transit mixers or transit
equipment that may or may not be owned by the Contractor.

3-12.6 Water Pollution Control.
3-12.6.1 General.
Section 3-12.6.1 of the Greenbook shall be amended to include the following:

f) Storm, surface, ground, nuisance, or other waters may be
encountered at various times during construction of the Work. The
Contractor hereby acknowledges that it has investigated the risk
arising from such waters, has prepared its Bid accordingly, and
assumes any and all risks and liabilities arising therefrom.

g) Contractor shall keep itself and all subcontractors, staff, and
employees fully informed of and in compliance with all local, state and
federal laws, rules and regulations that may impact, or be implicated
by the performance of the Work including, without limitation, all
applicable provisions regulating discharges of storm water; the
Federal Water Pollution Control Act (33 U.S.C. § 13000 et seq.); the
California Porter-Cologne Water Quality Control Act (Cal Water Code
§§ 13000-14950); and any and all regulations, policies, or permits
issued pursuant to any such authority. These include, but are not
limited to California State Water Resources Control Board Order
Number 2009-0009-DWQ (NPDES Permit No. CAS000002), as
amended by Order Numbers 2010-0014-DWQ, 2012-0006-DWQ,
and any subsequent amendment to or renewal thereof, State Water
Resources Control Board Order No. 2013-0001-DWQ (NPDES Order
No. CAS000004), Santa Ana Regional Water Quality Control Board
No. R8-2010-0036 (NPDES No. CAS618036), and any amendment
or renewal thereof.
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h) Contractor shall comply with all conditions of the State Water
Resources Control Board (“State Water Board”) National Pollutant
Discharge Elimination System General Permit for Waste Discharge
Requirements for Discharges of Storm Water Runoff Associated with
Construction Activity (“Construction General Permit”) for all
construction activity which results in the disturbance of in excess of
one acre of total land area or which is part of a larger common area
of development or sale. Contractor shall comply with the lawful
requirements of the City, and any other applicable municipality,
drainage district, or other local agency with jurisdiction over the
location where the Work is to be conducted, regarding discharges of
storm water to separate storm drain systems or other watercourses
under their jurisdiction, including applicable requirements in municipal
storm water management programs.

i) Unless otherwise specified in the Special Conditions or other portion
of the Contract Documents, the City has not prepared a Storm Water
Pollution Prevention Plan (“SWPPP”) or other storm water
compliance plan for the Project Site. Contractor shall be responsible
for filing the Notice of Intent (“NOI”) and for obtaining coverage under
the Construction General Permit. This includes filing all necessary
documentation including the Permit Registration Documents
(“PRDs”) through the Stormwater Multiple Applications and Report
Tracking System (“SMARTS”); preparing and implementing a
SWPPP for the Work site; implementing all other provisions, and
monitoring and reporting requirements required by the Construction
General Permit; and providing a Qualified SWPPP Developer
(“QSD”) and Qualified SWPPP Practitioner (“QSP”), as necessary for
all Work site activities, including but not limited to preparation and
submittal of all reports, plans, inspections, and monitoring information
in compliance with the Construction General Permit. All submittals
shall be coordinated with the City’s Legally Responsible Person and
Authorized Signatory as those terms are defined in the Construction
General Permit. Before any NOI, PRD, SWPPP, or other
Construction General Permit-related document may be submitted to
the State Water Board or implemented on the Project site, it must first
be reviewed and approved by the City and/or City’s designee.
Contractor shall include all costs of compliance with specified
requirements in the Contract Price.

The City retains the right to develop its own documentation for the Project
site, including but not limited to the SWPPP, and in the alternative may
require Contractor to adopt and implement portions of the City developed
SWPPP. The City expressly reserves the right to procure coverage
under the Construction General Permit for the Work site if Contractor fails
to draft satisfactory PRDs or SWPPP or otherwise fails to proceed in a
manner that complies with the requirements of the Construction General
Permit. The City additionally reserves the right to hire additional
contractors to maintain compliance at the Work site. Whether Contractor
has adequately maintained compliance with the Construction General
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Permit shall be the City’s sole determination. Any costs incurred by the
City in procuring coverage under the Construction General Permit, or
drafting and/or implementing a SWPPP for the Work site shall be paid by
Contractor.

Notwithstanding the above, for those Work sites where construction
activity results in the disturbance of less than one acre of total land area
and/or do not need coverage under the Construction General Permit, the
Contractor shall be responsible for preparing and implementing an
Erosion and Sediment Control Plan in accordance with State Water
Resources Control Board Order No. 2013-0001-DWQ (NPDES Order No.
CASO000004) and any amendment to or renewal thereof.

Failure to comply with the Construction General Permit, laws, regulations,
and ordinances listed in this Article is a violation of federal and state law.
Notwithstanding any other indemnity contained in these Contract
Documents, Contractor agrees to indemnify and hold harmless the City,
its officials, officers, agents, employees and authorized volunteers from
and against any and all claims, demands, fees, costs, expenses, or
losses or liabilities of any kind or nature which the City, its officials,
officers, agents, employees and authorized volunteers may sustain or
incur for noncompliance with the Permit, laws, regulations, and
ordinances listed above, arising out of or in connection with the Work,
except for liability resulting from the sole established negligence, willful
misconduct or active negligence of the City, its officials, officers, agents,
employees or authorized volunteers.

The City reserves the right to defend any enforcement action or civil
action brought against the City for Contractor’s failure to comply with any
applicable water quality law, regulation, or policy. Contractor hereby
agrees to be bound by, and to reimburse the City for the costs associated
with, any settlement reached between the City and any relevant
enforcement entity.

3-13 Completion, Acceptance, and Warranty.
3-13.1 Completion.
Section 3-13.1 of the Greenbook shall be amended to read as follows:

The Contractor shall submit a written assertion that the Work has been
completed. Upon written notice from Contractor that the entire Work is complete,
the Engineer will promptly make a final inspection with the City and Contractor
and will notify Contractor in writing of all particulars in which this inspection
reveals that the Work is incomplete or defective. Contractor shall immediately
take such measures as are necessary to complete such Work or remedy such
deficiencies. If, in the Engineer’s judgement, the Work has been completed in
accordance with the Contract Documents, the Engineer will set forth in writing
the date the Work was completed. This will be the date when the Contractor is

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -81- GENERAL PROVISIONS



relieved from responsibility to protect and maintain the Work and to which
liquidated damages will be computed.

3-13.1.1 Defective Work Correction.

1. If Contractor fails within a reasonable time after written notice from
the City to correct Defective Work, or to remove and replace
rejected Work as required by the City, or if Contractor fails to
perform the Work in accordance with the Contract Documents, or if
Contractor fails to comply with any other provision of the Contract
Documents, the City may, after seven (7) Days written notice to
Contractor, correct, or remedy any such deficiency.

2. In connection with such corrective or remedial action, the City may
exclude Contractor from all or part of the Site, take possession of
all or part of the Work and suspend Contractor’s services related
thereto, take possession of Contractor's tools, appliances,
construction equipment and machinery at the Site, and incorporate
in the Work all materials and equipment stored at the Site or for
which the City has paid Contractor but which are stored elsewhere.
Contractor shall allow the City, and the agents, employees, other
contractors, and consultants of each of them, access to the Site to
enable the City to exercise the rights and remedies to correct the
Defective Work.

3. All claims, costs, losses, and damages (including but not limited to
all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution
costs) incurred or sustained by the City correcting the Defective
Work will be charged against Contractor, and a Change Order will
be issued incorporating the necessary revisions in the Contract
Documents with respect to the Work; and the City shall be entitled
to an appropriate decrease in the Contract Price. Such claims,
costs, losses and damages will include but not be limited to all costs
of repair, or replacement of work of others destroyed or damaged
by correction, removal, or replacement of defective Work.

4. If the Change Order is executed after all payments under the
Contract have been paid by the City and the Project Retention is
held in an escrow account as permitted by the Contract Documents,
Contractor will promptly alert the escrow holder, in writing, of the
amount of Retention to be paid to the City. If the Change Order is
executed after release of the Project retention, an appropriate
amount will be paid by Contractor to the City. Contractor shall not
be allowed an extension of the Contract Times because of any
delay in the performance of the Work attributable to the City
correcting Defective Work.
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5. Nothing in the warranty or in the Contract Documents shall be
construed to limit the rights and remedies available to the City at
law or in equity, including, but not limited to, Code of Civil Procedure
section 337.15.

3-13.2 Acceptance.
Section 3-13.2 of the Greenbook shall be amended to read as follows:

The acceptance of the Work on behalf of the City will be made by the Engineer.
Such acceptance by the City shall not constitute a waiver of defects. After
Contractor has, in the opinion of the Engineer, satisfactorily completed all
corrections identified during the final inspection and has delivered, in accordance
with the Contract Documents, all maintenance and operating instructions,
schedules, guarantees, bonds, certificates or other evidence of insurance,
certificates of inspection, Record Documents, and other documents required by
the Contract Documents, the City shall execute a Notice of Completion,
constituting final acceptance and completion of the Project, except as may be
expressly noted.

If, instead of requiring correction or removal and replacement of defective Work,
the City prefers to accept it, the City may do so. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to the City’s evaluation
of and determination to accept such defective Work and for the diminished value
of the Work. If any acceptance of Defective Work occurs prior to release of the
Project retention, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and the City shall
be entitled to an appropriate decrease in the Contract Price, reflecting the
diminished value of Work and all costs incurred by the City. If the acceptance of
defective occurs after release of the Project retention, an appropriate amount will
be paid by Contractor to the City.

3-13.3 Warranty.
Section 3-13.3 of the Greenbook shall be amended to read as follows:

A. Contractor hereby warrants that materials and Work shall be completed in
conformance with the Contract Documents and that the materials and Work
provided will fulfill the requirements of this Warranty. Contractor hereby
agrees to repair or replace, at the discretion of the City, any or all Work that
may prove to be defective in its workmanship, materials furnished, methods
of installation or fail to conform to the Contract Document requirements
together with any other Work which may be damaged or displaced by such
defect(s) within a period of one (1) year (or as otherwise indicated in the
Contract Documents or in any guarantee or warranty provided by any
manufacturer or supplier of equipment or materials incorporated into the
Work, whichever is later) from the date of the Notice of Completion of the
Project without any expense whatever to the City, ordinary wear and tear and
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unusual abuse and neglect excepted. Contractor shall be required to
promptly repair or replace defective equipment or materials, at Contractor’s
option. All costs associated with such corrective actions and testing,
including the removal, replacement, and reinstitution of equipment and
materials necessary to gain access, shall be the sole responsibility of the
Contractor.

B. For any Work so corrected, Contractor’'s obligation hereunder to correct
defective Work shall be reinstated for an additional one (1) year period,
commencing with the date of acceptance of such corrected Work. The
reinstatement of the one (1) year warranty shall apply only to that portion of
work that was corrected. Contractor shall perform such tests as the City may
require to verify that any corrective actions, including, without limitation,
redesign, repairs, and replacements comply with the requirements of the
Contract. In the event of Contractor’s failure to comply with the above-
mentioned conditions within ten (10) Days after being notified in writing of
required repairs, to the reasonable satisfaction of the City, the City shall have
the right to correct and replace any defective or non-conforming Work and
any work damaged by such work or the replacement or correction thereof at
Contractor’s sole expense. Contractor shall be obligated to fully reimburse
the City for any expenses incurred hereunder immediately upon demand. If
the Contractor fails to reimburse the Agency for the actual costs, the
Contractor’s Surety shall be liable for the cost thereof.

C. In addition to the warranty set forth in this Article, Contractor shall obtain for
the City all warranties that would be given in normal commercial practice and
assign to the City any and all manufacturer’s or installer’'s warranties for
equipment or materials not manufactured by Contractor and provided as part
of the Work, to the extent that such third-party warranties are assignable and
extend beyond the warranty period set forth in this Article. Contractor shall
furnish the City with all warranty and guarantee documents prior to final
acceptance of the Project by the City as required.

D. When specifically indicated in the Contract Documents or when directed by
the Engineer, the City may furnish materials or products to the Contractor for
installation. In the event any act or failure to act by Contractor shall cause a
warranty applicable to any materials or products purchased by the City for
installation by the Contractor to be voided or reduced, Contractor shall
indemnify the City from and against any cost, expense, or other liability
arising therefrom, and shall be responsible to the City for the cost of any
repairs, replacement or other costs that would have been covered by the
warranty but for such act or failure to act by Contractor.

E. The Contractor shall remedy at its expense any damage to City-owned or
controlled real or personal property.

F. The City shall notify the Contractor, in writing, within a reasonable time after
the discovery of any failure, defect, or damage. The Contractor shall within
ten (10) Days after being notified commence and perform with due diligence
all necessary Work. If the Contractor fails to promptly remedy any defect or
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damage, the City shall have the right to replace, repair or otherwise remedy
the defect, or damage at the Contractor’s expense.

G. In the event of any emergency constituting an immediate hazard to health,
safety, property, or licensees, when caused by Work of the Contractor not in
accordance with the Contract requirements, the City may undertake at
Contractor’s expense, and without prior notice, all Work necessary to correct
such condition.

A new Section 3-14 hereby is added to Section 3 of the Greenbook, as follows,
3-14 Meetings.

3-14.1 Preconstruction Conference. Before any Work at the Site is started, a
conference attended by the City, Contractor, Engineer, and others as appropriate
will be held to establish a working understanding among the parties as to the
Work and to discuss the schedules referred to herein, procedures for handling
Submittals and Shop Drawings, processing applications for payment, and
maintaining required records.

3-14.2 Subcontractor Mobilization Meeting. Prior to the start of each major
Subcontractor’s Site Work, the Contractor, the involved Subcontractor, and
Engineer shall attend a pre-start meeting to discuss the schedule, coordination,
procedures, and other administrative issues.

3-14.3 Progress Meetings. The Contractor shall schedule and hold regular progress
meetings at least weekly and at other times as requested by Engineer or as
required by progress of the Work. The Contractor, City, and all Subcontractors
active on the Site shall attend each meeting. Contractor may at its discretion
request attendance by representatives of its Suppliers, manufacturers, and other
Subcontractors. The City will preside at the progress meetings and will arrange
for keeping and distributing the minutes. The purpose of the meetings is to
review the progress of the Work, maintain coordination of efforts, discuss
changes in scheduling, and resolve other problems which may develop. During
each meeting, the Contractor shall present any issues which may impact its
progress with a view to resolve these issues expeditiously.

A new Section 3-15 hereby is added to Section 3 of the Greenbook, as follows,
3-15 Record (“As-Built”) Drawings.

A. The Contractor shall maintain one record set of Contract Documents at the Site or
digitally in an acceptable format. On these, it shall mark all Project conditions,
locations, configurations, and any other changes or deviations which may vary from
the information represented in the original Contract Documents, including buried or
concealed construction and utility features which are revealed during the course of
construction. Special attention shall be given to recording the horizontal and vertical
location of all buried utilities that differ from the locations indicated, or which were not
indicated on the Drawings. For all Projects involving the installation of any pipeline,
Contractor shall survey and record the top of the pipe at a minimum of every 100 linear
feet, and at each bend, recording both the horizontal and vertical locations. Said
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Drawings shall be supplemented by any detailed sketches as necessary or directed to
fully indicate the Work as actually constructed. Any required as-built drawings of civil
engineering elements of the Work shall be prepared by a registered civil engineer.

B. These master Record Drawings of the as-built conditions, including all revisions made
necessary by Addenda and Change Orders, shall be maintained up-to-date during the
progress of the Project. Red ink shall be used for alterations and notes. Notes shall
identify relevant Change Orders by number and date. Record Drawings shall be
accessible to the Engineer at all times during the construction period. Failure on the
Contractor’s part to keep Record Drawings current could result in withholding partial
payment.

C. Upon completion of the Project and as a condition of final acceptance, the Contractor
shall finalize and deliver a complete set of Record Drawings to the Engineers. The
information submitted by the Contractor will be assumed to be correct, and the
Contractor shall be responsible for, and liable to the City, for the accuracy of such
information, and for any errors or omissions which may or may not appear on the
Record Drawings.

D. Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required to complete the Record Drawings shall be included in
Contractor’s bid and distributed in the Bid Schedule. No additional compensation shall
be made to the Contractor for this Work.

A new Section 3-16 hereby is added to Section 3 of the Greenbook, as follows,

3-16 Ownership of Site Materials Found. The title to water, soil, rock, gravel, sand, minerals,
timber and any other materials developed or obtained in the excavation or other operations
of Contractor or any of its Subcontractors in the performance of the Contract, and the right
to use said items in carrying out the Contract, or to dispose of same, is hereby expressly
reserved by the City. Neither Contractor nor any of its Subcontractors nor any of their
representatives or employees shall have any right, title, or interest in said materials, nor
shall they assert or make any claim thereto. Contractor will, as determined by the City’s
Representative, be permitted to use in the Work without charge, any such materials which
meet the requirements of the Contract Documents, provided the City shall have the right
to use or consume these materials without payment to a third party.

A new Section 3-17 hereby is added to Section 3 of the Greenbook, as follows,
3-17 Existence of Utilities at the Work Site.
3-17.1 Existing Utilities.

1. The location of known existing utilities and pipelines are shown on the Plans in
their approximate locations. However, nothing herein shall be deemed to
require the City to indicate the presence of existing service laterals or
appurtenances whenever the presence of such utilities on the site of the project
can be inferred from the presence of other visible facilities, such as buildings,
cleanouts, meter and junction boxes, on or adjacent to the Site of the Project.
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2.

The City will assume the responsibility for the timely removal, relocation, or
protection of existing main or trunk line utility facilities located on the Project
site if such utilities are not identified by the City in the Contract Documents or
which cannot reasonably be inferred from the presence of other visible
facilities.

3-17.2 Utility Location.

1.

It shall be the Contractor’s responsibility to determine the exact location and
depth of all utilities, including service connections, which have been marked by
the respective utility owners and which the Contractor believes may affect or
be affected by the Contractor’s operations. The Contractor shall not be entitled
to additional compensation nor time extensions for work necessary to avoid
interferences nor for repair to damaged utilities if the Contractor does not
expose all such existing utilities as required by this Article.

The locating of utilities shall be in conformance with Government Code Section
4216 et seq. except for the City’s utilities located on the City’s property and not
on public right-of-way.

A “High Priority Subsurface Installation” is defined in Government Code
Section 4216 (j) as “high-pressure natural gas pipelines with normal operating
pressures greater than 415kPA gauge (60psig) or greater than six inches
nominal pipe diameter, petroleum pipelines, pressurized sewage pipelines,
high-voltage electric supply lines, conductors, or cables that have a potential
to ground of greater than or equal to 60kv, or hazardous materials pipelines
that are potentially hazardous to workers or the public if damaged.”

A “Subsurface Installation” is defined in Government Code Section 4216 (s) as
“any underground pipeline, conduit, duct, wire, or other structure, except
nonpressurized sewer lines, nonpressurized storm drains, or other
nonpressurized drain lines.”

Pursuant to Government Code Section 4216.2 the Contractor shall contact the
appropriate regional notification center at least two (2) working days but not
more than 14 Days before performing any excavation. The date of the
notification shall not count as part of the two-working-day notice. Before
notifying the appropriate regional notification center, the Contractor shall
delineate the area to be excavated. The Contractor shall request that the utility
owners conduct a utility survey and mark or otherwise indicate the location of
their service. The Contractor shall furnish to the Engineer written
documentation of its contact(s) with the regional notification center prior to
commencing excavation at such locations.

After the utility survey is completed, the Contractor shall commence “potholing”
or hand digging to determine the actual location of the pipe, duct, or conduit
and in accordance with Government Code Section 4216.4 if the excavation
within the “tolerance zone” of a subsurface installation. The Engineer shall be
given notice prior to commencing potholing operations. The Contractor shall
uncover all piping and conduits, to a point one (1) foot below the pipe, where
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crossings, interferences, or connections are shown on the Drawings, prior to
trenching or excavating for any pipe or structures, to determine actual
elevations. New pipelines shall be laid to such grade as to clear all existing
facilities, which are to remain in service for any period subsequent to the
construction of the run of pipe involved.

7. The Contractor's attention is directed to the requirements of Government Code
Section 4216.2 (c) which provides: “When the excavation is proposed within
10 feet of a high priority subsurface installation, the operator of the high priority
subsurface installation shall notify the excavator of the existence of the high
priority subsurface installation to set up an onsite meeting prior to the legal
excavation start date and time or at a mutually agreed upon time to determine
actions or activities required to verify the location and prevent damage to the
high priority subsurface installation. As part of the meeting, the excavator shall
discuss with the operator the method and tools that will be used during the
excavation and the information the operator will provide to assist in verifying
the location of the subsurface installation. The excavator shall not begin
excavating until after the completion of the onsite meeting.” The Contractor
shall notify the Engineer in advance of this meeting.

3-17.3 Utility Relocation and Repair.

1. If interferences occur at locations other than those indicated in the Contract
Documents with reasonable accuracy, the Contractor shall notify the Engineer
in writing. The Engineer will supply a method for correcting said interferences
in accordance with the responsibilities of this section and Government Code
Section 4215. To the extent any delay is caused thereby, Contractor shall
submit a notice of delay within five (5) Days of discovery of the circumstances
giving rise to the delay in accordance with Article 9.1 Change Orders and Time
Extensions.

2. Care shall be exercised by the Contractor to prevent damage to adjacent
existing facilities and public or private works; where equipment will pass over
these obstructions, suitable planking shall be placed. If high priority subsurface
installations are damaged and the operator cannot be contacted, the
Contractor shall call 911 emergency services.

3. The City will compensate the Contractor for the costs of locating and repairing
damage not due to the failure of the Contractor to exercise reasonable care,
and for removing or relocating such main or trunk line utility facilities not
indicated in the Contract Documents with reasonable accuracy, and for the
cost of equipment on the Project necessarily idled during such work. The
payment for such costs will be made as provided in Article 9.1 Change Orders
and Time Extensions. The Contractor shall not be assessed liquidated
damages for delay in completion of the Project, when such delay is caused by
the failure of the City or utility company to provide for removal or relocation of
such utility facilities. Requests for extensions of time arising out of utility
relocation or repair delays shall be filed in accordance with Article 9.1 Change
Orders and Time Extensions and Article 9.3 Time for Completion and
Liquidated Damages.
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4.

The public utility, where it is the owner of the affected utility, shall have the sole
discretion to perform repairs or relocation work or permit the Contractor to do
such repairs or relocation work at a reasonable price. The right is reserved to
the City and the owners of utilities or their authorized agents to enter upon the
Work area for the purpose of making such changes as are necessary for the
rearrangement of their facilities or for making necessary connections or repairs
to their properties. The Contractor shall cooperate with forces engaged in such
work and shall conduct its operations in such a manner as to avoid any
unnecessary delay or hindrance to the work being performed by such forces
and shall allow the respective utilities time to relocate their facility.

When the Contract Documents indicate that a utility is to be relocated, altered
or constructed by others, the City will conduct all negotiations with the utility
company and the work will be done at no cost to the Contractor, unless
otherwise stipulated in the Contract Documents.

Temporary or permanent relocation or alteration of utilities desired by the
Contractor for its own convenience shall be the Contractor’s responsibility and
it shall make arrangements and bear all costs for such work.

3-17.4 Construction at Existing Utilities.

1.

Where the Work to be performed crosses or otherwise interferes with water,
sewer, gas, or oil pipelines; buried cable; or other public or private utilities, the
Contractor shall perform construction in such a manner so that no damage will
result to either public or private utilities. It shall be the responsibility of the
Contractor to determine the actual locations of, and make accommodates to
maintain, all utilities.

Before any utility is taken out of service, permission shall be obtained by the
Contractor from the owner. The owner, any impacted resident or business
owner and the City Representative will be advised of the nature and duration
of the utility outage as well as the Contractor’s plan for providing temporary
utilities if required by the owner. The Contractor shall be liable for all damage
which may result from its failure to maintain utilities during the progress of the
Work, and the Contractor shall indemnify City as required by the Contract
Documents from all claims arising out of or connected with damage to utilities
encountered during construction; damages resulting from disruption of service;
and injury to persons or damage to property resulting from the negligent,
accidental, or intentional breaching of utilities.

Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required to complete this work, shall be included in
Contractor’s bid and distributed in the schedule of pay ltems. No additional
compensation shall be made to the Contractor for this work.

A new Section 3-18 hereby is added to Section 3 of the Greenbook, as follows,

3-18 Trenches.
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3-18.1 Trenches Five Feet or More in Depth. Contractor shall submit to the Engineer at
the preconstruction meeting, a detailed plan showing the design of shoring,
bracing, sloping or other provisions to be made for worker protection from hazards
of caving ground during the excavation of any trench or trenches five feet or more
in depth. If such plan varies from shoring system standards established by the
Construction Safety Orders of the California Code of Regulations, Department of
Industrial Relations, the plan shall be prepared by a California registered civil or
structural engineer. The plan shall not be less effective than the shoring, bracing,
sloping, or other provisions of the Construction Safety Orders, as defined in the
California Code of Regulations. The Contractor shall designate in writing the
“‘competent person” as defined in Title 8, California Code of Regulations, who shall
be present at the Work Site each day that trenching/excavation is in progress. The
“‘competent person” shall prepare and provide daily trenching/excavation
inspection reports to the Engineer. Contractor shall also submit a copy of its
annual California Occupational Safety and Health Administration (Cal/lOSHA)
trench/excavation permit.

3-18.2 Excavations Deeper than Four Feet.

1. If the Work involves excavating trenches or other excavations that extend
deeper than four (4) feet below the surface, Contractor shall promptly within
three (3) Days, and before the excavation is further disturbed, notify the City in
writing of any of the following conditions:

a. Material that the Contractor believes may be material that is hazardous
waste, as defined in section 25117 of the Health and Safety Code, that is
required to be removed to a Class I, Class Il, or Class Ill disposal site in
accordance with provisions of existing law.

b. Subsurface or latent physical conditions at the site differing from those
indicated.

c. Unknown physical conditions at the site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Contract.

2. The City shall promptly investigate the conditions, and if it finds that the
conditions do so materially differ, or do involve hazardous waste, and cause a
decrease or increase in Contractor's cost of, or the time required for,
performance of any part of the Work, shall issue a Change Order under the
procedures described in Article 9.1 Change Orders and Time Extensions.

3. In the event that a dispute arises between the City and the Contractor as to
whether the conditions materially differ, or involve hazardous waste, or cause
a decrease or increase in the Contractor’s cost of, or time required for,
performance of any part of the Work, the Contractor shall not be excused from
any scheduled completion date provided for by the Contract, but shall proceed
with all Work to be performed under the Contract. Contractor shall retain any
and all rights provided either by contract or by law which pertain to the
resolution of disputes and protests between the parties.
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SECTION 4 CONTROL OF MATERIALS

4-1

General.

Section 4-1 of the Greenbook shall be amended to include the following:

4-2

A. Except as otherwise specifically stated in the Contract Documents, Contractor shall

provide and pay for all materials, labor, tools, equipment, water, lights, power,
transportation, superintendence, temporary constructions of every nature, and all
other services and facilities whatsoever necessary to execute and complete this
Contract within the Contract Time. Unless otherwise specified, all materials, parts, and
equipment furnished by the Contractor in the Work shall be new, the best of their
respective kinds and grades as noted and/or specified, and workmanship shall be of
good quality.

. No materials, supplies, or equipment for Work under this Contract shall be purchased

subject to any chattel mortgage or under a conditional sale or other agreement by
which an interest therein or in any part thereof is retained by the seller or supplier.
Contractor warrants good title to all material, supplies, and equipment installed or
incorporated in the Work and agrees upon completion of all work to deliver the Project,
to the City free from any claims, liens, or charges.

. Materials shall be furnished in ample quantities and at such times as to ensure

uninterrupted progress of the Work and shall be stored properly and protected as
required by the Contract Documents. Contractor shall be entirely responsible for
damage or loss by weather or other causes to materials or Work. Materials shall be
stored on the Project Site in such manner so as not to interfere with any operations of
the City or any independent contractor.

. Contractor shall verify all measurements, dimensions, elevations, and quantities

before ordering any materials or performing any Work, and the City shall not be liable
for Contractor’s failure to so. Except for an adjustment to Unit Price Work for item
overruns and underruns in accordance with the Contract Documents, no additional
compensation, over and above payment for the actual quantities at the prices set out
in the Bid Schedule, will be allowed because of differences between actual
measurements, dimension, elevations and quantities and those indicated on the Plans
and in the Specifications. Any difference therein shall be submitted to the Engineer
for consideration before proceeding with the Work.

Protection.

Section 4-2 of the Greenbook shall be amended to include the following:

A. The Contractor shall digitally record video and take photographs of the Project site and

adjacent improvements in a manner and quality that clearly depicts the existing
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condition of the Project Site and adjacent improvements immediately prior to the start
of Work (minimum 1080p video and 4MP photo). All videos and photographs shall be
date and time stamped. The Contractor shall submit the video and photos in digital
format on a memory stick before the commencement of Work, along with a map
outlining the route and locations of the videos and/or photographs. The Contractor
shall be responsible for all damages to persons or property that occur as a result of
the Work. Contractor shall be responsible for the proper care and protection of all
materials delivered and Work performed until completion and final acceptance by the
City. All Work shall be solely at the Contractor’s risk.

B. Contractor shall adequately protect adjacent property from settlement or loss of lateral
support as necessary. Contractor shall comply with all applicable safety laws and
building codes to prevent accidents or injury to persons on, about, or adjacent to the
Project site where Work is being performed. Contractor shall erect and properly
maintain at all times, as required by field conditions and progress of work, all
necessary safeguards, signs, barriers, lights, and watchmen for protection of workers
and the public, and shall post danger signs warning against hazards created in the
course of construction.

C. Contractor shall provide such heat, covering, and enclosures as are necessary to
protect all Work, materials, equipment, appliances, and tools against damage by
weather conditions.

D. Contractor shall take adequate precautions to protect existing sidewalks, curbs,
pavements, utilities, and other adjoining property and structures, and to avoid damage
thereto, and Contractor shall repair any damage thereto caused by the Work
operations. Contractor shall:

1. Enclose the working area with a substantial barricade, and arrange work to cause
minimum amount of inconvenience and danger to the public.

2. Provide substantial barricades around any shrubs or trees indicated to be
preserved.

3. Deliver materials to the Site over a route designated by the City.

4. Provide any and all dust control required and follow the applicable air quality
regulations as appropriate. If the Contractor does not comply immediately with a
notice from the City or a public agency responsible for air quality, the City shall
have the authority to provide dust control and deduct the cost from payments to
the Contractor.

5. Confine Contractor’s apparatus, the storage of materials, and the operations of its
workers to limits required by law, ordinances, permits, or directions of the City.
Contractor shall not unreasonably encumber the Site with its materials.

6. Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are
disturbed by accident, they shall be replaced by a civil engineer or land surveyor
acceptable to the City, at no cost to the City.
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4-3

7. Ensure that existing facilities, fences, and other structures are all adequately
protected and that, upon completion of all Work, all facilities that may have been
damaged are restored to a condition acceptable to the City.

8. Preserve and protect from injury all buildings, pole lines and all directional, warning
and mileage signs that have been placed within the right-of-way.

9. At the completion of work each day, leave the Work and the Site in a clean, safe
condition.

10. Comply with any stage construction and/or traffic handling plans. Access to
residences and businesses shall be maintained at all times, except with the City’s
written approval. Any request for approval to reduce or restrict access to
residences and business must be submitted to the City at least seven (7) Days in
advance, and the City may issue or withhold approval in its sole discretion.

These precautionary measures will apply continuously and not be limited to normal
working hours. Full compensation for the work involved in the protection and
preservation of life, safety and property as above specified shall be considered as
included in the prices paid for the various contract items of Work, and no additional
allowance will be made therefor.

Should damage to persons or property occur as a result of the Work, Contractor shall
promptly notify the City, in writing. Contractor shall be responsible for proper
investigation, documentation, including video or photography, to adequately
memorialize and make a record of what transpired. The City shall be entitled to inspect
and copy any such documentation, video, or photographs.

G. Contractor shall maintain all investigation documentation including video and/or
photographs for a minimum of four (4) years following completion of the Project.

Inspection.

4-3.1 General.

Section 4-3.1 of the Greenbook shall be amended to include the following:

1. Ifthe Contract Documents, the Engineer, or any instructions, laws, ordinances,
or public authority requires any part of the Work to be tested or approved,
Contractor shall provide the Engineer at least two (2) working days’ notice of
its readiness for observation or inspection. If inspection is by a public authority
other than the City, Contractor shall promptly inform the City of the date fixed
for such inspection. Required certificates of inspection (or similar) shall be
secured by Contractor. Costs for City testing and inspection shall be paid by
the City. Costs of tests for Work found not to be in compliance shall be paid
by the Contractor.

2. The Contractor shall pay for the cost of any minimum “show up” costs of a
materials testing technician that was called for by the Contractor but ultimately
the Contractor work was not ready for the inspection. Any such costs shall be
deducted from any amounts due to the Contractor.
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3. If any Work is done or covered up without the required testing or approval, the
Contractor shall uncover or deconstruct the Work, and the Work shall be
redone after completion of the testing at the Contractor’s cost in compliance
with the Contract Documents.

4. Where inspection and testing are to be conducted by an independent
laboratory or agency, materials or samples of materials to be inspected or
tested shall be selected by such laboratory or agency, or by the City, and not
by Contractor. Unless otherwise stated and as provided by the Contract
Documents, the City shall employ and pay for the services of an independent
testing laboratory to perform all inspections, tests, or approvals required by the
Contract Documents. All tests or inspections of materials shall be made in
accordance with the commonly recognized standards of national
organizations.

5. Reexamination of Work may be ordered by the City. If so ordered, Work must
be uncovered or deconstructed by Contractor. If Work is found to be in
accordance with the Contract Documents, the City shall pay the costs of
reexamination and reconstruction. If such work is found not to be in
accordance with the Contract Documents, Contractor shall pay all costs.

4-4  Testing.

Section 4-4 of the Greenbook shall be amended to include the following:

1.

4.

In advance of manufacture of materials to be supplied by Contractor which must be
tested or inspected, Contractor shall notify the City so that the City may arrange for
testing at the source of supply. Any materials which have not satisfactorily passed
such testing and inspection shall not be incorporated into the Work.

If the manufacture of materials to be inspected or tested will occur in a plant or location
greater than sixty (60) miles from the City, the Contractor shall pay for any excessive
or unusual costs associated with such testing or inspection, including but not limited
to excessive travel time, standby time and required lodging.

Unless otherwise specified in the Special Provisions, all initial testing and a reasonable
amount of retesting will be performed under the direction of the Engineer, and at no
expense to the Contractor. The Contractor shall notify the Engineer in writing, at least
15 days in advance, of its intention to use materials for which tests are specified, to
allow sufficient time to perform the tests. The notice shall name the proposed supplier
and source of material. If the notice of intent to use is sent before the materials are
available for testing or inspection, or is sent so far in advance that the materials on
hand at the time will not last but will be replaced by a new lot prior to use on the Work,
it will be the Contractor's responsibility to re-notify the Engineer when samples which
are representative may be obtained.

A Certificate of Compliance shall be furnished to the Engineer prior to the use of any
material or assembled material for which these Specifications so require or if so
required by the Engineer. The Engineer may waive the materials testing requirements
and accept a Certificate of Compliance. Material test data may be required by the
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Engineer to be included with the submittal. Materials used on the basis of a Certificate
of Compliance may be sampled and tested at any time. The submission of a
Certificate of Compliance shall not relieve the Contractor of responsibility for
incorporating material into the Work which conforms to the requirements of the
Contract Documents, and any material not conforming to the requirements will be
subject to rejection by the Engineer whether in place or not.

5. Copies of mill certificates of composition and quality of all component materials
(reinforcing steel, structural steel, lumber, etc.) incorporated in the construction of the
Work shall be provided to the City at the time of delivery. City shall retain the right to
reject any raw material not provided with a mill certificate at the time of delivery.

6. If, after incorporating such materials into the Work, it is found that sources of supply
that have been approved do not furnish a uniform product, or if the product from any
source proves unacceptable at any time, the Contractor shall furnish approved
material from other approved sources. If any product proves unacceptable after
improper storage, handling or for any other reason it shall be rejected, not incorporated
into the Work, and shall be removed from the Project Site all at the Contractor’s
expense.

A new Section 4-9 hereby is added to Section 4 of the Greenbook, as follows,
4-9 Requests for Substitutions.

A. For the purposes of this provision, the term “substitution” shall mean the substitution
of any material, method, or service substantially equal to or better in every respect to
that indicated in the Standard Specifications or otherwise referenced herein.

B. Pursuant to Public Contract Code section 3400(b), the City may make a finding that is
described in the Notice Inviting Bids that designates certain products, things, or
services by specific brand or trade name.

C. Unless specifically designated in the Special Conditions, whenever any material,
process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such specifications shall be deemed to be used for the purpose
of facilitating the description of the material, process, or article desired and shall be
deemed to be followed by the words “or equal.” Contractor may, unless otherwise
stated, offer for substitution any material, process, or article which may be substantially
equal to or better in every respect to that so indicated or specified in the Contract
Documents. However, the City has adopted uniform standards for certain materials,
processes, and articles.

D. The Contractor shall submit substitution requests, together with substantiating data,
for substitution of any “or equal” material, process, or article no later than thirty-five
(35) calendar days after award of Contract. Provisions regarding submission of
substitution requests shall not in any way authorize an extension of time for the
performance of this Contract. If a substitution request is rejected by the City, the
Contractor shall provide the material, method or service specified herein. The City
shall not be responsible for any costs incurred by the Contractor associated with
substitution requests. The burden of proof as to the equality of any material, process,
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or article shall rest with the Contractor. The Engineer has the complete and sole
discretion to determine if a material, process, or article is substantially equal to or
better than that specified and to approve or reject all substitution requests.

E. Substantiating data as described above shall include, at a minimum, the following
information:

1. A signed affidavit from the Contractor stating that the material, process, or article
proposed as a substitution is substantially equal to or better than that specified in
every way except as may be listed on the affidavit.

2. lllustrations, specifications, catalog cut sheets, and any other relevant data
required to prove that the material, process, or article is substantially equal to or
better than that specified.

3. A statement of the cost implications of the substitution being requested, indicating
whether and why the proposed substitution will reduce or increase the amount of
the contract.

4. Information detailing the durability and lifecycle costs of the proposed substitution.

F. Failure to submit all the required substantiating data detailed above in a timely manner
so that the substitution request can be adequately reviewed may result in rejection of
the substitution request. The Engineer is not obligated to review multiple submittals
related to the same substitution request resulting from the Contractor’s failure to
initially submit a complete package.

G. Time limitations within this Article shall be strictly complied with and in no case will an
extension of time for completion of the contract be granted because of Contractor’s
failure to provide substitution requests at the time and in the manner described herein.

H. The Contractor shall bear the costs of all the City work associated with the review of
substitution requests.

I. If substitution requests approved by the Engineer require that Contractor furnish

materials, methods, or services more expensive than that specified, the increased
costs shall be borne by Contractor.

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -96 - GENERAL PROVISIONS



SECTION 5 LEGAL RELATIONS AND RESPONSIBILITIES
Section 5-0 of the Greenbook is hereby added to read as follows:

5-0 General. All references in Section 5 to the Division of Industrial Safety shall mean the
State Division of Occupational Safety and Health, or its successor agency or agencies.

5-1 Laws and Regulations.

New Section 5-1.1 through 5-1.5 hereby are added to Section 5-1 of the Greenbook, as
follows,

5-1.1 Indemnification. To the fullest extent permitted by law, Contractor shall
immediately defend (with counsel of the City’s choosing), indemnify, and hold
harmless the City, its officials, officers, agents, employees, and representatives,
and each of them from and against:

1. Any and all claims, demands, causes of action, costs, expenses, injuries,
losses or liabilities, in law or in equity, of every kind or nature whatsoever,
but not limited to, injury to or death, including wrongful death, of any person,
and damages to or destruction of property of any person, arising out of,
related to, or in any manner directly or indirectly connected with the Work or
this Contract, including claims made by subcontractors for nonpayment,
including without limitation the payment of all consequential damages and
attorney’s fees and other related costs and expenses, however caused,
regardless of whether the allegations are false, fraudulent, or groundless,
and regardless of any negligence of the City or its officers, employees, or
authorized volunteers (including passive negligence), except the sole
negligence or willful misconduct or active negligence of the City or its officials,
officers, employees, or authorized volunteers.

2. Contractor's defense and indemnity obligation herein includes, but is not
limited to damages, fines, penalties, attorney’s fees and costs arising from
claims under the Americans with Disabilities Act (ADA) or other federal or
state disability access or discrimination laws arising from Contractor’'s Work
during the course of construction of the improvements or after the Work is
complete, as the result of defects or negligence in Contractor’s construction
of the improvements.

3. Any and all actions, proceedings, damages, costs, expenses, fines, penalties
or liabilities, in law or equity, of every kind or nature whatsoever, arising out
of, resulting from, or on account of the violation of any governmental law or
regulation, compliance with which is the responsibility of Contractor.

4. Any and all losses, expenses, damages (including damages to the Work
itself), attorney’s fees, and other costs, including all costs of defense which
any of them may incur with respect to the failure, neglect, or refusal of
Contractor to faithfully perform the Work and all of Contractor’s obligations
under Contract. Such costs, expenses, and damages shall include all costs,
including attorney’s fees, incurred by the indemnified parties in any lawsuit
to which they are a party.
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Contractor shall immediately defend, at Contractor’s own cost, expense, and
risk, with the counsel of the City choosing, any and all such aforesaid suits,
actions or other legal proceedings of every kind that may be brought or instituted
against the City, its officials, officers, agents, employees and representatives.
Contractor shall pay and satisfy any judgment, award or decree that may be
rendered against the City, its officials, officers, employees, agents, employees
and representatives, in any such suit, action or other legal proceeding.
Contractor shall reimburse the City, its officials, officers, agents, employees and
representatives for any and all legal expenses and costs incurred by each of
them in connection therewith or in enforcing the indemnity herein provided. The
only limitations on this provision shall be those imposed by Civil Code section
2782.

The provisions of this Article shall survive the termination of this Contract
howsoever caused, and no payment, partial payment, or acceptance of
occupancy in whole or part of the Work shall waive or release any of the
provisions of this Article.

5-1.2  Applicable Laws. Contractor shall give all notices required by and shall comply
with all Applicable Laws applicable to the performance of the Work. Except
where otherwise expressly required by Applicable Laws, neither the City nor the
City’s Representative shall be responsible for monitoring Contractor’s
compliance with any Applicable Laws. If Contractor performs any Work knowing
or having reason to know that it is contrary to Applicable Laws, Contractor shall
bear all claims, costs, losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to
such Work.

5-1.3 Permits and Licenses. Permits and licenses necessary for prosecution of the
Work shall be secured and paid for by Contractor, including, but not limited to,
excavation permit, for plumbing, mechanical and electrical work and for
operations in or over public streets or right of way under jurisdiction of public
agencies other than the City, unless otherwise specified in the Contract
Documents.

The Contractor shall arrange and pay for all off-site inspection of the Work related
to permits and licenses, including certification, required by the specifications,
drawings, or by governing authorities, except for such off-site
inspections delineated as the City’s responsibility pursuant to the Contract
Documents.

Before acceptance of the Work, the Contractor shall submit all licenses, permits,
certificates of inspection and required approvals to the City.

5-1.4 Independent Contractors.
A. Contractor shall be an independent contractor for the City and not an

employee. Contractor understands and agrees that it and all of its employees
shall not be considered officers, employees, or agents of the City and are not
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entitled to benefits of any kind normally provided employees of the City,
including but not limited to, state unemployment compensation or workers’
compensation. Contractor assumes full responsibility for the acts and
omissions of its employees or agents related to the Work.

B. In the event that Contractor or any employee, agent, or subcontractor of
Contractor providing services under this Agreement claims or is determined
by a court of competent jurisdiction or the California Public Employees
Retirement System (“PERS”) to be eligible for enrollment in PERS as an
employee of the City, Contractor shall indemnify, defend, and hold harmless
City for the payment of any employee and/or employer contributions for
PERS benefits on behalf of Contractor or its employees, agents, or
subcontractors, as well as for the payment of any penalties and interest on
such contributions, which would otherwise be the responsibility of City.

C. Notwithstanding any other agency, state or federal policy, rule, regulation,
law or ordinance to the contrary, Contractor and any of its employees,
agents, and subcontractors providing service under this Agreement shall not
qualify for or become entitled to, and hereby agree to waive any claims to,
any compensation, benefit, or any incident of employment by City, including
but not limited to eligibility to enroll in PERS as an employee of City and
entitlement to any contribution to be paid by City for employer contribution
and/or employee contributions for PERS benefits.

5-1.5  Verification of Employment Eligibility. By executing the Contract, Contractor
verifies that it fully complies with all requirements and restrictions of state and
federal law respecting the employment of undocumented aliens, including, but
not limited to, the Immigration Reform and Control Act of 1986, as may be
amended from time to time, and shall require all subcontractors, sub-
subcontractors, and consultants to comply with the same. Each person
executing this Contract on behalf of Contractor verifies that he or she is a duly
authorized officer of Contractor and that any of the following shall be grounds for
the City to terminate the Contract for cause: (1) failure of the Contractor or its
Subcontractors, sub-subcontractors or consultants to meet any of the
requirements provided for in this Article; (2) any misrepresentation or material
omission concerning compliance with such requirements; or (3) failure to
immediately remove from the Work any person found not to be in compliance
with such requirements.

5-1.6 Public Works Contractor Registration. Pursuant to Labor Code sections
1725.5 and 1771.1, the Contractor and its Subcontractors must be registered
with the DIR prior to the execution of a contract to perform public works. By
entering into this Contract, Contractor represents that it is aware of the
registration requirement and is currently registered with the DIR. Contractor shall
maintain a current registration for the duration of the Project. Contractor shall
further include the requirements of Labor Code sections 1725.5 and 1771.1 in
any subcontract and ensure that all Subcontractors are registered at the time this
Contract is entered into and maintain registration for the duration of the Project.
Notwithstanding the foregoing, the contractor registration requirements
mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
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Labor

5-3.1

performed on a public works project that is exempt pursuant to the small project
exemption specified in Labor Code Sections 1725.5 and 1771.1.

General.

Section 5-3.1 of the Greenbook is hereby amended to include the following paragraph
as follows:

The Contractor shall at all times observe and comply with, and shall cause all his
agents and employees to observe and comply with all such laws, ordinances,
regulations, orders and decrees; and shall protect and indemnify the Agency, the
Board and the Engineer, and all of its and their officers and agents and servants
against any claim or liability arising from or based on the violation of any such
law, ordinance, regulation, order or decree, whether by himself or his employees.
If any such discrepancy or inconsistency is discovered in the plans, drawings,
specifications, or contract for the work in relation to any such law, ordinance,
regulation, murder or decree, the Contractor shall forthwith report the same in
writing to the Engineer.

Section 5-3.2 of the Greenbook is amended to read as follows:

5-3.2

Prevailing Wage.

1. The Contractor is aware of the requirements of Labor Code sections 1720 et
seq. and 1770 et seq., as well as California Code of Regulations, Title 8,
Section 16000 et seq. (“Prevailing Wage Laws”), which require the payment
of prevailing wage rates and the performance of other requirements on
certain “public works” and “maintenance” projects. Since this Project
involves an applicable “public works” or “maintenance” project, as defined by
the Prevailing Wage Laws, and since the total compensation is $1,000 or
more, Contractor agrees to fully comply with such Prevailing Wage Laws.
The Contractor shall obtain a copy of the prevailing rates of per diem wages
at the commencement of this Contract from the website of the Division of
Labor Statistics and Research of the Department of Industrial Relations
located at www.dir.ca.gov. In the alternative, the Contractor may view a copy
of the prevailing rate of per diem wages which are on file at the City’s
Administration Office and shall be made available to interested parties upon
request. Contractor shall make copies of the prevailing rates of per diem
wages for each craft, classification, or type of worker needed to perform work
on the Project available to interested parties upon request, and shall post
copies at the Contractor’s principal place of business and at the Project site.
Contractor shall defend, indemnify, and hold the City, its officials, officers,
employees, and authorized volunteers free and harmless from any claims,
liabilities, costs, penalties or interest arising out of any failure or allege failure
to comply with the Prevailing Wage Laws.

2. The Contractor shall forfeit as a penalty to the City not more than Two
Hundred Dollars ($200.00), pursuant to Labor Code section 1775, for each
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calendar day, or portion thereof, for each worker paid less than the prevailing
wage rate as determined by the Director of the DIR for such work or craft in
which such worker is employed for any public work done under the Contract
by it or by any Subcontractor under it. The difference between such
prevailing wage rate and the amount paid to each worker for each calendar
day or portion thereof, for which each worker was paid less than the
prevailing wage rate, shall be paid to each worker by the Contractor.

3. Contractor shall post, at appropriate conspicuous points on the Project Site,
a schedule showing all determined general prevailing wage rates and all
authorized deductions, if any, from unpaid wages actually earned.

Section 5-3.3 of the Greenbook is amended to read as follows:
5-3.3 Payroll Records.

1. Pursuant to Labor Code section 1776, Contractor and all subcontractors shall
maintain weekly certified payroll records, showing the names, addresses,
Social Security numbers, work classifications, straight time and overtime
hours worked each day and week, and the actual per diem wages paid to
each journeyman, apprentice, worker, or other employee employed by them
in connection with the Work under this Contract. Contractor shall certify
under penalty of perjury that records maintained and submitted by Contractor
are true and accurate. Contractor shall also require Subcontractor(s) to
certify weekly payroll records under penalty of perjury.

2. In accordance with Labor Code section 1771.4, the Contractor and each
Subcontractor shall furnish the certified payroll records directly to the
Department of Industrial Relations (“DIR”) on the specified interval and
format prescribed by the DIR, which may include electronic submission.
Contractor shall comply with all requirements and regulations from the DIR
relating to labor compliance monitoring and enforcement. The requirement
to submit certified payroll records directly to the Labor Commissioner under
Labor Code section 1771.4 shall not apply to work performed on a public
works project that is exempt pursuant to the small project exemption
specified in Labor Code Section 1771.4.

3. Any stop orders issued by the DIR against Contractor or any Subcontractor
that affect Contractor’s performance of Work, including any delay, shall be
Contractor’s sole responsibility. Any delay arising out of or resulting from
such stop orders shall be considered Contractor caused delay subject to any
applicable liquidated damages and shall not be compensable by the City.
Contractor shall defend, indemnify, and hold the City, its officials, officers,
employees, and agents free and harmless from any claim or liability arising
out of stop orders issued by the DIR against Contractor or any Subcontractor.

4. The payroll records described herein shall be certified and submitted by the

Contractor at a time designated by the City. The Contractor shall also
provide the following:
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a. A certified copy of the employee’s payroll records shall be made available
for inspection or furnished to such employee or his or her authorized
representative on request.

b. A certified copy of all payroll records described herein shall be made
available for inspection or furnished upon request of the DIR.

5. Unless submitted electronically, the certified payroll records shall be on forms
provided by the Division of Labor Standards Enforcement (“DLSE”) of the
DIR or shall contain the same information as the forms provided by the DLSE.

6. Any copy of records made available for inspection as copies and furnished
upon request to the public or any public agency, the City, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement
shall be marked or obliterated in such a manner as to prevent disclosure of
an individual's name, address, and social security number. The name and
address of the Contractor awarded the Contract or performing the Contract
shall not be marked or obliterated.

7. In the event of noncompliance with the requirements of this Article, the
Contractor shall have ten (10) Days in which to comply subsequent to receipt
of written notice specifying in what respects the Contractor must comply with
this Article. Should noncompliance still be evident after such 10-day period,
the Contractor shall pay a penalty of one hundred dollars ($100.00) to the
City for each calendar day, or portion thereof, for each worker, until strict
compliance is effectuated. Upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement,
such penalties shall be withheld from progress payment then due.

8. The responsibility for compliance with this Article shall rest upon the
Contractor.

Section 5-3.4 of the Greenbook is amended to read as follows:
5-3.4 Hours of Labor.

1. As provided in Article 3 (commencing at section 1810), Chapter 1, Part 7,
Division 2 of the Labor Code, Contractor stipulates that eight (8) hours of
labor shall constitute a legal day’s work. The time of service of any worker
employed at any time by the Contractor or by any subcontractor on any
subcontract under this Contract upon the Work or upon any part of the Work
contemplated by this Contract is limited and restricted to eight (8) hours
during any one calendar day and 40 hours during any one calendar week,
except as hereinafter provided. The Contractor shall forfeit, as a penalty to
the Agency, the maximum amount authorized under California Labor Code
Section 1813 for each laborer, worker or mechanic employed in the execution
of the contract, by him or any subcontractor under him, upon any of the work
hereinbefore mentioned, for each calendar day during which said laborer,
worker or mechanic is required or permitted to labor more than eight (8) hours
in violation of said Labor Code.
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Notwithstanding the provisions herein above set forth, work performed by
employees of Contractor in excess of eight (8) hours per day, and 40 hours
during any one week, shall be permitted upon this public work upon
compensation for all hours worked in excess of eight (8) hours per day at not
less than one and one-half times the basic rate of pay.

Contractor agrees to pay travel and subsistence pay to each worker needed
to execute the work required by this contract as such travel and subsistence
payments are defined in the applicable collective bargaining agreements filed
in accordance with Labor Code § 1773.

2. The Contractor and every Subcontractor shall keep an accurate record
showing the name of and actual hours worked each calendar day and each
calendar week by each worker employed in connection with the Work or any
part of the Work contemplated by this Contract. The record shall be kept
open at all reasonable hours to the inspection of the City and to the Division
of Labor Law Enforcement, Department of Industrial Relations of the State of
California.

3. The Contractor shall pay to the City a penalty of twenty-five dollars ($25.00)
for each worker employed in the execution of this Contract by the Contractor
or by any subcontractor for each calendar day during which such worker is
required or permitted to work more than eight (8) hours in any calendar day
and 40 hours in any one calendar week in violation of the provisions of Article
3 (commencing at section 1810), Chapter 1, Part 7, Division 2 of the Labor
Code.

4. Any work necessary to be performed after regular working hours, or on
Saturdays and Sundays or other holidays, shall be performed without
additional expense to the City.

5. If Contractor gives notice of an inspection pursuant to the Contract
Documents, the City will provide inspection during normal working hours from
7:00 a.m. to 3:30 p.m. Monday through Friday. Requested inspections
before or after this time will be charged to the Contractor as reimbursable
inspection time. Inspections on weekends requires two (2) Days’ notice for
review and approval. Upon written request and approval, the 8.5 hour
working day may be changed to other limits subject to city/county ordinance.

6. It shall be unlawful for any person to operate, permit, use, or cause to operate
any of the following at the Project Site, other than between the hours of 7:00

a.m. to 5:00 p.m., Monday through Friday, with no Work allowed on City-
observed Holidays, unless otherwise approved by the City:

a. Powered Vehicles
b. Construction Equipment
c. Loading and Unloading Vehicles
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d. Domestic Power Tools
Section 5-3.5 is hereby amended to read as follows,

5-3.5  Apprentices. In accordance with the provisions of § 1777.5 of the Labor Code
as amended by Chapter 971, Statutes of 1939, and in accordance with the
regulations of the California apprenticeship Council, properly indentured
apprentices may be employed in the prosecution of the work.

Attention is directed to the provisions in §§ 1777.5 and 1777.6 of the Labor Code
concerning the employment of apprentices by the Contractor or any
subcontractor under him.

Section 1777.5, as amended, requires the Contractor or subcontractor
employing tradesmen in any apprenticeable occupation to apply to the joint
apprenticeship committee nearest the site of the public works project and which
administers the apprenticeship program in that trade for a certificate of approval.
The certificate will also fix the ratio of apprentices to journeymen that will be used
in the performance of the contract. The ratio of apprentices to journeymen in
such cases shall not be less than one to five except:

a. When unemployment in the area of coverage by the joint apprenticeship
committee has exceeded an average of fifteen percent (15%) in the ninety
(90) days prior to the request for certificate, or

b.  When the number of apprentices in training in the area exceeds a ratio of
one to five, or

c. When the trade can show that it is replacing at least 1/30 of its membership
through apprenticeship training on an annual basis statewide or locally, or

d. When the Contractor provides evidence that he employs registered
apprentices on all of his contracts on an annual average of not less than
one apprentice to eight journeymen.

The Contractor is required to make contributions to funds established for the
administration of apprenticeship programs if he employs registered apprentices
or journeymen in any apprenticeable trade on such contracts and if other
contractors on the public works site are making such contributions.

Contractor and all Subcontractors shall comply with the requirements of Labor
Code sections 1777.5 and 1777.6 in the employment of apprentices.

Information relative to apprenticeship standards, wage schedules and other
requirements may be obtained from the director of Industrial Relations, ex-officio
the Administrator of Apprenticeship, San Francisco, California, or from the
Division of Apprenticeship Standards and its branch offices.

Knowing violations of Labor Code section 1777.5 will result in forfeiture not to
exceed one hundred dollars ($100.00) for each calendar day of non-compliance
pursuant to Labor Code section 1777.7.
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New Section 5-3.6 and Section 5-3.7 hereby are added to Section 5-3 of the Greenbook,
as follows,

5-3.6 Nondiscrimination/ Equal Employment Opportunity. Pursuant to Labor
Code section 1735 and other applicable provisions of law, the Contractor and its
Subcontractors shall not discriminate against any employee or applicant for
employment because of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, marital status, sex, age,
sexual orientation, or any other classifications protected by law on this Project.
The Contractor will take affirmative action to insure that employees are treated
during employment or training without regard to their race, religious creed, color,
national origin, ancestry, physical disability, mental disability, medical condition,
marital status, sex, age, sexual orientation, or any other classifications protected
by law.

5-3.7 Debarment of Contractors and Subcontractors. Contractors or
Subcontractors may not perform work on a public works project with a
subcontractor who is ineligible to perform work on a public project pursuant to
Labor Code section 1777.1 or 1777.7. Any contract on a public works project
entered into between a contractor and a debarred subcontractor is void as a
matter of law. A debarred subcontractor may not receive any public money for
performing work as a subcontractor on a public works contract. Any public
money that is paid, or may have been paid, to a debarred subcontractor by a
contractor on the project shall be returned to the City. The Contractor shall be
responsible for the payment of wages to workers of a debarred subcontractor
who has been allowed to work on the Project.

Section 5-4 is hereby amended in its entirety to read as follows,

5-4

Insurance

The Contractor shall obtain, and at all times during performance of the Work of Contract,
maintain all of the insurance described in this Article. Contractor shall not commence
Work under this Contract until it has provided evidence satisfactory to the City that it has
secured all insurance required hereunder. Contractor shall not allow any Subcontractor
to commence work on any subcontract until it has provided evidence satisfactory to the
City that the subcontractor has secured all insurance required under this Article. Failure
to provide and maintain all required insurance shall be grounds for the City to terminate
this Contract for cause. Contractor shall furnish the City with original certificates of
insurance and endorsements effective coverage required by this Contract on forms
satisfactory to the City. The certificates and endorsements for each insurance policy shall
be signed by a person authorized by that insurer to bind coverage on its behalf, and shall
be on forms acceptable to the City. All certificates and endorsements must be received
and approved by the City before Work commences.

A. Additional Insureds; Waiver of Subrogation. The City, its officials, officers,
employees, agents and authorized volunteers shall be named as Additional Insureds
on Contractor’s All Risk policy and on Contractor’s and its subcontractors’ policies of
Commercial General Liability and Automobile Liability insurance using, for
Contractor’s policy/ies of Commercial General Liability insurance, ISO CG forms 20
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10 and 20 37 (or endorsements providing the exact same coverage, including
completed operations), and, for subcontractors’ policies of Commercial General
Liability insurance, ISO CG form 20 38 (or endorsements providing the exact same
coverage). Notwithstanding the minimum limits set forth in this Contract for any type
of insurance coverage, all available insurance proceeds in excess of the specified
minimum limits of coverage shall be available to the parties required to be named as
Additional Insureds hereunder. All insurance coverage maintained or procured
pursuant to this Contract shall be endorsed to waive subrogation against the City, its
officers, officials, agents, employees or volunteers or shall specifically allow Contractor
— or others providing insurance evidence in compliance with these specifications — to
waive their right of recovery prior to a loss. Contractor hereby waives its own right of
recovery against the City, and shall require similar written express waivers and
insurance clauses from each of its subcontractors. Copies of these waivers shall be
submitted to the City prior to commencement of work.

B. Workers’ Compensation Insurance. The Contractor shall provide workers’
compensation insurance for all of the employees engaged in Work under this Contract,
on or at the Site, and, in case of any sublet Work, the Contractor shall require the
subcontractor similarly to provide workers’ compensation insurance for all the latter’s
employees as prescribed by State law. Any class of employee or employees not
covered by a subcontractor’'s insurance shall be covered by the Contractor’s
insurance. In case any class of employees engaged in work under this Contract, on
or at the Site, is not protected under the Workers’ Compensation Statutes, the
Contractor shall provide or shall cause a subcontractor to provide, adequate insurance
coverage for the protection of such employees not otherwise protected. The
Contractor is required to secure payment of compensation to his employees in
accordance with the provisions of section 3700 of the Labor Code. The Contractor
shall file with the City certificates of his insurance protecting workers. Company or
companies providing insurance coverage shall be acceptable to the City, if in the form
and coverage as set forth in the Contract Documents.

C. Employer’s Liability Insurance. Contractor shall provide Employer’s Liability
Insurance, including Occupational Disease, in the amount of at least one million dollars
($1,000,000.00) per person per accident. Contractor shall provide the City with a
certificate of Employer’s Liability Insurance. Such insurance shall comply with the
provisions of the Contract Documents. The policy shall be endorsed, if applicable, to
provide a Borrowed Servant/Alternate Employer Endorsement and contain a Waiver
of Subrogation in favor of the City.

D. Commercial General Liability Insurance. Contractor shall provide “occurrence”
form Commercial General Liability insurance coverage at least as broad as the most
current ISO CGL Form 00 01, including but not limited to, premises liability, contractual
liability, products/completed operations, personal and advertising injury which may
arise from or out of Contractor’s operations, use, and management of the Site, or the
performance of its obligations hereunder. The policy shall not contain any exclusion
contrary to this Contract including but not limited to endorsements or provisions limiting
coverage for (1) contractual liability (including but not limited to ISO CG 24 26 or 21
39); or (2) cross-liability for claims or suits against one insured against another. Policy
limits shall not be less than $2,000,000 per occurrence for bodily injury, personal injury
and property damage. If Commercial General Liability Insurance or other form with a
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general aggregate limit is used, either the general aggregate limit shall apply
separately to this project/location or the general aggregate limit shall be twice the
required occurrence limit. Defense costs shall be paid in addition to the limits.

1. Such policy shall comply with all the requirements of this Article. The limits set
forth herein shall apply separately to each insured against whom claims are made
or suits are brought, except with respect to the limits of liability. Further the limits
set forth herein shall not be construed to relieve the Contractor from liability in
excess of such coverage, nor shall it limit Contractor’s indemnification obligations
to the City, and shall not preclude the City from taking such other actions available
to the City under other provisions of the Contract Documents or law.

2. All general liability policies provided pursuant to the provisions of this Article shall
comply with the provisions of the Contract Documents.

3. All general liability policies shall be written to apply to all bodily injury, including
death, property damage, personal injury, owned and non-owned equipment,
blanket contractual liability, completed operations liability, explosion, collapse,
under-ground excavation, removal of lateral support, and other covered loss,
however occasioned, occurring during the policy term, and shall specifically insure
the performance by Contractor of that part of the indemnification contained in these
General Conditions relating to liability for injury to or death of persons and damage
to property.

4. If the coverage contains one or more aggregate limits, a minimum of 50% of any
such aggregate limit must remain available at all times; if over 50% of any
aggregate limit has been paid or reserved, the City may require additional
coverage to be purchased by Contractor to restore the required limits. Contractor
may combine primary, umbrella, and as broad as possible excess liability coverage
to achieve the total limits indicated above. Any umbrella or excess liability policy
shall include the additional insured endorsement described in the Contract
Documents.

5. All policies of general liability insurance shall permit and Contractor does hereby
waive any right of subrogation which any insurer of Contractor may acquire from
Contractor by virtue of the payment of any loss.

E. Automobile Liability Insurance. Contractor shall provide Automobile Liability
Insurance at least as broad as ISO CA 00 01 (Any Auto) in the amount of, at least, one
million dollars ($1,000,000) per accident for bodily injury and property damage. Such
insurance shall provide coverage with respect to the ownership, operation,
maintenance, use, loading or unloading of any auto owned, leased, hired or borrowed
by Contractor or for which Contractor is responsible, in a form and with insurance
companies acceptable to the City. All policies of automobile insurance shall permit
and Contractor does hereby waive any right of subrogation which any insurer of
Contractor may acquire from Contractor by virtue of the payment of any loss.
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F. Contractor’s Pollution Liability Coverage. Contractor shall provide pollution liability
insurance in an amount not less than $1,000,000 per occurrence and $2,000,000

aggregate.

G. Contractor shall require all tiers of Subcontractors working under this Contract to
provide the insurance required under this Article unless otherwise agreed to in writing
by the City. Contractor shall make certain that any and all Subcontractors hired by
Contractor are insured in accordance with this Contract. If any Subcontractor’s
coverage does not comply with the foregoing provisions, Contractor shall indemnify
and hold the City harmless from any damage, loss, cost, or expense, including
attorneys’ fees, incurred by the City as a result thereof.

H. Notwithstanding the minimum limits set forth in this Contract for any type of insurance
coverage, if Contractor maintains higher limits than the minimums shown above, the
City requires and shall be entitled to coverage for the higher limits maintained by the
Contractor. Any available insurance proceeds in excess of the specified minimum
limits of insurance and coverage shall be available to the City.

I. Form and Proof of Carriage of Insurance

1. Any insurance carrier providing insurance coverage required by the Contract
Documents shall be admitted to and authorized to do business in the State of
California unless waived, in writing, by the City’s Risk Manager. Carrier(s) shall
have an A.M. Best rating of not less than an A:VII. Insurance deductibles or self-
insured retentions must be declared by the Contractor. At the election of the City
the Contractor shall either 1) reduce or eliminate such deductibles or self-insured
retentions, or 2) procure a bond which guarantees payment of losses and related
investigations, claims administration, and defense costs and expenses. If umbrella
or excess liability coverage is used to meet any required limit(s) specified herein,
the Contractor shall provide a “follow form” endorsement satisfactory to the City
indicating that such coverage is subject to the same terms and conditions as the
underlying liability policy.

2. Each insurance policy required by this Contract shall be endorsed to state that: (1)
coverage shall not be suspended, voided, reduced or cancelled except after thirty
(30) days prior written notice by certified mail, return receipt requested, has been
given to the City; and (2) any failure to comply with reporting or other provisions of
the policies, including breaches of warranties, shall not affect coverage provided
to the City, its officials, officers, agents, employees, and volunteers.

3. The Certificates(s) and policies of insurance shall contain or shall be endorsed to
contain the covenant of the insurance carrier(s) that it shall provide no less than
thirty (30) days written notice be given to the City prior to any material modification
or cancellation of such insurance. In the event of a material modification or
cancellation of coverage, the City may terminate the Contract or stop the Work in
accordance with the Contract Documents, unless the City receives, prior to such
effective date, another properly executed original Certificate of Insurance and
original copies of endorsements or certified original policies, including all
endorsements and attachments thereto evidencing coverage’s set forth herein and
the insurance required herein is in full force and effect. Contractor shall not take
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possession, or use the Site, or commence operations under this Contract until the
City has been furnished original Certificate(s) of Insurance and certified original
copies of endorsements or policies of insurance including all endorsements and
any and all other attachments as required in this Article. The original
endorsements for each policy and the Certificate of Insurance shall be signed by
an individual authorized by the insurance carrier to do so on its behalf.

4. The Certificate(s) of Insurance, policies and endorsements shall so covenant and
shall be construed as primary, and the City’s insurance and/or deductibles and/or
self-insured retentions or self-insured programs shall not be construed as
contributory.

5. The City reserves the right to adjust the monetary limits and types of insurance
coverages during the term of this Contract including any extension thereof if, in the
City’s reasonable judgment, the amount or type of insurance carried by the
Contractor becomes inadequate.

6. Contractor shall report to the City, in addition to the Contractor’s insurer, any and
all insurance claims submitted by the Contractor in connection with the Work under
this Contract.

7. Products/completed operations coverage shall extend a minimum of three years
after the project completion. Coverage shall be included on behalf of the insured
for covered claims arising out of the actions of independent contractors. If the
insured is using subcontractors, the policy must include work performed “by or on
behalf’ of the insured. Policy shall contain no language that would invalidate or
remove the insurer’'s duty to defend or indemnify for claims or suits expressly
excluded from coverage. Policy shall specifically provide for a duty to defend on
the part of the insurer. The City, its officers, officials, agents, employees, and
volunteers shall be included as insureds under the policy.

5-7 Safety
5-7.1 Work Site Safety

New Section 5-7.1.3 through 5-7.1.5 hereby are added to Section 5-7.1 of the
Greenbook, as follows,

5-7.1.3 Responsibility. Contractor shall be solely responsible for all safety
precautions and programs in connection with the Work.  Such
responsibility does not relieve Subcontractors of their responsibility for
the safety of persons or property in the performance of their work, nor for
compliance with applicable safety laws. Contractor shall comply with all
Applicable Laws relating to the safety of persons or property, or to the
protection of persons or property from damage, injury, or loss; and shall
erect and maintain all necessary safeguards for such safety and
protection. Contractor shall notify owners of adjacent property and of
Underground Facilities and other utility owners when prosecution of the
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Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

5-7.1.4 Emergency. The Contractor shall maintain emergency first aid treatment
for his employees which complies with the Federal Occupational Safety
and Health Act of 1970 (29 U.S.C. § 651 et seq.), and California Code of
Regulations, Title 8, Industrial Relations Division 1, Department of
Industrial Relations, Chapter 4. The Contractor shall ensure the
availability of emergency medical services for its employees in
accordance with California Code of Regulations, Title 8, Section 1512.
The Contractor shall submit an lliness and Injury Prevention Program and
a Project Site specific safety program to the City prior to beginning Work.

In emergencies affecting the safety or protection of persons or the Work
or Property at the Site or adjacent thereto, the Contractor, without special
instruction or authorization from the City or the Engineer, is obligated to
act to prevent threatened damage, injury or loss. The Contractor shall
give the Engineer prompt written notice if the Contractor believes that any
significant changes in the Work or variations from the Contract
Documents have been caused thereby.

5-7.1.5 Hazard Communication Programs. Contractor shall be responsible for
coordinating any exchange of material safety data sheets or other hazard
communication information required to be made available to or
exchanged between or among employers at the Site in accordance with
Applicable Laws.

5-7.4 Hazardous Substances

New Section 5-7.4.1 through 5-7.4.4 hereby are added to Section 5-7.4 of the
Greenbook, as follows,

5-7.4.1 Hazardous Waste. The City shall not be responsible for any Hazardous
Waste brought to the site by the Contractor. If the Contractor: (i)
introduces and/or discharges a Hazardous Waste onto the site in a
manner not specified by the Contract Documents; and/or (ii) disturbs a
Hazardous Material identified in the Contract Documents, the Contractor
shall hire a qualified remediation contractor at Contractor’s sole cost to
eliminate the condition as soon as possible. Under no circumstance shall
the Contractor perform Work for which it is not qualified. The City, in its
sole discretion, may require the Contractor to retain at Contractor’s cost
an independent testing laboratory.

5-7.4.2 Encounter. If the Contractor encounters a Hazardous Waste which may
cause foreseeable injury or damage, Contractor shall immediately: (i)
secure or otherwise isolate such condition; (ii) stop all Work in connection
with such material or substance (except in an emergency situation); and
(iii) notify the City (and promptly thereafter confirm such notice in writing).
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5-7.4.3 Exposure. Subject to Contractor’'s compliance with Section 5-7.4.2, the
City shall verify the presence or absence of the Hazardous Waste
reported by the Contractor, except as qualified under Section 5-7.4.1 and
Section 5-7.4.2 in the event such material or substance is found to be
present, verify that the levels of the hazardous material are below OSHA
Permissible Exposure Levels and below levels which would classify the
material as a state of California or federal hazardous waste. When the
material falls below such levels, Work in the affected area shall resume
upon direction by the City.

5-7.4.4 Indemnification. Contractor shall indemnify and hold harmless the City
from and against claims, damages, losses, and expenses, arising from a
Hazardous Waste on the Project Site, if such Hazardous Waste
exceeded OSHA Permissible Exposure Levels or levels which would
classify the material as a state of California or federal hazardous waste,
and was either i) shown on the Contract Documents or information
available to bidders; or (ii) brought to the site by Contractor. Nothing in
this paragraph shall obligate the Contractor to indemnify the City in the
event of the sole or active negligence or willful misconduct of the City, its
officers, agents, or employees.

A new Section 5-7.9 hereby is added to Section 5-7 of the Greenbook, as follows,

5-7.9 Traffic Control. Traffic control plans shall be prepared at Contractor’s expense.
Traffic control shall be performed at Contractor’s expense in accordance with the
requirements of the City and/or the local agency with jurisdiction. Costs for traffic
control plans, implementation of traffic control, or traffic signal services required
by the City shall be included in the Contractor’s Bid. The City may, depending
on the complexity of the project, require traffic control plans to be prepared by a
California_licensed traffic engineer or civil engineer. Said requirement will be
identified in the Special Provisions.

All warning signs and safety devices used by the Contractor to perform the Work
shall conform to the requirements contained in the State of California,
Department of Transportation’s current edition of “Manual of Traffic Controls for
Construction and Maintenance Work Zones” or to the requirements of the local
agency. The Contractor shall also be responsible for all traffic control required
by the agency having jurisdiction over the Project on the intersecting streets.
Contractor must submit a traffic control plan to the agency having jurisdiction
over the Project for approval prior to starting Work.

The Contractor’s representative on the site responsible for traffic control shall
produce evidence that he/she has completed training acceptable to the California
Department of Transportation for safety through construction zones. All of the
streets in which the Work will occur shall remain open to traffic and one lane of
traffic maintained at all times unless otherwise directed by the agency of
jurisdiction. Businesses and residences adjacent to the Work shall be notified
forty-eight (48) hours in advance of closing of driveways. The Contractor shall
make every effort to minimize the amount of public parking temporarily
eliminated due to construction in areas fronting businesses. No stockpiles of
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pipe or other material will be allowed in traveled right-of-ways after working hours
unless otherwise approved by the Engineer.

Section 5-8 of the Greenbook is added to read as follows:

5-8

On-Site Responsibilities

5-8.1

Environmental Quality Protection.

A. The Contractor shall comply with all requirements of applicable federal, state,

and local environmental rules and regulations. Any infractions of said rules
and regulations by the Contractor during the term of the Contract, which result
in penalties, will be the responsibility of the Contractor. The City operates
under a number of environmental permits issued by various agencies. If due
to an action, inaction, or negligence by the Contractor, the City becomes
subject to non-compliance penalties, the cost of such penalties shall be borne
by the Contractor.

. The Contractor shall exercise care to preserve the natural landscape and

vegetation and shall conduct operations so as to prevent unnecessary
destruction, scarring, or defacing of the natural surroundings in the vicinity of
the Work. Movement of crews and equipment within the rights-of-way and over
routes provided for access to the Work shall be performed in a manner to
prevent damage to property. When no longer required, construction roads
shall be restored to original contours. Upon completion of the Work, and
following removal of construction facilities and required cleanup, land used
for construction purposes and not required for the completed installation shall
be scarified and regraded, as required, so that all surfaces are left in a condition
that will facilitate natural revegetation, provide for proper drainage, and prevent
erosion.

. If, in the performance of the Work, evidence of the possible occurrence of any

Federally listed threatened or endangered plant or animal is discovered, the
Contractor shall notify the City Representative immediately, giving the location
and nature of the findings. Written confirmation of the evidence, location and
nature of the findings shall be forwarded to City within two (2) Days. The
Contractor shall immediately cease all construction activities in the immediate
area of the discovery to the extent necessary to protect the endangered plant
or animal. If directed by the City Representative, Contractor will refrain from
working in the immediate area, suspend the Work in its entirety, or alter its
performance to ensure full compliance with all applicable permits, laws and
regulations. Any City directed changes to the Work as a result of a siting will
be pursuant to the Contract Documents. Any costs or delays incurred by City
or the Contractor due to unreasonable or false notification of an endangered
plant or animal will be borne by the Contractor.

. If, in the performance of the Work, Contractor should unearth cultural

resources (for example, human remains, animal bones, stone tools, artifacts
and/or midden deposits) through excavation, grading, watering or other means,
the Contractor shall notify the construction/archeological monitor and/or the
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City Representative immediately, giving the location and nature of the findings.
Written confirmation of the evidence, location and nature of the findings shall
be forwarded to the construction/archeological monitor and/or City within two
(2) Days. The Contractor shall immediately cease all construction activities in
the immediate area of the discovery to the extent necessary to protect the
cultural resource. If directed by the City Representative, Contractor will refrain
from working in the immediate area, suspend the Work in its entirety, or re-
sequence and/or alter its performance to ensure full compliance with all
applicable permits, laws and regulations. Should the presence of cultural
resources be confirmed, the Contractor will assist the City Representative and
the construction/archeological monitor in the preparation and implementation
of a data recovery plan. The Contractor shall provide such cooperation and
assistance as may be necessary to preserve the cultural resources for removal
or other disposition. Any City directed changes to the Work as a result of the
cultural resource will be pursuant to the Contract Documents. Should
Contractor, without permission, injure, destroy, excavate, appropriate, or
remove any cultural resource on or adjacent to the Site, it will be subject to
disciplinary action, arrest, and penalty under applicable law. The Contractor
shall be principally responsible for all costs of mitigation and/or restoration of
cultural resources related to the unauthorized actions identified above.
Contractor shall be required to pay for unauthorized damage and mitigation
costs to cultural resources (historical and archeological resources) as a result
of unauthorized activities that damage cultural resources and shall indemnify
City pursuant to the Contract Documents.

5-8.2 Diversion of Recyclable Waste Material. In compliance with the applicable
City’s waste reduction and recycling efforts, Contractor shall divert all Recyclable
Waste Materials to appropriate recycling centers as required for compliance with
the local jurisdiction’s waste diversion ordinances. Contractor will be required to
submit weight tickets and written proof of diversion with its monthly progress
payment requests. Contractor shall complete and execute any certification forms
required by the City or other applicable agencies to document Contractor’s
compliance with these diversion requirements. All costs incurred for these waste
diversion efforts shall be the responsibility of the Contractor.

5-8.3 Inspector’s Field Office. If required by the City, the Contractor shall be
responsible for providing the inspector’'s field office. The office shall be a
substantial waterproof construction with adequate natural light and ventilation by
means of stock design windows. Door shall have a key type lock or padlock clasp.
The office shall have heating and air conditioning and shall be equipped with a
telephone, a telephone answering machine, an ability to connect to the internet,
and a fax machine at Contractor’'s expense. The field office shall be provided
within 20 Days of the Notice to Proceed.

A table satisfactory for the study of plans and two chairs shall be provided by
Contractor. Contractor shall provide and pay for adequate electric lights, local
telephone service, and adequate heat and air conditioning for the field office until
authorized removal.
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5-8.4 Contractor’s Supervision. Contractor shall continuously keep at the Project site,

5-8.5

a competent and experienced full-time Project superintendent acceptable to the
City. Superintendent must be able to proficiently speak, read, and write in English
and shall have the authority to make decisions on behalf of the Contractor.
Contractor shall continuously provide efficient supervision of the Project.

Workers. Contractor shall at all times enforce strict discipline and good order
among its employees. Contractor shall not employ on the Project any unfit person
or any one not skilled in the Work assigned to him or her.

Any person in the employ of the Contractor whom the City may deem incompetent
or unfit shall be dismissed from the Work and shall not be employed on this Project.

Section 5-9 of the Greenbook is added to read as follows:

5-9 Miscellaneous

5-9.1

5-9.2

Taxes: Bidder shall include all applicable taxes in the amount bid, including,
but not limited to, State Sales Tax, Federal Excise Tax, and any other applicable
taxes collected by the City and/or County.

The Agency is exempt from the Federal Excise Tax and exception certificates
may be furnished upon request. In certain instances, the bidder and
subcontractor may be liable for Federal Excise Tax. Bidder must determine
whether Federal Excise Tax is chargeable to him and, if so, the amount of the
tax should be included in the amount bid.

Any new or additional taxes levied after the adoption of these specifications that
are payable by the Agency are not to be included in the price bid but added
thereto when invoiced.

Contractor shall pay all sales, consumer, use, and other similar taxes required to
be paid in accordance with the Applicable Laws of the place of the Project which
are applicable during the performance of the Work. In accordance with Revenue
and Taxation Code section 107.6, the Contract Documents may create a
possessory interest subject to personal property taxation for which Contractor
will be responsible.

Responsibility for Damage: The Agency, the Board and the Engineer shall
not be answerable or accountable in any manner for any loss or damage that
may happen to the work or any part thereof; or for any materials or equipment
used in performing the work; or for injury or damage to person or persons, either
workmen or the public; or for damage to adjoining property from any cause
whatsoever during the progress of the work or at any time before final
acceptance.

The Contractor shall be held responsible for any and all loss, accidents, injury or
damage to persons or property which may be the result of this contract and for
which the Agency might be held liable. The Contractor shall protect and
indemnify the Agency and save it harmless in every way from all claims, suits, or
acts of law for damage or injury to persons or property that may arise or be
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occasioned in any way because of this contract. The Board may retain so much
of the money due the Contractor as shall be considered necessary, until
disposition has been made of such suits or claims for damages as aforesaid.

5-9.3 Contractor's Responsibility for Work: Until the formal acceptance of the work
by the Engineer as evidenced in writing, the Contractor shall have the charge
and care thereof except as provided in § 7-2.2.2 and shall bear the risk of injury
or damage to any part thereof by the action of the elements or from any other
cause, whether arising from the execution or from the nonexecution of the work.
The Contractor shall rebuild, repair, restore and make good at its own expense
all injuries or damages to any portion of the work occasioned by any cause before
its completion and final acceptance and shall bear the expense thereof, except
such injuries or damages as occasioned by acts of war. In the event of damage
proximately caused by an Act of God, as defined by Section 7105 of the Public
Contract Code, the City will pay for repair or restoration to damaged Work in
excess of 5% of the total Bid.

5-9.4  Correction for Errors, Recovery for Errors, Dishonesty or Collusion: The
Agency reserves the right to correct any error that may have been made in any
estimate that has been paid. The Agency also reserves the right to claim and
recover by process of law, any sums sufficient to correct any error or make good
any deficiency in the work resulting from such error or from dishonesty or
collusion between any of the parties or individuals having dealings pursuant to
the construction of the work, regardless of when such error, dishonesty or
collusion shall be discovered.

5-9.5 Rights in Materials and Salvage: Ownership of material incorporated in the
work is vested in the name of the Agency. Any material delivered and paid for
in part by the Agency or any material furnished by the Agency to be incorporated
in the work, is or becomes the property of the Agency. Any salvageable materials
or installations existing at the site of the work (such as manhole rings and covers,
catch basin gratings, angle iron, pipe railings, valve boxes and lamp pole boxes,
and other steel, cast iron or metallic materials; this does not include demolition
items outlined per project specifications) that are the property of the Agency if
they are to be removed shall be delivered F.O.B. the storage yard designated by
the Agency. The salvageable materials shall be cleaned of clinging concrete and
debris and delivered to the storage yard in the same condition as it existed prior
to removal unless the Contractor is instructed otherwise by the Engineer.

5-9.6 Patents. Contractor shall hold and save the City, officials, officers, employees,
and authorized volunteers harmless from liability of any nature or kind of claim
therefrom including costs and expenses for or on account of any patented or
unpatented invention, article or appliance manufactured, furnished, or used by
Contractor in the performance of this Contract.

5-9.7 Document Retention & Examination. In accordance with Government Code
section 8546.7, records of both the City and the Contractor shall be subject to
examination and audit by the State Auditor General for a period of three (3) years
after final payment.
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Contractor shall make available to the City any of the Contractor's other
documents related to the Project immediately upon request of the City.

In addition to the State Auditor rights above, the City shall have the right to
examine and audit all books, estimates, records, contracts, documents, bid
documents, subcontracts, and other data of the Contractor (including
computations and projections) related to negotiating, pricing, or performing the
modification in order to evaluate the accuracy and completeness of the cost or
pricing data at no additional cost to the City, for a period of four (4) years after
final payment.

5-9.8 Notice. All notices shall be in writing and either served by personal delivery or
mailed to the other party. Written notice to the Contractor shall be addressed to
Contractor’s principal place of business unless Contractor designates another
address in writing for service of notice. Notice to the City shall be addressed to
the City as designated in the Notice Inviting Bids unless the City designates
another address in writing for service of notice. Notice shall be effective upon
receipt or five (5) Days after being sent by first class mail, whichever is earlier.
Notice given by facsimile shall not be effective unless acknowledged in writing
by the receiving party.

5-9.9 Notice of Third Party Claims. Pursuant to Public Contract Code section 9201,
the City shall provide the Contractor with timely notification of the receipt of any
third-party claims relating to the Contract. The City is entitled to recover
reasonable costs incurred in providing such notification.

5-9.10 State License Board Notice. Contractors are required by law to be licensed
and regulated by the Contractors’ State License Board which has jurisdiction to
investigate complaints against contractors if a complaint regarding a patent act
or omission is filed within four (4) years of the date of the alleged violation. A
complaint regarding a latent act or omission pertaining to structural defects must
be filed within ten (10) years of the date of the alleged violation. Any questions
concerning a contractor may be referred to the Registrar, Contractors’ State
License Board, P.O. Box 26000, Sacramento, California 95826.

5-9.11 Assignment of Contract. Contractor shall not assign, transfer, convey, sublet
or otherwise dispose of the rights or title of interest of any or all of this contract
without the prior written consent of the City. Any assignment or change of
Contractor’'s name of legal entity without the written consent of the City shall be
void. Any assignment of money due or to become due under this Contract shall
be subject to a prior lien for services rendered or material supplied for
performance of Work called for under the Contract Documents in favor of all
persons, firms, or corporations rendering such services or supplying such
materials to the extent that claims are filed pursuant to the Civil Code, the Code
of Civil Procedure or the Government Code.

5-9.12 Change in Name and Nature of Contractor’s Legal Entity. Should a change
be contemplated in the name or nature of the Contractor’s legal entity, the
Contractor shall first notify the City in order that proper steps may be taken to
have the change reflected on the Contract and all related documents. No change
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5-9.13

5-9.14

5-9.15

5-9.16

5-9.17

5-9.18

5-9.19

of Contractor's name or nature will affect the City’s rights under the Contract,
including but not limited to the bonds.

Prohibited Interests. No City official or representative who is authorized in such
capacity and on behalf of City to negotiate, supervise, make, accept, or approve,
or to take part in negotiating, supervising, making, accepting, or approving any
engineering, inspection, construction or material supply contract or any
subcontract in connection with construction of the project, shall be or become
directly or indirectly interested financially in the Contract.

Controlling Law. Notwithstanding any subcontract or other contract with any
subcontractor, supplier, or other person or organization performing any part of
the Work, this Contract shall be governed by the law of the State of California
excluding any choice of law provisions.

Jurisdiction; Venue. Contractor and any subcontractor, supplier, or other
person or organization performing any part of the Work agrees that any action or
suits at law or in equity arising out of or related to the bidding, award, or
performance of the Work shall be maintained in the Superior Court of San
Bernardino County, California, and expressly consent to the jurisdiction of said
court, regardless of residence or domicile, and agree that said court shall be a
proper venue for any such action.

Cumulative Remedies. The duties and obligations imposed by these General
Conditions and the rights and remedies available hereunder to the parties hereto
are in addition to, and are not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which are otherwise imposed
or available by Applicable Laws, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Article will be as
effective as if repeated specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to which they apply.

Survival of Obligations. All representations, indemnifications, warranties, and
guarantees made in, required by, or given in accordance with the Contract
Documents, as well as all continuing obligations indicated in the Contract
Documents, will survive final payment, completion, and acceptance of the Work
or termination or completion of the Contract or termination of the services of
Contractor.

Headings. Section and paragraph headings are inserted for convenience only
and do not constitute parts of these General Conditions.

Assignment of Antitrust Actions. In accordance with §7103.5(b) of the
California Public Contract Code, Contractor and Subcontractors must conform to
the following requirements:

1. In entering into a public works contract or a subcontract to supply goods,
services, or materials pursuant to a public works contract, Contractor or
Subcontractor offer and agree to assign to the awarding body all rights, title,
and interest in and to all causes of action it may have under §4 of the Clayton
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Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing
with §16700) of Part 2 of Division 7 of the Business and Professions Code)
arising from purchases of goods, services, or materials pursuant to the public
works contract or the subcontract.

2. This assignment must be made and become effective at the time the
awarding body tenders to Contractor, without further acknowledgment by the
parties.

5-9.20 All Legal Provisions Included.

A. Contractor shall give all notices and comply with all federal, state, and local
laws, ordinances, rules, and regulations bearing on conduct of work as
indicated and specified by their terms. References to specific laws, rules or
regulations in this Contract are for reference purposes only, and shall not
limit or affect the applicability of provisions not specifically mentioned. If
Contractor observes that drawings and specifications are at variance
therewith, he shall promptly notify City in writing and any necessary changes
shall be adjusted as provided for in this Contract for changes in Work. If
Contractor performs any Work knowing it to be contrary to such laws,
ordinances, rules, and regulations, and without such notice to City, he shall
bear all costs arising therefrom.

B. Contractor shall be responsible for familiarity with the Americans with
Disabilities Act (“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be
performed in compliance with ADA laws, rules, and regulations. Contractor
shall comply with the Historic Building Code, including, but not limited to, as
it relates to the ADA, whenever applicable.

C. Contractor acknowledges and understands that, pursuant to Public Contract
Code section 20676, sellers of "mined material" must be on an approved list
of sellers published pursuant to Public Resources Code section 2717(b) in
order to supply mined material for this Contract.

D. No City official or representative who is authorized in such capacity and on
behalf of City to negotiate, supervise, make, accept, or approve, or to take
part in negotiating, supervising, making, accepting, or approving any
engineering, inspection, construction or material supply contract or any
subcontract in connection with construction of the Work, shall be or become
directly or indirectly interested financially in the Contract.

E. All provisions of law required to be inserted in the Contract or Contract
Documents pursuant to any Applicable Laws shall be and are inserted herein.
If through mistake, neglect, oversight, or otherwise, any such provision is not
herein inserted or inserted in improper form, upon the application of either
party, the Contract or Contract Documents shall be changed by City, at no
increase in Contract Price or extension in Contract Times, so as to strictly
comply with the Applicable Laws and without prejudice to the rights of either
party hereunder.
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SECTION 6 PROSECUTION AND PROGRESS OF THE WORK

A new Section 6-0 is added to the Greenbook, as follows,

6-0

6-1

Contractor’s Means and Methods. Contractor is solely responsible for the means and
methods utilized to perform the Work. In no case shall the Contractor's means and
methods deviate from commonly used industry standards.

Construction Schedule and Commencement of the Work.

6-1.1 Construction Schedule.

New Section 6-1.1.1 through 6-1.1.6 are added to the Greenbook, as follows,

6-1.1.1

6-1.1.2

6-1.1.3

General Requirements. The schedule shall be prepared in a Critical
Path Method (“CPM”) format and in an electronic scheduling program
acceptable to the City and as specified in the Contract Documents.
Contractor shall deliver the schedule and all updates to the City in both
paper and electronic form. The electronic versions shall be in the format
and include all data used to prepare the schedule. Copies are not
acceptable.

Schedule. The receipt or approval of any schedules by the City shall not
in any way relieve the Contractor of its obligations under the Contract
Documents. The Contractor is fully responsible to determine and provide
for any and all staffing and resources at levels which allow for good
quality and timely completion of the Project. Contractor’s failure to
incorporate all elements of Work required for the performance of the
Contract or any inaccuracy in the schedule shall not excuse the
Contractor from performing all Work required for a completed Project
within the specified Contract Time. If the required schedule is not
received by the time the first payment under the Contract is due,
Contractor shall not be paid until the schedule is received, reviewed, and
accepted by the City.

Schedule Contents. The schedule shall allow enough time for inclement
weather. The schedule shall indicate the beginning and completion dates
of all phases of construction; critical path for all critical, sequential time
related activities; and “float time” for all “slack” or “gaps” in the non-critical
activities. The schedule shall include appropriate time allowances and
constraints for submittals, items of interface with Work performed by
others, and specified construction, start-up and performance tests. All
float shall be owned by the Project. Schedules indicating early or late
completion shall not modify or have any effect on the Contract Time,
regardless of whether the schedules are reviewed and/or accepted by
the City. For purposes of determining Liquidated Damages, the Contract
Time shall control and may only be altered by a duly authorized Change
Order.
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6-1.1.4 Schedule Updates. Contractor shall continuously update its
construction schedule. Contractor shall submit an updated and accurate
construction schedule to the City: (1) prior to the start of construction, if
there are any changes to the initial schedule; (2) with each progress
payment request; and (3) whenever requested to do so by the City. The
City may withhold progress payments or other amounts due under the
Contract Documents if Contractor fails to submit an updated and accurate
construction schedule. Upon the City’s request, Contractor shall submit
any schedules or updates to the City in the native electronic format of the
software used to create the schedule. Contractor shall also submit
schedules showing a two-week detailed look-ahead at weekly meetings
conducted with the City. The two-week look-ahead schedule shall clearly
identify all staffing and other resources which in the Contractor’s
judgment are needed to complete the Work within the Contract Time, and
it shall clearly state the number of staff to be used on each daily segment
of the Work.

6-1.1.5 Acceptance. Acceptance of the schedules by the City will not impose
on responsibility for accuracy, for sequencing, scheduling, or progress of
the Work, or compliance with the Contract Documents. Acceptance will
not interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

6-1.1.6 Recovery Schedule.

1. Should any of the following conditions exist, City may require
Contractor to prepare, at no extra cost to City, a plan of action and a
recovery schedule for completing the Work and achieving all
contractual milestones within the allotted Contract Time:

a. The Contractor's monthly progress report indicates delays that
are, in the opinion of City, of sufficient magnitude that City
questions the Contractor's ability to complete the Work;

b. The schedule shows the Contractor to be thirty (30) or more days
behind the critical path at any time during construction;

c. The Contractor desires to make changes in the logic or the
planned duration of future activities of the schedule which, in the
opinion of City, are major in nature.

2. The recovery schedule shall include proposed revisions to the
Construction Schedule, demonstrating how Contractor intends to
achieve all contractual milestones including Contract completion
within the allotted Contract Time. The submittal shall include a
narrative describing the actions planned by the Contractor to recover
the schedule.

3. Contractor shall submit the Recovery Schedule within seven (7) Days
of City’s request. If Contractor asserts that City is responsible for the
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delay, failure to submit the recovery schedule within seven (7) Days
of City’s request, will be considered a concurrent delay event
attributable to Contractor, and Contractor shall only be entitled to non-
compensable adjustments to Contract Times. If Contractor is
responsible for the delay, this provision will not limit or affect
Contractor's liability and failure to submit the recovery schedule with
seven (7) Days of City’s request may result in City withholding
progress payments or other amounts due under the Contract
Documents.

4. Contractor is responsible for all costs associated with the preparation
and execution of the recovery schedule, including any necessary
recovery actions, which may include, but are not limited to,
assignment of additional labor, and/or equipment, shift or overtime
work, expediting of submittals or deliveries, overlapping of activities
or sequencing changes to increase activity concurrence. Regardless
of whether City directs Contractor to prepare a recovery schedule
pursuant to this Section, Contractor shall promptly undertake
appropriate action at no additional cost to City to recover the schedule
whenever the current construction schedule shows that the
Contractor will not achieve a milestone and/or complete the Work
within the allotted Contract Time.

A new Section 6-1.3 is added to the Greenbook, as follows,

6-1.3 Working Hours. Working hours shall be limited to 7:00 a.m. and 3:30 p.m. unless
otherwise authorized, in writing, by the Engineer.

6-3  Time of Completion.
A new Section 6-3.3 is added to the Greenbook, as follows,

6-3.3 Time for Completion. The time for completion set forth in Article 2 of the Contract
for Construction shall commence: (1) on the date stated in the Notice to Proceed,
or (2) if the Notice to Proceed does not specify a commencement date, then on the
date of the Notice to Proceed and shall be completed by Contractor in the time
specified in the Contract Documents. The City is under no obligation to consider
early completion of the Project; and the Contract completion date shall not be
amended by the City’s receipt or acceptance of the Contractor’s proposed earlier
completion date. Any difference in time between the Contractor’s early completion
and the Contract Time shall be considered a part of the Project float. Contractor
shall not be entitled to compensation, and the City will not compensate Contractor,
for delays which impact early completion. Contractor shall not, under any
circumstances, receive additional compensation from the City (including but not
limited to indirect, general, administrative, or other forms of overhead costs) for the
period between the time of earlier completion proposed by the Contractor and the
Contract completion date.

6-4 Delays and Extension of Time.
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6-4.2 Extensions of Time
Section 6-4.2 of the Greenbook shall be amended to include the following:

Contractor’s entitlement to an extension of the Contract Time is limited to a City-
caused extension of the critical path, reduced by the Contractor’s concurrent
delays, and established by a proper time impact analysis. Contractor shall not be
charged liquidated damages because of any delays in completion of the Work due
to unforeseeable causes beyond the control and without the fault or negligence of
Contractor (or its Subcontractors or Suppliers). The City shall ascertain the facts
and extent of delay and grant extension of time for completing the Work when, in
its judgment, the facts justify such an extension. Contractor shall not be entitled
to an adjustment in the Contract Times for delays within the control of Contractor.
Delays attributable to and within the control of a Subcontractor or Supplier shall be
deemed to be delays within the control of Contractor.

Contractor shall abide by the Engineer's determination of what constitutes
inclement weather. Time extensions for inclement weather shall only be granted
when the Work stopped during inclement weather is on the critical path of the
Project schedule. Contractor shall not be entitled to reverse liquidated damages
for time extensions resulting from inclement weather.

6-5 Use of Improvement During Construction.
Section 6-5 of the Greenbook shall be amended to include the following:

The City reserves the right to occupy or utilize any portion of the Work at any time before
completion, and such occupancy or use shall not constitute acceptance of any part of
Work covered by this Contract. This use shall not relieve the Contractor of its
responsibilities under the Contract.

6-6 Suspension of the Work.
Section 6-6.1 shall be amended to read as follows,
6-6.1 General.

1. The City may, at its sole option, decide to suspend at any time the performance
of all or any portion of the Work by notice in writing to Contractor. Such notice
of suspension of Work will designate the amount and type of plant, labor, and
equipment to be committed to the Project during the period of suspension.
Contractor shall use its best efforts to utilize its plant, labor, and equipment in
such a manner as to minimize costs associated with suspension.
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2. Upon receipt of any such notice, Contractor shall, unless the notice requires

otherwise:

a. Immediately discontinue Work on the date and to the extent specified in the
notice;

b. Place no further orders or subcontracts for material, services, or facilities
with respect to suspended Work other than to the extent required in the
notice;

c. Promptly make every reasonable effort to obtain suspension upon terms
satisfactory to the City’s Representative of all orders, subcontracts, and
rental agreements to the extent they relate to performance of Work
suspended; and

d. Continue to protect and maintain the Work including those portions on
which Work has been suspended.

Except as provided by this Section, as full and complete compensation for such
suspension, Contractor shall be granted an adjustment in the Contract Price
based on a negotiated daily rate that reflects the Contractor’s actual costs
associated with the demobilized condition of the Site and an extension of the
Contract Times equal to the number of days performance of Work is
suspended; provided, however, that no adjustment of Contract Price or
extension of Contract Times shall be granted if the suspension results from
Contractor's non-compliance with the requirements of the Contract.

6-7 Termination of the Contract for Default.

Section 6-7.1 shall be amended to read as follows,

6-7.1 General.

1.

In the sole estimation of the City, if the Contractor:

a) refuses or fails to prosecute the Work or any separable part thereof with
such diligence as will insure its completion within the time specified by the
Contract Documents, or any extension thereof,

b) fails to prosecute the Work according to the schedule approved by the
Engineer,

c) if the Contractor should be adjudged a bankrupt, make a general
assignment for the benefit of its creditors, or if a receiver should be
appointed on account of its insolvency,

d) the Contractor or any of its subcontractors should violate any of the
provisions of this Contract,

e) abandons the Work by failing to report to the Work site and diligently
prosecute the Work to completion,
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f) disregards written instructions from the Engineer o materially violates
provisions of the Contract Documents,

g) disregards laws or regulations of any public body having jurisdiction, or

h) commits continuous or repeated violations of regulatory or statutory safety
requirements,

then the Agency will consider the Contactor in default of the Contract. The City
may serve written notice upon the Contractor and its surety of the City's
intention to terminate this Contract. This notice of intent to terminate shall
contain the reasons for such intention to terminate this Contract, and a
statement to the effect that the Contractor's right to perform this Contract shall
cease and terminate upon the expiration of ten (10) Days unless such
violations have ceased and arrangements satisfactory to the City have been
made for correction of said violations.

2. After expiration of the ten (10) Day period, the City may terminate the Contract
by providing a Notice of Termination to the Contractor. The City may take over
and complete the Work by any method it may deem appropriate, including
enforcement of the Project performance bond. Contractor and its surety shall
be liable to the City for any excess costs or other damages incurred by the City
to complete the Work. If the City takes over the Work, the City may, without
liability for so doing, take possession of and utilize in completing the Work such
materials, appliances, plant, and other property belonging to the Contractor as
may be on the Site.

3. Upon termination, Contractor shall not be entitled to receive any further
payment from the City, except for Work which was duly performed prior to the
effective date of the Notice of Termination. Contractor shall submit an invoice
for final payment within thirty (30) Days of the effective date of the Notice of
Termination. The City may withhold from final payment up to 150% of any
disputed amounts, including any amounts which may be necessary to repair
defective Work, complete unfinished Work, or are otherwise occasioned by
Contractor’s failure to perform its duties under the Contract.

6-8 Termination of the Contract for Convenience.
Section 6-8 shall be amended to read as follows,
1. The City may terminate performance of the Work called for by the Contract Documents

in whole or, from time to time, in part, upon ten (10) Days written notice if the City
determines that a termination is in the City's interest.
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2. The Contractor shall terminate all or any part of the Work upon delivery to the
Contractor of a Notice of Termination specifying that the termination is for the
convenience of the City, the extent of termination, and the effective date of such
termination.

3. After receipt of Notice of Termination, and except as directed by the City's
Representative, the Contractor shall, regardless of any delay in determining or
adjusting any amounts due under this termination for convenience clause, immediately
proceed with the following obligations:

a. Stop Work as specified in the Notice.

b. Complete any Work specified in the Notice of Termination in a least cost/ shortest
time manner while still maintaining the quality called for under the Contract
Documents.

c. Leave the property upon which the Contractor was working and upon which the
facility (or facilities) forming the basis of the Contract Document is situated in a
safe and sanitary manner such that it does not pose any threat to the public health
or safety.

d. Terminate all subcontracts to the extent that they relate to the portions of the Work
terminated.

e. Place no further subcontracts or orders, except as necessary to complete the
continued portion of the Contract.

f. Submit to the City's Representative, within ten (10) Days from the effective date of
the Notice of Termination, all of the usual documentation called for by the Contract
Documents to substantiate all costs incurred by the Contractor for labor, materials
and equipment through the effective date of the Notice of Termination. Any
documentation substantiating costs incurred by the Contractor solely as a result of
the City's exercise of its right to terminate this Contract pursuant to this clause,
which costs the contractor is authorized under the Contract documents to incur,
shall: (1) be submitted to and received by the Engineer no later than 30 Days after
the effective date of the Notice of Termination; (2) describe the costs incurred with
particularity; and (3) be conspicuously identified as “Termination Costs occasioned
by the City's Termination for Convenience.” If the City rejects any costs, Contractor
shall be deemed to waive the rejected costs unless Contractor files a Claim within
thirty (30) Days of the rejection pursuant to Section 6-14.

g. Contractor shall be entitled to receive only the amounts payable under this Section,
and Contractor specifically waives any claim for any other amounts or damages,
including, but not limited to, any claim for consequential damages or lost profits.
The provisions in this Section are in addition to and not in limitation of any other
rights or remedies available to the City.

4. Termination of the Contract shall not relieve surety of its obligation for any just claims
arising out of or relating to the Work performed.
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5. Notwithstanding any other provision of this Section, when immediate action is
necessary to protect life and safety or to reduce significant exposure or liability, the
City may immediately order Contractor to cease Work on the Project until such safety
or liability issues are addressed to the satisfaction of the City or the Contract is
terminated.

6. If the City terminates Contractor for cause, and if it is later determined that the
termination was wrongful, such default termination shall automatically be converted to
and treated as a termination for convenience. In such event, Contractor shall be
entitled to receive only the amounts payable under this section, and Contractor
specifically waives any claim for any other amounts or damages, including, but not
limited to, any claim for consequential damages or lost profits.

Section 6-9 shall be amended to read as follows,

6-9

Liquidated Damages. If the Work is not completed within the Contract Time(s), it is
understood that the City will suffer damage. In accordance with Government Code section
53069.85 and Public Contract Code section 7102, being impractical and infeasible to
determine the amount of actual damage, it is agreed that Contractor shall pay to the City
as fixed and liquidated damages, and not as a penalty, the sum stipulated in the Contract
for each calendar day of delay until the Work is fully completed. Contractor and its surety
shall be liable for any liquidated damages. Any money due or to become due the
Contractor may be retained to cover liquidated damages.

A new Section 6-10 is added to the Greenbook, as follows,

6-10

Reverse Liquidated Damages. Consistent with Public Contract Code Section 7102,
Contractor will be compensated for damages incurred due to unreasonable delays to the
critical path for which the City is responsible. The parties agree that determining
Contractor’s exact delay damages are and will continue to be impracticable and extremely
difficult. As such, for each calendar day or working day in excess of the time for completion
set forth in Article 2 of the Contract for Construction, the City shall pay to the Contractor
the sum stipulated in the Contract per day. Such amount shall constitute the only payment
allowed for any City-caused delays and shall necessarily include all overhead, all profits,
all administrative costs, all bond costs, all labor, materials, equipment and rental costs and
any other costs, expenses and fees incurred or sustained as a result of such delays.
Contractor shall not be entitled to reverse liquidated damages for any change in the Work
in which Contractor is compensated for overhead and profit through a change in Unit Price
Work or a Change Order resulting in a lump sum or allowed mark-up for the additional
Work. The amount of reverse liquidated damages shall be reduced by Contractor’s
concurrent delays.

The City’s liability to Contractor for delays for which the City is responsible shall be limited
to only an extension of time unless such delays were unreasonable under the
circumstances. In no case shall the City be liable for any costs which are borne by the
Contractor in the regular course of business, including, but not limited to, home office
overhead and other ongoing costs. Damages caused by unreasonable City delay shall
be based on actual costs only, no proportions or formulas shall be used to calculate any
delay damages.
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A new Section 6-11 is added to the Greenbook, as follows,

6-11

Force Majeure. In accordance with 6-4.2 and 6-10, the Contractor shall not be charged
liquidated damages, and the City shall not be responsible, for any delays resulting from a
Force Majeure Event. If a delay to the critical path results from a Force Majeure Event,
the Contractor will be entitled to a time extension but will not receive an adjustment to the
Contract Price or any other compensation. Such a non-compensable adjustment shall be
Contractor’s sole and exclusive remedy for such delays.

A new Section 6-12 is added to the Greenbook, as follows,

6-12

Procedure for Time Extensions and Delay Damages. Contractor shall not be entitled
to any extension of time or any reverse liquidated damages unless Contractor properly
notices the delay and adjustment to compensation and requests a Change Order in
accordance with 6-13 Change Orders. Contractor’s failure to timely and fully comply with
the Change Order procedures in the Contract Documents shall constitute a waiver of
Contractor’s right to a time extension or reverse liquidated damages.

A new Section 6-13 is added to the Greenbook, as follows,

6-13

Change Orders. All changes to the Contract, including compensation increases and time
extensions, shall be through a written Change Order in accordance with this Section. The
City, without invalidating the Contract, may order changes in the Work consisting of
additions, deletions or other revisions, and Contractor’'s compensation and the time for
completion shall be adjusted accordingly. Whenever any change is made as provided for
herein, such change shall be considered and treated as though originally included in the
Contract, and shall be subject to all terms, conditions, and provisions of the original
Contract. Contractor shall not be entitled to claim or bring suit for damages, whether for
loss of profits or otherwise, on account of any decrease or omission of any item or portion
of Work to be done. No dispute, disagreement, or failure of the parties to reach agreement
on the terms of the Change Order shall relieve the Contractor from the obligation to
proceed with performance of the Work, including Additional Work, promptly and
expeditiously. Any alterations, extensions of time, Additional Work, or any other changes
may be made without securing consent of the Contractor’s surety or sureties.

6-13.1 Change in Contract Procedures.

6-13.1.1 City Directive. The City may direct changes in the Work by delivering
a written directive. To the extent the work directive results in a change
to compensation or time, Contractor must timely request a Change
Order and comply with all Change Order procedures in accordance with
this Section. Notwithstanding issuance of a work directive, Contractor’'s
failure to timely request a Change Order shall constitute a waiver by
Contractor of any adjustment to compensation or time extension for
Work performed under the directive. The City shall not be liable to
Contractor for Work performed or omitted by Contractor in reliance on
verbal orders.

6-13.1.2 Contractor’s Notice of Change/ Delay. If Contractor intends to
initiate a Change Order Request, then Contractor shall provide the City

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -127 - GENERAL PROVISIONS



with written notice of the underlying facts and circumstances that gave
rise to the proposed change within the following times:

a. If due to unknown subsurface or latent physical conditions, within
three (3) days from the discovery date or prior to the alterations of
the conditions, whichever is earlier.

b. If due to a Force Majeure Event, as soon as reasonably practicable
under the conditions, which shall be no longer than three (3) days
from the date the Contractor discovers that the Force Majeure
Event gives rise to a change, unless that the conditions are such
that notice within three (3) days is not possible or practicable.

c. If due to any other matter that may involve an adjustment to the
Contract Time or the Contract Price, within seven (7) days from the
discovery date.

To be considered valid and complete, the notice of change/delay shall
include a general statement of the circumstances giving rise to the
notice of change/delay and a reasonable order of magnitude estimate
of the additional costs and/or time. If the circumstances give rise to
both a cost adjustment and time extension, Contractor shall submit the
notice of change and notice of delay concurrently.

6-13.1.3 Request for Change in Compensation and/ or Extension of Time.
Contractor shall submit a Change Order Request for any adjustment to
Contractor’'s compensation and/or any extension of time. The Change
Order Request shall be made prior to incurring any expense and within
fourteen (14) Days from either Contractor’s notice of change/delay or
the City’s directive ordering the change. The Change Order Request
shall include all of the following information (unless inapplicable to the
change):

a. A detailed description of the circumstances giving rise to the
request;

b. A complete itemized cost proposal, including itemized pricing for
first tier Subcontractors;

c. Supporting documentation for all costs;

d. Atime impact analysis showing the impact of the delay to the critical
path to completion;

e. If any added costs or information cannot be determined at the time
of the Change Order Request, the reason the costs or information
cannot be determined at the time; and

f. Certification to the accuracy of the Change Order Request under
penalty of perjury.
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The time impact analysis shall be in the critical path method format and
shall show the sequencing of all critical and non-critical new activities
and/or activity revisions affected by the delay, with logic ties to all
affected existing activities noted on the schedule.

The City may demand, and Contractor shall provide, any additional
information supporting the Change Order Request, including but not
limited to native electronic format version of schedules and time impact
analyses. Contractor shall provide the requested additional information
within five (5) Days of the request.

For any costs or information that cannot be determined at the time
Contractor submits the Change Order Request, Contractor shall submit
to the City notice of the costs or information and all supporting
documentation within five (5) Days of when the costs or other
information become subject to determination.

6-13.1.4 City’s Final Decision on Change Order; Ordered Changes. If the
City denies the Change Order Request or disagrees with the proposal
submitted by Contractor, it will notify the Contractor, and the City will
provide its opinion of the appropriate price and/or time extension. If no
agreement can be reached, the City shall have the right to order the
Work performed on a time and materials basis or to issue a unilateral
Change Order setting forth the City’s determination of the reasonable
additions or savings in costs and time attributable to the extra or deleted
work. The City shall also have the right to order changes in the Work
to be performed promptly by the Contractor on a time and materials
basis or to issue a unilateral Change Order setting forth the City’s
determination of the reasonable additions or savings in costs and time
attributable to the extra or deleted work. The City’s determination shall
become final and binding if the Contractor fails to submit a Claim in
writing to the City within fourteen (14) Days of the issuance of the
unilateral Change Order, disputing the terms of the unilateral Change
Order and providing such supporting documentation for its position as
the City may reasonably require.

6-13.1.5 Contractor’s Waiver of Further Relief. CONTRACTOR’S FAILURE
TO PROVIDE A COMPLETE AND TIMELY NOTICE OF
CHANGE/DELAY AND/OR CHANGE ORDER REQUEST, OR TO
COMPLY WITH ANY OTHER REQUIREMENT OF THIS SECTION,
SHALL CONSTITUTE A WAIVER BY CONTRACTOR OF THE RIGHT
TO A CONTRACT ADJUSTMENT ON ACCOUNT OF SUCH
CIRCUMSTANCES AND A WAIVER OF ANY RIGHT TO FURTHER
RECOURSE OR RECOVERY BY REASON OF OR RELATED TO
SUCH CHANGE BY MEANS OF THE CLAIMS DISPUTE
RESOLUTION PROCESS OR BY ANY OTHER LEGAL PROCESS
OTHERWISE PROVIDED FOR UNDER APPLICABLE LAWS.

Contractor recognizes and acknowledges that timely submission of a
formal written notice of change/delay and Change Order Request,
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whether or not the circumstances of the change may be known to the
City or available to the City through other means, is not a mere formality
but is of crucial importance to the ability of the City to promptly identify,
prioritize, evaluate and mitigate the potential effects of changes. Any
form of informal notice, whether verbal or written (including, without
limitation, statements in requests for information, statements in
Submittals, statements at any job meeting or entries on monthly
reports, daily logs or job meeting minutes), that does not strictly comply
with the formal requirements of this Section, shall accordingly be
insufficient.

6-13.1.6 Change Order Format.

a. A Change Order signed by the Contractor indicates the Contractor's
agreement therewith, including any adjustment in compensation or
extension of time, and the full and final settlement of all costs
(direct, indirect, and overhead) related to the Work authorized by
the Change Order.

b. The City may designate the forms to be used for notices, requests,
and Change Orders. If so designated, Contractor may only use
such forms. Contractor shall not reserve a right to assert impact
costs, extended job site costs, extended overhead, constructive
acceleration and/or actual acceleration beyond what is stated in the
Change Order. No Claims shall be allowed for impact, extended
overhead costs, constructive acceleration and/or actual
acceleration due to a multiplicity of changes and/or clarifications.
The Contractor may not change or modify the City’s Change Order
form in an attempt to reserve additional rights.

6-13.2 Determining Adjustments to Compensation.

6-13.2.1 Limitation on Costs. Contractor shall not be entitled to any
compensation for Work subject to a Change Order except as expressly
set forth in this Section. The City Manager may approve Additional
Work up to ten percent (10%) of the amount of the Agreement or fifty
thousand dollars ($50,000.00). In no event shall the total sum of the
agreement (Contract Price and Additional Work) exceed fifty thousand
dollars ($50,000.00). Any additional work in excess of this amount shall
be approved by the City Council. The mark-up added in instances of
Additional Work shall constitute the entire amount of profit, any mark-
ups, any field or home office overhead costs, including personnel,
equipment or office space, any materials, or any costs of equipment
idle time for such Work.

6-13.2.2 Unit Price Change Orders. When the actual quantity of a Unit Price
Work item varies from the Bid Schedule, compensation for the change
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in quantity will be calculated by multiplying the actual quantity by the
unit price. This calculation may result in either an additive or deductive
Change Order. Bid items included on the Bid Schedule may be
deducted from the Work in their entirety without any negotiated extra
costs. Because Unit Price Work includes overhead and profit as
determined by Contractor at the time of its Bid submission, no mark up
or deduction for overhead and profit will be allowed.

6-13.2.3 Lump Sum Change Orders. Whenever possible, any changes
affecting compensation shall be in a lump sum mutually agreed by the
Contractor and the City.

6-13.2.4 Time and Materials Change Orders. The City may direct the
Contractor to proceed with the Additional Work with payment to be
made on the basis of actual cost of the labor and materials required to
complete the Additional Work. If the Project is federally funded, a time
and materials Change Order shall only be issued after a determination
that no other Change Order is suitable and the Change Order shall
include a ceiling price that the Contractor exceeds at its own risk.

6-13.2.5 Federally Funded Projects. For any change in price to the Contract,
general and administrative expenses shall be negotiated and must
conform to the cost principles set forth under at 2 C.F.R. Part 200,
subpart E, and profit shall be negotiated as a separate element of the
cost. To establish a fair and reasonable profit, consideration must be
given to the complexity of the Additional Work to be performed, the risk
borne by the Contractor, the Contractor's investment, the amount of
subcontracting, the quality of its record of past performance, and
industry profit rates in the surrounding geographical area for similar
work.

6.13.2.6 Allowed Costs. Estimates for lump sum quotations and accounting for
time-and-material work shall be limited to direct expenditures
necessitated specifically by the change and shall be segregated as
follows:

a. Labor. The costs of labor will be the actual cost for wages
prevailing locally for each craft or type of worker at the time the
Additional Work is done, plus employer payments of payroll taxes
and insurance, health and welfare, pension, vacation,
apprenticeship funds, and other direct costs resulting from federal,
state, or local laws, as well as assessment or benefits required by
lawful collective bargaining agreements. The use of a labor
classification which would increase the Additional Work cost will not
be permitted unless the Contractor establishes the necessity for
such additional costs. Labor costs for equipment operators and
helpers shall be reported only when such costs are not included in
the invoice for equipment rental.
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b. Materials. The cost of materials reported shall be at the lowest
current price at which such materials are locally available in the
quantities involved, plus sales tax, freight and delivery. Materials
costs shall be based upon supplier or manufacturer’s invoice.

c. Tool and Equipment Use. Regardless of ownership, the rates to
be used in determining equipment use shall not exceed listed rates
prevailing locally at equipment rental agencies, or distributors, at
the time the work is performed. The Contractor shall furnish cost
data supporting the establishment of the rental rate. The rental rate
to be applied for use of each item of equipment shall be the rate
resulting in the least total cost to the City for the total period of use.
The City shall the make the final determination as to an equitable
rental rate for the equipment. No payment will be made for the use
of small tools, which have a replacement value of $1,000 or less.

(i) The rental time to be paid for equipment shall be the time the
equipment is in productive operation on the Additional Work
being performed. Rental time will not be allowed while
equipment is inoperative due to breakdowns.

(i) All equipment shall, in the opinion of the City, be in good working
condition and suitable for the purpose for which the equipment
is to be used. Equipment with no direct power unit shall be
powered by a unit of at least the minimum rating recommended
by the manufacturer.

(iii) Before construction equipment is used on any Additional Work,
the Contractor shall plainly stencil or stamp an identifying
number thereon at a conspicuous location, and shall furnish to
the City, in duplicate, a description of the equipment and its
identifying number.

(iv) When hourly rates are listed, any part of an hour less than 30
minutes of operation shall be considered to be 1/2-hour of
operation, and any part of an hour greater than 30 minutes will
be considered one hour of operation. When daily rates are
listed, any part of a day less than 4 hours operation shall be
considered to be 1/2-day of operation.

d. Allowed Mark-up. The allowed mark-up for any and all overhead
(including supervision and home and field office costs) and profit on
work added to the Contract shall be determined in accordance with
the following provisions:

(i) “Net Cost” is defined as the actual costs of labor, materials and
tools and equipment only, excluding overhead and profit. The
costs of applicable insurance and bond premium will be
reimbursed to the Contractor and Subcontractors at cost only,
without mark-up. Contractor shall provide the City with
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documentation of the costs, including but not limited to payroll
records, invoices, and such other information as the City may
reasonably request.

(ii) For Work performed by the Contractor’s forces the allowed
mark-up shall not exceed fifteen (15%) percent of labor costs,
ten percent (10%) of material costs, and ten percent (10%) of
the cost of tools and equipment use.

(iii) For Work performed by a Subcontractor, the added cost for
overhead and profit shall not exceed fifteen percent (15%) of
the Subcontractor's Net Cost of the Work to which the
Contractor may add up to five percent (5%) of the
Subcontractor’s Net Cost.

(iv) For Work performed by a sub-subcontractor, the added cost for
overhead and profit shall not exceed fifteen percent (15%) of
the sub-subcontractor's Net Cost for Work to which the
Subcontractor and Contractor may each add up to an additional
five percent (5%) of the Net Cost of the lower tier subcontractor.

(v) No additional mark-up will be allowed for lower tier
subcontractors, and in no case shall the added cost for
overhead and profit payable by the City exceed twenty-five
percent (25%) of the Net Cost as defined herein, of the party
that performs the Work.

(vi) Calculation of the mark-up will be subject to the limitations
above and to calculation as further detailed in (b)(B)(5) above.

e. Documentation of Time-and-Material Costs.

(i) T&M Daily Sheets. Contractor must submit timesheets,
materials invoices, records of equipment hours, and records of
rental equipment hours to the City’s for an approval signature
each day that Work is performed on a time-and-material basis.
The Engineer’s signature on time sheets only serves as
verification that the Work was performed and is not indicative of
the City’s agreement to Contractor’s entitlement to the cost.

(i) T&M Summary Sheet. Contractor shall submita T&M Summary
Sheet, which shall include total actual costs, within five (5) Days
following completion of Additional Work on a time-and-material
basis. Contractor’s total actual cost shall be presented in a
summary table in an electronic spreadsheet file by labor,
material, equipment, and any other costs, along with
documentation supporting the costs. Contractor’s failure to
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submit the T&M Summary Sheet within five (5) Days of
completion of the Additional Work will result in Contractor’s
waiver for any reimbursement of any costs associated with the
Additional Work.

f. Excluded Costs. The following costs or any other home or field
office overhead costs, all of which are to be considered
administrative costs covered by the Contractor’'s mark-up, shall not
be allowed costs and shall not be included in any lump sum
proposals or time-and-materials invoices:

(i) Overhead Cost. Payroll costs and other compensation of
Contractor’s  officers, executives, principals, general
managers, engineers, architects, estimators, attorneys,
auditors, accountants, purchasing and contracting agents,
timekeepers, clerks, and other personnel employed by
Contractor whether at the Site or in Contractor’s principal office
or any branch office, material yard, or shop for general
administration of the Work;

(i) Office Expenses. Expenses of Contractor’s principal and
branch offices;

(iii) Capital Expenses. Any part of Contractor’s capital expenses,
including interest on Contractor’'s capital employed for the
Additional Work and charges against Contractor for delinquent
payments;

(iv) Negligence. Costs due to the negligence of Contractor or any
Subcontractor or Supplier, or anyone directly or indirectly
employed by any of them or for whose acts any of them may
be liable, including without limitation the correction of Defective
Work, disposal of materials or equipment wrongly supplied,
and making good any damage to property;

(v) Small Tools. Cost of small tools valued at less than $1,000
and that remain the property of Contractor;

(vi) Administrative Costs. Costs associated with the preparation of
Change Orders (whether or not ultimately authorized), cost
estimates, or the preparation or filing of Claims;

(vii) Anticipated Lost Profits. Expenses of Contractor associated
with anticipated lost profits or lost revenues, lost income or
earnings, lost interest on earnings, or unpaid retention;

(viii) Home Office Overhead. Costs derived from the computation

of a “home office overhead” rate by application of the Eichleay,
Allegheny, burden fluctuation, or other similar methods;
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(ix) Special Consultants and Attorneys. Costs of special
consultants or attorneys, whether or not in the direct employ of
Contractor, employed for services specifically related to the
resolution of a Claim, dispute, or other matter arising out of or
relating to the performance of the Additional Work.

(x) Other. Other overhead or general expense costs of any kind
and the cost of any item not specifically and expressly included
in the Contract Documents; including but not limited to:
submittals, drawings, field drawings, shop drawings, including
submissions of drawings; field inspection; general
superintendence; computer services; reproduction services;
salaries of project engineer, superintendent, timekeeper,
storekeeper, and secretaries; janitorial services; small tools,
incidentals and consumables; temporary on-site facilities
(offices, telephones, high speed internet access, plumbing,
electrical power, lighting; platforms, fencing, water); surveying;
estimating; protection of work; handling and disposal fees; final
cleanup; other incidental work; related warranties; insurance
and bond premiums.

(xi) Compliance with Federal Cost Principles. If the Project is
federally funded, any costs that are not allowable, reasonable,
and allocable to the Project, under generally accepted
accounting principles and the applicable federal requirements.
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A new Section 6-14 is added to the Greenbook, as follows,

6-14

Resolving Claims. Contractor shall timely comply with any and all requirement of the
Contract Documents pertaining to notices and requests for changes to the Contract Time
or Contract Price, including but not limited to all requirements of 6-13, as a prerequisite to
filing any claim governed by this Section. The failure to timely submit a notice of delay or
notice of change, or to timely request a change to the time for completion or Contractor’s
compensation, or to timely provide any other notice or request required herein shall
constitute a waiver of the right to further pursue the claim under the Contract or at law.

A

D.

Intent. Effective January 1, 1991, Section 20104 et seq., of the California Public
Contract Code prescribes a process utilizing informal conferences, non-binding judicial
supervised mediation, and judicial arbitration to resolve disputes on construction
claims of $375,000 or less. Effective January 1, 2017, Section 9204 of the Public
Contract Code prescribes a process for negotiation and mediation to resolve disputes
on construction claims. The intent of this Section is to implement Sections 20104 et
seq. and Section 9204 of the California Public Contract Code. This Section shall be
construed to be consistent with all applicable law, including but not limited to these
statutes.

Claims. For purposes of this Section, “Claim” means a separate demand by the
Contractor for:

1. An adjustment to the time for completion including, without limitation, for relief from
damages or penalties for delay assessed by the City;

2. Payment by the City of money or damages arising from Work done by or on behalf
of the Contractor pursuant to the Contract, payment for which is not otherwise
expressly provided or to which the Contractor is not otherwise entitled; or

3. An amount the payment of which is disputed by the City.
A “Claim” does not include any demand for payment for which the Contractor has failed

to provide notice, request a Change Order, or otherwise failed to follow any procedures
contained in the Contract Documents.

. Filing Claims. Claims governed by this Section may not be filed unless and until the

Contractor completes any and all requirements of the Contract Documents pertaining
to notices and requests for changes to the Contract Time or Contract Price, and
Contractor’s request for a change has been denied in whole or in part. Claims
governed by this Section must be filed no later than thirty (30) Days after a request for
change has been denied in whole or in part or after any other event giving rise to the
Claim. The Claim shall be submitted in writing to the City and shall include on its first
page the following words in 16 point capital font: “THIS IS A CLAIM.” The Claim shall
include all information and documents necessary to substantiate the Claim, including
but not limited to those identified below. Nothing in this Section is intended to extend
the time limit or supersede notice requirements otherwise provided by Contract
Documents. Failure to follow such contractual requirements shall bar any Claims or
subsequent proceedings for compensation or payment thereon.

Documentation. The Contractor shall submit all Claims in the following format:
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1. Summary description of Claim including basis of entitlement, merit and amount of
time or money requested, with specific reference to the Contract Document
provisions pursuant to which the Claim is made

2. List of documents relating to Claim:
a. Specifications
b. Drawings
c. Clarifications (Requests for Information)
d. Schedules
e. Other
3. Chronology of events and correspondence
4. Narrative analysis of Claim merit
5. Analysis of Claim cost, including calculations and supporting documents

6. Time impact analysis in the form required by the Contract Documents or, if the
Contract Documents do not require a particular format, CPM format, if an
adjustment of the Contract Time is requested

E. City’s Response. Upon receipt of a Claim pursuant to this Section, the City shall
conduct a reasonable review of the Claim and, within a period not to exceed 45 Days,
shall provide the Contractor a written statement identifying what portion of the Claim
is disputed and what portion is undisputed. Any payment due on an undisputed
portion of the Claim will be processed and made within 60 Days after the City issues
its written statement.

1. If the City needs approval from its governing body to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion of the
Claim, and the City’s governing body does not meet within the 45 Days or within
the mutually agreed to extension of time following receipt of a Claim sent by
registered mail or certified mail, return receipt requested, the City shall have up to
three (3) Days following the next duly publicly noticed meeting of the City’s
governing body after the 45-Day period, or extension, expires to provide the
Contractor a written statement identifying the disputed portion and the undisputed
portion.

2. Within 30 Days of receipt of a Claim, the City may request in writing additional
documentation supporting the Claim or relating to defenses or Claims the City may
have against the Contractor. If additional information is thereafter required, it shall
be requested and provided pursuant to this subdivision, upon mutual agreement
of the City and the Contractor. The City’s written response to the Claim, as further
documented, shall be submitted to the Contractor within 30 Days (if the Claim is
less than $50,000, within 15 Days) after receipt of the further documentation, or

ELEVENTH ST. FLASHING SIGNAL BEACON IMP. -137 - GENERAL PROVISIONS



within a period of time no greater than that taken by the Contractor in producing
the additional information or requested documentation, whichever is greater.

F. Meet and Confer. If the Contractor disputes the City’s written response, or the City
fails to respond within the time prescribed, the Contractor may so notify the City, in
writing, either within 15 Days of receipt of the City’s response or within 15 Days of the
City’s failure to respond within the time prescribed, respectively, and demand in writing
an informal conference to meet and confer for settlement of the issues in dispute.
Upon receipt of a demand, the City shall schedule a meet and confer conference within
30 Days for settlement of the dispute.

G. Mediation. Within 10 business days following the conclusion of the meet and confer
conference, if the Claim or any portion of the Claim remains in dispute, the City shall
provide the Contractor a written statement identifying the portion of the Claim that
remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the Claim shall be processed and made within 60 Days after the
City issues its written statement. Any disputed portion of the Claim, as identified by
the Contractor in writing, shall be submitted to nonbinding mediation, with the City and
the Contractor sharing the associated costs equally. The public entity and Contractor
shall mutually agree to a mediator within 10 business days after the disputed portion
of the Claim has been identified in writing, unless the parties agree to select a mediator
at a later time.

1. If the parties cannot agree upon a mediator, each party shall select a mediator and
those mediators shall select a qualified neutral third party to mediate with regard
to the disputed portion of the Claim. Each party shall bear the fees and costs
charged by its respective mediator in connection with the selection of the neutral
mediator.

2. For purposes of this Section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which
an independent third party or board assists the parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform
to the timeframes in this Section.

3. Unless otherwise agreed to by the City and the Contractor in writing, the mediation
conducted pursuant to this section shall excuse any further obligation under
Section 20104.4 of the California Public Contract Code to mediate after litigation
has been commenced.

4. The mediation shall be held no earlier than the date the Contractor completes the
Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved Claims shall be considered jointly in a single mediation, unless a new
unrelated Claim arises after mediation is completed.

H. Procedures After Mediation. If following the mediation, the Claim or any portion
remains in dispute, the Contractor must file a Claim pursuant to Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part
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3 of Division 3.6 of Title 1 of the Government Code prior to initiating litigation. For
purposes of those provisions, the running of the period of time within which a Claim
must be filed shall be tolled from the time the Contractor submits his or her written
Claim pursuant to subdivision (a) until the time the Claim is denied, including any
period of time utilized by the meet and confer conference.

I. Civil Actions. The following procedures are established for all civil actions filed to
resolve Claims of $375,000 or less:

1. Within 60 Days, but no earlier than 30 Days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless
waived by mutual stipulation of both parties or unless mediation was held prior to
commencement of the action in accordance with Public Contract Code section
9204 and the terms of this Contract. The mediation process shall provide for the
selection within 15 Days by both parties of a disinterested third person as mediator,
shall be commenced within 30 Days of the submittal, and shall be concluded within
15 Days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court.

2. If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter
3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding
brought under this subdivision consistent with the rules pertaining to judicial
arbitration. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title
3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, be
experienced in construction law, and (B) any party appealing an arbitration award
who does not obtain a more favorable judgment shall, in addition to payment of
costs and fees under that chapter, also pay the attorney’s fees on appeal of the
other party.

J. Government Code Claim Procedures.

1. This Section does not apply to tort claims and nothing in this Section is intended
nor shall be construed to change the time periods for filing tort claims or actions
specified by Chapter 1 (commending with Section 900) and Chapter 2
(commencing with Section 910) of Part 3 of Division 3.5 of Title 1 of the
Government Code.

2. In addition to any and all requirements of the Contract Documents pertaining to
notices of and requests for adjustment to the Contract Time, Contract Price, or
compensation or payment for Additional Work, disputed Work, construction claims
and/or changed conditions, the Contractor must comply with the claim procedures
set forth in Government Code Section 900, et seq. prior to filing any lawsuit against
the City.

3. Such Government Code claims and any subsequent lawsuit based upon the

Government Code claims shall be limited to those matters that remain unresolved
after all procedures pertaining to adjustment of the Contract Time or Contract Price
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for Additional Work, disputed Work, construction claims, and/or changed
conditions have been followed by Contractor. If Contractor does not comply with
the Government Code claim procedure or the prerequisite contractual
requirements, Contractor may not file any action against the City.

4. A Government Code claim must be filed no earlier than the date the Work is
completed or the date the Contractor last performs Work on the Project,
whichever occurs first. A Government Code claim shall be inclusive of all
unresolved Claims known to Contractor or that should reasonably be known
to Contractor excepting only new unrelated Claims that arise after the
Government Code claim is submitted.

K. Non-Waiver. The City’s failure to respond to a Claim from the Contractor within the
time periods described in this Section or to otherwise meet the time requirements of
this Section shall result in the Claim being deemed rejected in its entirety, and shall
not constitute a waiver of any rights under this Section.

SECTION 7 MEASUREMENT AND PAYMENT

7-2

Lump Sum Work.

Section 7-2 shall be amended to read as follows,

Iltems for which quantities are indicated “Lump Sum”, “LS”, or “Job”, shall be paid for at
the price indicated in the Bid. Such payment shall be full compensation for the items of
work and all work appurtenant thereto.

Contractor shall furnish on forms approved by the City within ten (10) Days of the Notice
to Proceed, a schedule of values allocating the entire Contract Price to the various portions
of the Work and prepared in such a form and supported by such data to substantiate its
accuracy as the Engineer may require. This schedule of values, unless objected to by the
Engineer, shall be used as a basis for reviewing the Contractor’s applications for payment.
Contractor shall submit the schedule of values prior to submitting its first application for
payment, and the City will not issue any payment until it receives and approves the
schedule of values.

Payment.
7-3.1 General.
Section 7-3.1 of the Greenbook shall be amended to include the following:

Pursuant to section 22300 of the Public Contract Code of the State of California,
Contractor may request the City to make retention payments directly to an escrow
agent or may substitute securities for any money withheld by the City to ensure
performance under the contract. At the request and expense of Contractor,
securities equivalent to the amount withheld shall be deposited with the City or with
a state or federally chartered bank as the escrow agent who shall return such
securities to Contractor upon satisfactory completion of the contract. Deposit of
securities with an escrow agent shall be subject to a written agreement
substantially in the form provided in section 22300 of the Public Contract Code.
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A new Section 7-3.1.1 is added to the Greenbook, as follows,
7-3.1.1 Progress Estimates and Payment.

A. By the tenth (10th) Day of the following calendar month, Contractor
shall submit to Engineer a payment request which shall set forth in
detail the value of the Work done for the period beginning with the
date Work was first commenced and ending on the end of the
calendar month for which the payment request is prepared.
Contractor shall include an adjusted list of actual quantities, verified
by the Engineer, for unit price items listed, if any, in the Bid.
Contractor shall include any amount earned for authorized Additional
Work. Contractor shall certify under penalty of perjury, that all cost
breakdowns and periodic estimates accurately reflect the Work on the
Project.

B. From the total thus computed, a deduction shall be made in the
amount of five percent (5%) for retention, except where the City has
adopted a finding that the Work done under the Contract is
substantially complex, and then the amount withheld as retention
shall be the percentage specified in the Notice Inviting Bids. From
the remainder a further deduction may be made in accordance with
Section C below. The amount computed, less the amount withheld
for retention and any amounts withheld as set forth below, shall be
the amount of the Contractor’s payment request.

C. The City may withhold a sufficient amount or amounts of any payment
or payments otherwise due to Contractor, as in its judgment may be
necessary to cover:

1. Payments which may be past due and payable for just claims
against Contractor or any Subcontractors for labor or materials
furnished in and about the performance of work on the Project
under this Contract.

2. Defective work not remedied.

3. Failure of Contractor to make proper payments to his
Subcontractor or for material or labor.

4. Completion of the Contract if there is a reasonable doubt that the
Work can be completed for balance then unpaid.

5. Damage to another contractor or a third party.

6. Amounts which may be due the Count for claims against
Contractor.

7. Failure of Contractor to keep the Record Drawings up to date.
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8. Failure to provide update on construction schedule as required
herein.

9. Site cleanup.

10. Failure to comply with Contract Documents.
11. Liquidated damages.

12. Legally permitted penalties.

D. The City may apply such withheld amount or amounts to payment of
such claims or obligations at its discretion with the exception of
subsections (C)(1), (3), and (5) of this Section, which must be
retained or applied in accordance with applicable law. In so doing,
the City shall be deemed the agent of Contractor and any payment
so made by the City shall be considered as a payment made under
contract by the City to Contractor and the City shall not be liable to
Contractor for such payments made in good faith. Such payments
may be made without prior judicial determination of claim or
obligations. The City will render Contractor a proper accounting of
such funds disbursed on behalf of Contractor.

E. Upon receipt, the Engineer shall review the payment request to
determine whether it is undisputed and suitable for payment. If the
payment request is determined to be unsuitable for payment, it shall
be returned to Contractor as soon as practicable but not later than
seven (7) Days after receipt, accompanied by a document setting
forth in writing the reasons why the payment request is not proper.
The City shall make the progress payment within 30 Days after the
receipt of an undisputed and properly submitted payment request
from Contractor, provided that a release of liens and claims has been
received from the Contractor pursuant to Civil Code section 8132.
The number of days available to the City to make a payment without
incurring interest pursuant to this paragraph shall be reduced by the
number of Days by which the Engineer exceeds the seven (7) Day
requirement.

F. A payment request shall be considered properly executed if funds are
available for payment of the payment request and payment is not
delayed due to an audit inquiry by the financial officer of the City.

G. The City shall have the right to adjust any estimate of quantity and to
subsequently correct any error made in any estimate for payment.

7-3.2 Partial and Final Payment.
A new Section 7-3.2.1 is added to the Greenbook, as follows,

7-3.2.1 Final Acceptance and Payment.
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A. Following the City’s acceptance of the Work, the Contractor shall
submit to the City a written statement of the final quantities of unit
price items for inclusion in the final payment request. The City shall
have the right to adjust any estimate of quantity and to correct any
error made in any estimate for payment.

B. When the Work has been accepted there shall be paid to Contractor
a sum equal to the Contract Price less any amounts previously paid
Contractor and less any amounts withheld by the City from Contractor
under the terms of the Contract. The final five percent (5%), or the
percentage specified in the Notice Inviting Bids where the City has
adopted a finding of substantially complete, shall not become due and
payable until as required by Public Contract Code section 7107. If
the Contractor has placed securities with the City as described herein,
the Contractor shall be paid a sum equal to one hundred percent
(100%) of the Contract Price less any amounts due the City under the
terms of the Contract.

C. Unless Contractor advises the City in writing prior to acceptance of
the final five percent (5%) or the percentage specified in the Notice
Inviting Bids where the City has adopted a finding of completion, or
the return of securities held as described herein, said acceptance
shall operate as a release to the City of all claims and all liability to
Contractor for all things done or furnished in connection with this
Work and for every act of negligence of the City and for all other
claims relating to or arising out of this Work. If Contractor advises the
City in writing prior to acceptance of final payment or return of the
securities that there is a dispute regarding the amount due the
Contractor, the City may pay the undisputed amount contingent upon
the Contractor furnishing a release of all undisputed claims against
the City with the disputed claims in stated amounts being specifically
excluded by Contractor from the operation of the release. No
payments, however, final or otherwise, shall operate to release
Contractor or its sureties from the Faithful Performance Bond, Labor
and Material Payment Bond, or from any other obligation under this
Contract.

D. In case of suspension of the Contract any unpaid balance shall be
and become the sole and absolute property of the City to the extent
necessary to repay the City any excess in the cost of the Work above
the Contract Price.

E. Final payment shall be made no later than 60 Days after the date of
acceptance of the Work by the City or the date of occupation,
beneficial use and enjoyment of the Work by the City including any
operation only for testing, start-up or commissioning accompanied by
cessation of labor on the Work, provided that a release of liens and
claims has been received from the Contractor pursuant to Civil Code
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section 8136. In the event of a dispute between the City and the
Contractor, the City may withhold from the final payment an amount
not to exceed 150% of the disputed amount.

F. Within ten (10) Days from the time that all or any portion of the
retention proceeds are received by Contractor, Contractor shall pay
each of its Subcontractors from whom retention has been withheld
each Subcontractor’s share of the retention received. However, if a
retention payment received by Contractor is specifically designated
for a particular Subcontractor, payment of the retention shall be made
to the designated Subcontractor if the payment is consistent with the
terms of the subcontract.

7-3.4 Mobilization.

Section 7-3.4 of the Greenbook shall be amended to include the following:

Payment for mobilization shall be included in the contract unit prices bid for the
various items of work involved, and no additional compensation will be allowed
therefore. The scope of the Work included under mobilization shall include, but
shall not be limited to, the following principal items:

1.

2.

Obtaining and paying for all bonds, insurance, and permits.

Moving on to the Project Site of all Contractor’s plant and equipment required
for the first month’s operations.

Installing temporary construction power, wiring, and lighting facilities, as
applicable.

Establishing fire protection system, as applicable.
Developing and installing a construction water supply, as applicable.

Providing and maintaining the field office trailers for the Contractor, if
necessary, and the Engineer (if specified), complete, with all specified
furnishings and utility services.

Providing on-site sanitary facilities and potable water facilities as specified per
Cal-OSHA and these Contract Documents.

Furnishing, installing, and maintaining all storage buildings or sheds required
for temporary storage of products, equipment, or materials that have not yet
been installed in the Work. All such storage shall meet manufacturer’s
specified storage requirements, and the specific provisions of the
specifications, including temperature and humidity control, if recommended by
the manufacturer, and for all security.

Arranging for and erection of Contractor’s work and storage yard.
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10. Posting all OSHA required notices and establishment of safety programs per
Cal-OSHA.

11. Full-time presence of Contractor’s superintendent at the job Site as required
herein.

12. Submittal of construction schedule as required by the Contract Documents.

13. Demobilization from construction site upon completion of Improvements
Project.

7-3.5 Contract Unit Prices.
Section 7-3.5 shall be amended to read as follows,

1. Where the Contract Documents provide that all or part of the Work is to be Unit
Price Work, initially the Contract Price will be deemed to include for all Unit
Price Work an amount equal to the sum of the unit price for each separately
identified item of Unit Price Work multiplied by the estimated quantity of each
item as indicated in the Contract. The estimated quantities of items of Unit
Price Work are not guaranteed and are solely for the purpose of comparison
of Bids and determining an initial Contract Price. Each unit price will be
deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and or profit for each separately identified item.

2. Unless otherwise specified, payment will be based on the actual quantities of
Work as verified and approved by the Engineer, based on the price per unit as
set forth in the Bid.

3. The City or Contractor may initiate a Change Order or Change Order Request
to adjust the Contract Price in accordance with Contractor Documents based
on actual quantities of Unit Price Work. The City or Contractor may make a
claim for an adjustment in the Unit Price in accordance with the Contract
Documents if:

a. the quantity of any item of Unit Price Work performed by Contractor differs
by twenty-five percent (25%) or more from the estimated quantity of such
item indicated in the Contract; and

b. there is no corresponding adjustment with respect to any other item of
Work; and

c. Contractor believes that Contractor is entitled to an increase in unit price
as a result of having incurred additional expense or the City believes that
the City is entitled to a decrease in unit price and the parties are unable to
agree as to the amount of any such increase or decrease.

If the actual quantity of an item or work covered by a Contract Unit Price and

constructed in conformance with the Plans and Specifications varies from the Bid
quantity by 25 percent or less, payment will be made at the Contract Unit Price. If
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the actual quantity of said item of work varies from the bid quantity by more than
25 percent, payment will be made per 7-3.5.2 or 7-3.5.3 as appropriate.

If a change is ordered in an item of work covered by a Contract Unit Price, and
such change does involve a substantial change in the character of the work from
that shown on the Plans or specified in the Specifications, an adjustment in
payment will be made per 7-3.7.

A new Section 7-3.9 hereby is added to the Greenbook as follows:

7-3.9 Resolution of Construction Claims. Pursuant to the requirements of California
Public Contract Code § 20104(c), set forth below is the procedure for resolution of
construction claims by the contractor. This provision shall only apply to those
claims specified in § 20104 of the California Public Contract Code:

§ 20104. Application of article; inclusion of article in plans and
specifications

(a)(1) This article applies to all public works claims of three hundred
seventy-five thousand dollars ($375,000.00) or less which arise between a
contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract
between a contractor and a public agency when the public agency has
elected to resolve any disputes pursuant to Article 7.1 (commencing with §
10240) of Chapter 1 or Part 2.

(b)(1) "Public work" means a public work contract as defined in §§ 1101,
3100 and 3106 of the Public Contract Code, but does not include any work
or improvement contracted for by the state or the Regents of the University
of California.

(2) "Claim" means a separate demand by the Contractor for (A) a time
extension, (B) payment of money of damages arising from work done by or
on behalf of the contractor pursuant to the contract for a public work and
payment of which is not otherwise expressly provided for or the claimant is
not otherwise entitled to, or (c) an amount the payment of which is disputed
by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth
in the plans or specifications for any work which may give rise to a claim
under this article.

(d) This article applies only to contracts entered into on or after January
1, 1991.

§ 20104.2 Claims; Requirements; Tort Claims Excluded
For any claim subject to this article, the following requirements apply:
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(a) The claim shall be in writing and include the documents necessary
to substantiate the claim. Claims must be filed on or before the date of final
payment. Nothing in this subdivision is intended to extend the time limit or
supersede notice requirements otherwise provided by contract for the filing
of claims.

(b)(1) For claims of less than fifty thousand dollars ($50,000.00), the local
agency shall respond in writing to any written claim within 45 days of receipt
of the claim, or may request, in writing, within 30 days of receipt of the
claim, any additional documentation supporting the claim or relating to
defenses or claims the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested
and provided pursuant to this subdivision, upon mutual agreement of the
local agency and the claimant.

(3) The local agency's written response to the claim, as further
documented, shall be submitted to the claimant within 15 days after receipt
of the further documentation or within a period of time no greater than that
taken by the claimant in producing the additional information, whichever is
greater.

(c)(1) For claims of over fifty thousand dollars ($50,000.00) and less than
or equal to three hundred seventy-five thousand dollars ($375,000.00), the
local agency shall respond in writing to all written claims within 60 days of
receipt of the claim, or may request, in writing, within 30 days of receipt of
the claim, any additional documentation supporting the claim or relating to
defenses or claims the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested
and provided pursuant to this subdivision, upon mutual agreement of the
local agency and the claimant.

(3) The local agency's written response to the claim, as further
documented, shall be submitted to the claimant within 30 days after receipt
of the further documentation or within a period of time no greater than that
taken by the claimant in producing the additional information or requested
documents, whichever is greater.

(d) If the claimant disputes the local agency's written response, or the
local agency fails to respond within the time prescribed, the claimant may
so notify the local agency, in writing, either within 15 days of receipt of the
local agency's response or within 15 days of the local agency's failure to
respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon
a demand, the local agency shall schedule a meet and confer conference
within 30 days for settlement of the dispute.

(e) Following the meet and confer conference, if the claim or any
portion remains in dispute, the claimant may file a claim pursuant to
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Chapter 1 (commencing with § 900) and Chapter 2 (commencing with §
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For
purposes of those provisions, the running of the period of time within which
a claim must be filed shall be tolled from the time the claimant submits his
or her written claim pursuant to subdivision (a) until the time the claim is
denied, including any period of time utilized by the meet and confer
conference.

(f) This article does not apply to tort claims and nothing in this article
is intended nor shall be construed to change the time periods for filing tort
claims or actions specified by Chapter 1 (commencing with § 900) and
Chapter 2 (commencing with § 910) of Part 3 of Division 3.6 of Title 1 of
the Government Code.

§ 20104.4 Civil action procedures; mediation and arbitration; trial de
novo; witnesses

The following procedures are established for all civil actions filed to resolve
claims subject to this article:

(a) Within sixty (60) days, but no earlier than thirty (30) days, following
the filing of responsive pleadings, the court shall submit the matter to
nonbinding mediation unless waived by mutual stipulation of both parties.
The mediation process shall provide for the selection within fifteen (15)
days by both parties of a disinterested third person as mediator, shall be
commenced within thirty (30) days of the submittal, and shall be concluded
within fifteen (15) days from the commencement of the mediation unless a
time requirement is extended upon good cause showing to the court or by
stipulation of both parties. If the parties fail to select a mediator within the
fifteen (15) day period, any party may petition the court to appoint the
mediator.

(b)(1) If the matter remains in dispute, the case shall be submitted to
judicial arbitration pursuant to Chapter 2.5 (commencing with § 1141.10) of
Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding § 11411.11
of that code. The Civil Discovery Act of 1986 (Article 3 (commencing with
§ 2016) of Chapter 3 of Title 3 of Part 4 of the code of Civil Procedure) shall
apply to any proceeding brought under this subdivision consistent with the
rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the
parties, arbitrators appointed for purposes of this article shall be
experienced in construction law, and, upon stipulation of the parties,
mediators and arbitrators shall be paid necessary and reasonable hourly
rates of pay not to exceed their customary rate, and such fees and expense
shall be paid equally by the parties, except in the case of arbitration where
the arbitrator, for good cause, determines a different division. In no event
shall these fees or expenses be paid by state or county funds.
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(3) In addition to Chapter 2.5 (commencing with § 1411.10) of Title 3
of Part 3 of the Code of Civil Procedure, any party who after receiving an
arbitration award requests a trial de novo but does not obtain a more
favorable judgment shall, in addition to payment of costs and fees under
that chapter, also pay the attorney's fees on appeal of the other party
arising out of the trial de novo.

(c) The court may, upon request by any party, order any witness to
participate in the mediation or arbitration process.

§ 20104.6 Payment on undisputed portion of claim; interest on
arbitration awards or judgments

(a) No local agency shall fail to pay money as to any portion of a claim
which is undisputed except as otherwise provided in the contract.

(b) In any suit filed under § 20104 .4, the local agency shall pay interest
at the legal rate on any arbitration award or judgment. The interest shall
begin to accrue on the date the suit is filed in a court of law.

7-4.3 Markup
Section 7-4.3.1 and 7-4.3.2 of the Greenbook shall be replaced in its entirety with the
following:
7-4.3.1 Work by Contractor. The following percentages shall be added to the
Contractor’s costs and shall constitute the entire markup for all overhead
and profits:
1. Labor ... 15%
2. Materials........ccccoevviiieieiiiiee e, 10%
3. Equipment Rental......................... 8%
4. Other Items and Expenditures...... 5%
To the sum of the costs and markups provided for in this subsection, 1%
shall be added as compensation for bonding.
7-4.3.2 Work by Subcontractor. When all or part of the extra work is performed

by a Subcontractor, the markup established in 3-3.2.3(a) shall be applied
to the Subcontractor’s actual cost of such work. A markup of 10 percent
on the first $5,000 of the subcontracted portion of the extra work and a
markup of 5 percent on the work added in excess of $5,000 of the
subcontracted portion of the extra work may be added by the Contractor.

SECTION 8 FACILITIES FOR AGENCY PERSONNEL
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8-1

General.

Section 8-1 of the Greenbook shall be amended to include the following:

9-1
1.2

1.3

1.4

The City, Engineer, their consultants and other representatives and personnel,
independent testing laboratories, and governmental agencies with jurisdictional interests
will have access to the Site and the Work at reasonable times for their observation,
inspection, and testing. Contractor shall provide them proper and safe conditions for such
access and advise them of Contractor’s safety procedures and programs.

Fleet Compliance.

To the extent applicable, Contractor, shall comply, and shall ensure all subcontractors
comply, with all requirements of the most current version of the California Air Resources
Board (“CARB”) including, without limitation, all applicable terms of Title 13, California
Code of Regulations Division 3, Chapter 9 and all pending amendments (“Regulation”).

Throughout Project, and for three (3) years thereafter, Contractor shall make available for
inspection and copying any and all documents or information associated with Contractor’s
and subcontractors’ fleet including, without limitation, the CRCs, fuel/refueling records,
maintenance records, emissions records, and any other information the Contractor is
required to produce, keep or maintain pursuant to the Regulation upon two (2) calendar
days’ notice from the City.

Contractor shall be solely liable for any and all costs associated with complying with the
Regulation as well as for any and all penalties, fines, damages, or costs associated with
any and all violations, or failures to comply with the Regulation. Contractor shall defend,
indemnify and hold harmless the City, its officials, officers, employees and authorized
volunteers free and harmless from any claims, liabilities, costs, penalties or interest arising
out of any failure or alleged failure to comply with the Regulation.

END OF GENERAL PROVISIONS
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SPECIAL PROVISIONS

SECTION 1 GENERAL REQUIREMENTS

1.1

1.2

1.3

General

The Contractor shall furnish in accordance with the plans and specifications, all labor,
equipment, time, and materials required for the construction of all work as outlined herein.
All work shall comply with the 2018 edition of the Standard Specifications for Public Works
Construction (SSPWC), commonly known as the “Green Book”, the Standard Plans for
Public Works Construction (SPPWC), and the latest edition of Caltrans Standard
Specifications, and Caltrans Standard Plan.

The Contractor shall furnish in accordance with the plans and specifications, all labor,
materials, tools, equipment, time, and incidentals required for the construction of all work
as outlined herein.

Unless specifically covered under a separate bid item on Section 2, “Definition of
Bid Items,” or noted below, full compensation for complying with all the
requirements of this Section 1, “General Requirements,” shall be considered as
included in the various bid items of work, and no additional compensation will be
allowed or paid for.

Description of Work

The work to be performed under this Contract generally consists of mobilization; traffic
control; SWPPP plan and implementation; surveying; potholing; work site safety and
shoring; clearing and grubbing; removal and disposal of asphalt concrete pavement, and
PCC improvements; construction of asphalt pavement; construction of PCC driveways,
sidewalk, curb and gutter, and all appurtenant work necessary for the proper construction
of the contemplated improvements in accordance with the Plans and Specifications
entitled Project No. 7031, 85003 & 86004 11th Street Flashing Signal Beacon & Alley
Improvements. The Contractor will furnish all transportation, materials, tools, time,
equipment, labor, and supplies to complete the improvements, together with the
appurtenant work necessary or incidental to complete, in a workmanlike manner, the
improvements as contemplated and as intended by the Plans and Specifications.

Utilities

Existing utilities shown on the plans are based on available records and surface features;
however, neither the City nor the Engineer assumes any responsibility for having
completely and precisely shown all such existing utilities. The Contractor shall notify all
utility companies and agencies serving the project area before beginning any excavations,
and shall coordinate all work with them.

The Contractor shall notify Underground Service Alert (USA) by calling 1-800-227-2600,
at least two (2) working days prior to beginning any excavations. Following such notice,
the Contractor shall submit to the Engineer the date of notice and corresponding assigned
ticket number.
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The California Department of Transportation is not required by Section 4216 of the
California Government Code to become a member of the regional notification center. The
Contractor shall contact Caltrans for location of their subsurface installations.

Full compensation for satisfying the requirements of this section and all subsections shall
be considered as included in the contract prices bid for the various items of work involved
and no additional compensation will be allowed therefor.

1.3.1 Utility Contacts

The following is a list of individuals or entities, which may have facilities that may be
affected by the proposed improvements. This list is merely for the Contractor’s
information and may or may not be complete or inclusive. It is the Contractor’s
responsibility to coordinate his work with affected utility companies or agencies.

Company / Entity Contact Phone Number
City of Upland (Engineering Bob Critchfield (909) 291-2946
Division)
City of Upland (Water Division) Mark Warner (909) 912-4416
City of Upland (Sewer & Storm Nicole deMoet (909) 291-2970
Drain)
AT&T Floyd Dizon (714) 618-9126
Frontier Communications Recinto Bonifacio (909) 488-8875
Metropolitan Water District John Osornia (909) 392-5095
(MWD) Mike Rubio (951) 776-2675
San Antonio Water Company Brian Lee (909) 982-4107
Southern California Edison Timothy Johnson (661) 388-3076
Company
Sprint Lynn Durrett (909) 873-8022
So Cal Gas Company David Castellanos (909) 335-7508
Spectrum Communications Customer Service (888) 892-2253
Underground Service Alert (800) 227-2600
Verizon (General Telephone) Amin Abouelhouda (909) 469-6369
Frontier Communications (909) 469-6369
(General Telephone)
Water Facilities Authority Terry Katlin (909) 981-9454

It is the Contractor’s responsibility to contact all utility agencies affected by the work
to be completed, verify all utility information, and coordinate all work with respect to
the utilities’ possible obstructions and/or interference.

The Contractor shall contact the City of Upland, Engineering Office, at least two
working days prior to pavement saw cutting or grinding near inductive loop detectors,
in order to allow sufficient time for disconnection of vehicle detection and
reprogramming traffic signal timing.

Prior to the paving operation, the Contractor shall notify all utility companies who
have facilities, (vaults, valves, etc.), on the street to be resurfaced in order that they
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may schedule their work accordingly in adjusting their vaults or valves to the new
grade. The Contractor may be required to assist them during their adjusting
operation.

1.3.2 Location and Protection

The provisions of Section 5 “Utilities” of the SSPWC shall apply, except as modified
and supplemented below:

The Contractor shall verify the existence and location of any underground utility
pipes or structures that may be affected during the course of work. The Contractor
will take due precautionary measures to protect the utilities shown, and other utilities
or structures not shown on the plans that might be discovered during the process of
the job.

Where underground main distribution conduits such as water, gas, sewer, electric
power, telephone, cable television or traffic signal are shown on the Plans, the
Contractor, for the purpose of preparing a Bid, shall assume that every property
parcel will be served by a service connection for each type of utility.

The City of Upland Water Operations Division has water services and mains in the
vicinity of where construction operations will be conducted by the Contractor. Care
shall be taken by the Contractor not to disturb the water mains, services, meters,
valves, etc. during construction operations. In the event that a water facility is
damaged, the Contractor shall notify the Water Division and the Engineering Division
immediately. The Contractor shall also arrange for the immediate repair of the water
facility by a properly California licensed contractor, at no cost to the City. The
Contractor will not be compensated for any damages or delays as a result of water
facility repairs.

Payment for location and protection of utilities shall be considered to be included in
the prices paid for the various contract items of work, and no additional
compensation will be allowed or paid for, and shall include repair of damaged utilities
caused by the Contractor’s operations.

1.3.3 Removal

The provisions of Section 401 “Removal”’ of the SSPWC shall apply, except as
modified and supplemented below:

Unless otherwise specified, the Contractor shall remove or abandon all interfering
portions of utilities shown on the Plans, or indicated in the Bid documents as
“abandoned” or “to be abandoned in place”. Before starting removal operations, the
Contractor shall ascertain from the Agency that the abandonment is complete. The
costs involved in the removal and disposal, or abandonment shall be included in the
various bid items or work, and no additional compensation will be allowed or paid
for.

1.3.4 Compensation for Damage or Relocation
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In accordance with Section 4215 of the California Government Code, the Contractor
shall be compensated for the cost of locating and repairing damage to main or trunk
line utility facilities located on the job site, not due to the failure of the Contractor to
exercise reasonable care; for costs of removing or relocating such utility facilities not
indicated in the Contract Documents with reasonable accuracy; and for the operating
costs for equipment on the project necessarily idled during such work.

If the Contractor wishes to have any utility located, he should contact the owner at
least 48 hours prior to construction in the immediate vicinity of the utility. Potholing
to locate existing underground utilities shall be the responsibility of the utility owner
or the contractor, and no further compensation shall be allowed therefor.

1.4 COORDINATION WITH CITY OF UPLAND, OTHER AGENCIES, AND UTILITIES
1.4.1 City of Upland

The Contractor shall contact the Engineering Manager, Bob Critchfield at (909) 291-
2946, at least two working days prior to pavement sawcutting or grinding near
inductive loop detectors, in order to allow sufficient time for disconnection of vehicle
detection and reprogramming traffic signal timing.

The Contractor shall contact the Engineering Manager, Bob Critchfield at (909) 291-
2946, at least two working days prior to commencement of work, for approval of
proposed striping layout.

The Contractor shall contact the Street Maintenance, at (909) 291-2930, at least two
working days prior to painting pavement markings, for approval of stencils.

The Contractor shall contact the Water Division, Mark Warner, at (909) 912-4416, at
least two working days prior to commencing work relating to potable water.

The Contractor shall notify the City arborist prior to any tree and/or tree root
removals. The Contractor shall give (approximately two weeks) advance
notice to allow for arborist scheduling. The Contractor shall shave/cut/prune
tree roots as recommended by the arborist to protect any trees which are
scheduled to remain and be protected in place.

Upon completion of the root pruning/shaving operation, the Contractor shall
resume concrete construction operations. Contractor shall clear areas from
any root shavings, prepare subgrade, and make grades for the proposed
concrete improvements. In order to maintain access for the residents, all
driveways shall be constructed one half at a time, or at the option and sole
expense of the Contractor and upon approval by the Engineer, a “high early”
strength concrete may be used, so that 3 hours after the placement of
concrete, the new driveway, with steel plates placed over it, shall be capable
of withstanding the imposed vehicle loading without damage to the new
concrete.

1.4.2 Underground Service Alert

The Contractor shall contact Underground Service Alert at least two working days
prior to excavating. The Contractor shall notify Underground Service Alert by calling
811 to assist in the location of underground utilities.
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1.4.3 Refuse Collection and Street Sweeping Services

The Contractor shall notify Burrtec Waste Industries at (909)-949-0500 for trash
pickup in advance of the work or any partial street closure so that trash will be picked
up on time. In accordance with Part 6 “Temporary Traffic Control” — Section 600,
"Access," of the SSPWC, it shall be the Contractor's responsibility to see that trash
is picked up within the limits of the job.

Residential street sweeping in the City of Upland is performed by Clean Street,
through contract with Burrtec Waste Industries, Inc. The Contractor shall notify
Burrtec Waste Industries at (909)-949-0500 at least 48 hours prior to the beginning
of work, in order to coordinate the work with the street sweeping operations in the
area.

1.4.4 Other Utility Companies and Agencies

The Contractor shall notify all utility companies who have facilities, (vaults, valves,
etc.), on the street to be resurfaced in order that they may schedule their work
accordingly in adjusting their vaults or valves to the new grade. The Contractor may
be required to assist them during their adjusting operation.

The Contractor will be required to cooperate with the delivery of mail and to maintain
existing schedules for the services.

The Contractor shall coordinate with public transit operating in the area to plan and
to accommodate bus routes and passengers at least five (5) working days prior to
commencement of any work which will involve any of their facilities. Temporary bus
stops shall be maintained to accommodate bus passengers and buses.

Full compensation for satisfying the requirements of coordination with other
agencies and utilities shall be considered as included in the appropriate bid item and
no additional compensation will be allowed therefor.

1.5 Completion and Acceptance
1.5.1 Guarantee of Work and Materials

The Contractor shall guarantee that all work performed by him under this contract
fully meets the requirements thereof as to quality of workmanship and materials
furnished. If any defects in materials or workmanship become evident within a period
of one (1) year from the date of acceptance of the work by the City Council, the
Contractor shall, at his own expense, make any repair or replacement necessary to
restore the work to full compliance with these Special Provisions, including repair of
settled backfill and resurfacing.

Such repair and replacement shall be made promptly upon receipt of written notice
from the City. If the contractor fails to make such repair and replacement promptly,
the City may cause the work to be done and the cost incurred thereby shall become
the liability of the Contractor and his surety.

If, in the opinion of the Engineer, defective work creates a dangerous condition or
requires immediate attention to prevent further loss to the City or to prevent
interruption of operations of the City, the City will attempt to give the notice required
by this article.
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If the Contractor cannot be contacted or does not comply with the Engineer’s request
for correction within a reasonable time as determined by the Engineer, the City may,
notwithstanding the provisions of this article, proceed to make such correction and
the costs of such correction shall be charged against the Contractor. Such action
by the City will not relieve the Contractor of the guarantees provided in this article or
elsewhere in this contract.

This article does not, in any way, limit the guarantee on any items for which a longer
guarantee is specified or on any items for which a manufacturer gives a guarantee
for a longer period, nor does it limit other remedies of the City in respect to latent
defect, fraud, or implied warranties. Contractor’s bonds shall remain in force during
the warranty period.

Payment for fulfilling the requirements of this section shall be considered as included
in the prices for the various Contract items of work, and no additional compensation
will be allowed therefore

1.5.2 Liquidated Damages

Liquidated Damages shall be in the amount of Two Hundred and Fifty Dollars,
($250) per calendar day in excess of the time allowed under this Contract. This
amount shall be deducted from any compensation due the Contractor should he fail
to complete the work required by the terms of his contract within the time specified
herein, plus any authorized time extension.
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1.6

1.7

1.8

1.9

Construction Start Date and Time of Completion

The City is anticipating award of the Construction Contract in July, 2024. Contractor shall
execute all required documents in an expeditious manner (i.e. Agreement, Insurance,
Bonds, etc.) so that construction can begin no later than three weeks after the award of
bid. The Contract Time shall commence on the date of issuance of the City’s written
Notice to Proceed (NTP). The Contractor undertaking the work hereinafter specified will
be required to complete all work within Forty-Five (45) calendar days following date of
issuance of the City’s written NTP. The Forty-Five (45) calendar days shall include lead
time for the manufacture / order of material required on this project.

The Contractor shall submit to the City for approval, a construction schedule at least 10
days prior to starting work.

Work Hours

Permitted work hours shall be 7:00 a.m. to 3:30 p.m., Monday through Friday. The
Contractor shall take all necessary steps to minimize inconvenience to residents,
businesses, and the public.

Work in excess of eight (8) hours per day, on Saturdays, Sundays, or legal holidays,
requires prior consent of the City Engineer and is subject to Cost of Overtime Construction
Inspection. Should the Contractor desire to perform work during these periods, he must
submit his written request to the City Engineer at least forty-eight (48) hours prior to the
anticipated start of such work. No work outside the permitted work hours stated above
shall proceed without the approval of the City Engineer.

Notification of Residents and Businesses

All adjacent homeowners, business owners, and occupants shall be duly notified by the
Contractor, in writing, of his proposed operation. Notice shall be delivered at least ten (10)
working days prior to the start of construction. The City will provide the notification letter,
and any necessary attachments, and the Contractor shall be responsible for reproduction
and distribution of such notification letter and attachments.

Renotification will be required if the Contractor's schedule is altered or other delays occur,
which significantly affects the scheduled work. Renotification shall be at the Contractor’s
expense.

Prior to the actual start of the operation the Contractor shall inform the residents, tenants,
business owners or occupants regarding the construction to preclude entrapment of cars
and vehicles in driveways, garages, or parking areas. All costs involved in notification of
residents and businesses shall be included in the various contract items of work and no
additional compensation will be allowed therefore.

Temporary Traffic Control

Temporary Traffic controls (TTC), including but not limited to vehicular and pedestrian
traffic controls, maintenance of vehicular and pedestrian access, detours and street
closures, shall be in accordance with the latest edition of Manual of Traffic Controls for
Construction and Maintenance Work Zones, as published by the Department of
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Transportation of the State of California; California Manual on Uniform Traffic Control
Devices (CA MUTCD); Part 6, “Temporary Traffic Control,” of the SSPWC, and the
following Special Provisions. In the event of conflict, the Special Provisions shall take
precedence over the Manual of Traffic Controls, and the Manual of Traffic Controls shall
take precedence over the Standard Specifications.

The contractor is also advised of City of Upland Ordinance 1495 for other specific street
closure requirements. Contractor shall prepare and submit for approval a traffic
control plan prepared by a registered engineer for all project work. Construction
will not be allowed to begin until traffic control plan is accepted by the City.

1.9.1 General Requirements

1. The CONTRACTOR shall furnish and maintain during the duration of the
project, Portable Changeable Message Signs (CMS) suitable for both
daylight and night time operations under varying climatic conditions; i.e.,
visibility for speed control, advisories on alternate routes, and general traffic
management during all working shifts, as directed by the Engineer. The CMS
for this project shall be installed at the project approaches or locations
designated by the Engineer. CMS signs shall be installed at least 10
calendar days in advance of the beginning of construction.

The CMS shall be in accordance with Section 12-3.32, “Portable Changeable
Message Signs,” of the Caltrans Standard Specifications.

After initial placement, portable changeable message signs shall be moved from
location to location as directed by the Engineer and maintained in operable
condition throughout the duration of the project.

2. Contractor shall have exclusive control and responsibility for traffic control and
safety devices, all signage and roadway markings, all equipment and materials,
and the ongoing construction at all times.

3. The Contractor shall conduct his operations so as to offer the least possible
obstruction and inconvenience to the public, and shall have under construction,
no greater length or amount of work than can be prosecuted properly with due
regard to the rights of the public. The Contractor’s operations will cause no
unnecessary inconvenience. The access rights of the public will be considered
at all times.

4. The Contractor shall furnish and maintain all construction signs, channelizing
devices, barricades, k-rail, temporary traffic striping and pavement markings,
lighting devices, etc., to safely guide the traffic through the project limits, as
described herein, and as directed by the Engineer.

5. The Contractor will be responsible for obtaining all partial street closure permits
from the City of Upland prior to the start of any work. The street closure permits
will identify additional signing requirements, work hours and other conditions as
may be necessary to minimize inconvenience to motorists and businesses.

Ingress and egress to local residents, commercial and industrial
properties must be accessible at all times.
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6. All traffic control and safety devices, equipment and materials, including but not
limited to cones, delineators, flashing warning lights, barricades, high level
warning devices (flag trees), flags, signs, markers, portable barriers, flashing
arrow signs, markings and flagging equipment, shall be provided and
maintained in “like new” condition.

7. The Contractor shall furnish and properly install, construct, erect, use and
continuously inspect and maintain, twenty-four (24) hours per day, seven (7)
days per week, all said devices, equipment and materials, and all temporary
and permanent pedestrian and driving surfaces as necessary to provide for the
safety and convenience of and to properly warn, guide, control, regulate and
channelize project workers and the public beyond said limits as necessary to
include areas affecting or affected by the work, from the start of work to the
completion of the work.

8. High level warning devices (flag trees) are required at all times for any work
being performed within the roadway, unless otherwise specifically authorized
by the City Engineer. Flashing arrow boards will be required on all streets with
four or more lanes, or as deemed necessary by the Engineer or Inspector.

9. All barricades shall be equipped with flashing warning lights and all traffic cones
shall be no less than 28 inches in height except that shorter cones, 12 inches
high or higher, may be used during striping maintenance operations where the
only function of the cones is to protect the wet paint from traffic.

10. Contractor shall have exclusive control and responsibility for all flaggers at all
times. Properly trained and experienced flaggers shall be provided at all times
when Contractor’s operations encroach into the public right of way. Flaggers
shall also be provided to direct traffic when said traffic is to be interrupted, when
two-way traffic is to be reduced to one-way traffic at such time as is necessary
to safely pass the traffic through or around the work area, and when so directed
by the City.

11. Any traffic control and safety devices and equipment being used which becomes
damaged, destroyed, faded, soiled, misplaced, worn out, inoperative, lost or
stolen shall be promptly repaired or refurbished and/or replaced, and any traffic
control and safety devices and equipment being used which are displaced or
not in an upright position from any cause, shall be promptly returned or restored
to their proper position.

12. Contractor shall have exclusive control and responsibility for all signs and
warning devices, and all trucks, equipment and materials at all times. An
unobstructed view of all signs and warning devices including, but not limited to,
stop signs, stop ahead signs, street name signs and other regulatory, warning
and construction signs, markers and warning devices shall be maintained at all
times. No trucks or other equipment or materials shall be stopped, parked or
otherwise placed in such a manner as to block signs from the view of vehicular
and/or pedestrian traffic to which it applies.

13. When entering or leaving roadways carrying public traffic, the Contractor’s
equipment, whether empty or loaded, shall yield to said public traffic at all times,
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except where the traffic is being controlled by Police officers, Fire officers, or at
traffic signalized intersections or the aforementioned construction traffic signal.

14. Contractor shall have exclusive control and responsibility for stockpile and/or
storage areas at all times. Stockpiling and/or storage of materials on any public
right of way or parking areas, or immediately adjacent to all such areas, will not
be allowed without specific permission of the City. Materials spilled along or on
said right of way or parking area shall be removed completely and promptly. All
stockpile and/or storage areas shall be kept in a safe, neat, clean and orderly
fashion, and shall be restored to equal or better than original condition upon
completion of the work.

15. On projects involving work on, closure of or partial closure of existing streets
and where vehicular access to the abutting property must be restricted, the work
shall be so selected, arranged and scheduled that the persons requiring access
to said abutting property and/or residents along said streets affected will be able
to park within a reasonable distance of not more than 500 feet from their homes
and/or destination; and in addition, no two (2) adjoining streets shall be closed
at the same time, except as otherwise authorized by the City.

16. When work has been completed on a particular street or has been suspended
or rescheduled and said street is to be opened to vehicular traffic, all equipment,
‘NO PARKING” signs, other obstructions and unnecessary traffic control
devices and equipment shall be promptly removed from the street, except as
otherwise authorized or directed by the City Engineer. Temporary traffic striping
shall be applied prior to opening any newly paved area to traffic. This includes
lane and centerlines.

17. Should the Contractor be neglectful, negligent or refuse, fail or otherwise be
unavailable to promptly, satisfactorily and fully comply with the provisions
specified and referred to hereinabove, the City reserves the right to correct
and/or mitigate any situation, which in the sole opinion of the Engineer
constitutes a serious deficiency and/or serious case of noncompliance, by any
means at its disposal at the Contractor and/or permittee’s expense, and in the
case of a contract City project, to deduct the cost therefore from the Contractor’s
progress and/or final payments. Such corrective actions taken by the City shall
not reduce or abrogate the Contractor’s legal obligations and liability for proper
traffic control and safety measures and shall not serve to transfer said
obligations and liability from the Contractor to the City or the City’s agent.

18. Violations of any of the above provisions and/or provisions of the referenced
publications, unless promptly and completely corrected to the satisfaction of the
Engineer, shall, at the sole discretion of the City, be grounds for termination of
the Contract or shut down or partial shutdown of the work without compensation
to the Contractor and/or permittee, or liability to the City, all as prescribed by
contractual obligations or State law, whichever is applicable.

1.9.2 Pedestrians

1. A minimum walkway of 48 inches in width must be maintained at all times for
safe pedestrian passage through all parkway work areas. Crosswalks shall
remain unobstructed at all times. Obstructions within the walkway areas shall
be illuminated during the hours of darkness and marked with Type Il barricades
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with flashing warning lights.

Where construction prohibits pedestrian access, alternate crossing areas shall
be established with appropriate signing and other devices as required by the
Engineer. Pedestrian access facilities shall be provided through construction
area within the right-of-way. Pedestrian walkways shall be provided with
surfacing as required to maintain safe and accessible pathways. Surface shall
be skid resistant and free of irregularities.

The Contractor shall keep the areas adjacent to the project site clear of any
objects that may be hazardous to pedestrians and motorists. Provisions to
reroute pedestrians, including the disabled, around the work area must be
clearly delineated and maintained. If the Contractor’s operations require the
closure of a walkway, then another walkway shall be provided nearby, off the
traveled roadway, along the general path of travel.

1.9.3 Temporary Surfacing

1.

Temporary A.C. paving shall be placed and maintained at locations determined
by the Engineer wherever excavation is made through pavement, sidewalk or
driveways, in accordance with Section 306-13.1 “Temporary Resurfacing” of the
SSPWC.

The Contractor shall maintain the temporary surfacing throughout the duration
of the project until permanent pavement has been restored.

1.9.4 Steel Plating

The Contractor shall furnish, install and maintain steel plates as necessary to

obtain minimum lane requirements specified herein and/or to maintain access to
private property.

1.

Steel trench plates shall be employed to bridge across open excavations and
newly poured concrete (if applicable). The Contractor shall be responsible to
ascertain the appropriate size and placement of the steel plates and other
devices to support vehicular traffic loading across open excavations and newly
poured concrete without sustaining damage to the new improvements.

All steel plates shall be recessed into the roadway and shall be textured
for skid-resistance. Steel plates shall be secured in place to prevent their
movement, sliding or shifting. If more than one steel plate is used, plates
shall be tack welded to prevent slippage.

1.9.5 Pavement Transitions

The Contractor shall construct pavement transitions at all lateral and transverse

join lines, created by trenching, base paving, temporary paving or any combination
of each. A vertical drop-off or step between the lateral edges of the pavement under
construction and the adjacent pavement shall not be permitted during non-working
hours.
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1.9.6 Driveways
Vehicular access to driveways shall be maintained at all times, except when
necessary construction precludes such access for temporary periods, as follows:

1. Driveway approaches shall be poured within 48 hours of the adjacent curb and
gutter.

2. Curb and gutter shall be poured within 24 hours from the time access is blocked
by formwork.

3. Driveway approaches shall cure for three days before being reopened to
vehicular access.

Driveways shall not be closed over weekends, except for curing of concrete.

Driveways closed due to placement of bituminous pavement shall be reopened
as the new pavement has cooled sufficiently to carry the traffic without damage.

6. The Contractor shall notify all residents and businesses at least 72 hours in
advance of driveway closure.

7. During the time driveways are closed, a minimum of two Type |l barricades with
flashing warning lights shall be used to affect the closure.

8. Driveways shall be kept open at all other times, and if necessary, temporary
A.C. ramps and/or steel plates shall be provided.

9. When it becomes necessary to block access to driveways for a short period of
time during construction, the Contractor shall notify the affected property
owners/occupants 48 hours in advance of such driveway closure. The
Contractor shall facilitate work in front of driveways so that these driveways may
be opened for use immediately.

1.9.7 Parking

On-street parking may be restricted within the project limits. Temporary “NO
PARKING — TOW AWAY” signs shall be provided and posted by the Contractor not
less than forty-eight (48) hours in advance of the start of construction.

1.9.8 Street Lighting

1. The Contractor shall maintain illumination of the traveled roadway after hours
of darkness throughout the duration of the project, as follows:

2. The street lighting system shall be installed and removed in phases such that
not less than one-half of the street lights are operable each evening.

3. A minimum illumination level of 0.4 foot-candles with a 6:1 uniformity ratio shall
be provided, unless otherwise approved by the Engineer.

1.9.9 Lane Closures

The Contractor shall comply with the following general lane closure requirements:

1. Flashing arrow signs (sequential arrow boards) shall be utilized for all closures
of through travel lanes on Arrow Highway and all cross streets (i.e. Fairwood
Way), where applicable, as designated or directed by the Engineer.
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2. Left turns shall be maintained at all times to the fullest extent possible. Under
extenuating circumstances and when permitted by the Engineer, left turn lanes
may be closed with R-17, “NO LEFT TURN” signs placed both at the beginning
and end of each left turn lane closed.

3. Right turns shall be maintained at all times to the fullest extent possible. When
permitted by the Engineer, right-turn lanes may be closed with R-16, “NO
RIGHT TURN” signs placed both at the beginning and end of each right turn
lane closed.

4. To allow for equipment movement and cleanup during various construction
operations, momentary stoppage of traffic and turn movements will be
permitted, using flagging procedures.

1.9.10 Road Closures

Road closures shall be prohibited unless explicitly approved by the Engineer.

1.9.11 Temporary Striping

The Contractor shall provide temporary traffic restriping at the conclusion of any
working day for any centerline, crosswalks or lane line which is obliterated by
construction.

1.9.12 Shutdowns

1. Traffic signal shutdowns shall be restricted to two hours maximum during one
24-hour period. All signal work, including but not limited to shutdowns, shall
require coordination and/or approval by the City Engineer.

2. Where traffic signal shutdowns are required, the Contractor shall furnish and
install temporary stop signs for each travel lane at 24"x24” in size securely
mounted and placed in clear view to all approaching traffic. Stop signs shall be
placed pursuant to Section 86-1.06 of the Caltrans Standard Specifications.

3. The presence of two uniform police officers to direct traffic during shutdown
period is required during any peak hour work and as directed by the Engineer.
All related expenses and wages of the police officers shall be borne by the
Contractor.

4. The Contractor shall provide the Engineer five (5) working days advance notice
prior to any traffic signal shutdown for the purpose of scheduling police traffic
control. All shutdowns shall be scheduled pursuant to Section 86-1.06 of the
Caltrans Standard Specifications. No signal shutdowns will be allowed on
Fridays.

1.19.13 Emergency Response

The Contractor shall provide the Engineer with names and telephone numbers of at
least three people responsible for emergency service response. Upon notification,
Contractor shall respond to City emergency requests. In the event these people do
not promptly respond when notified, or it becomes necessary to call other forces to
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accomplish emergency service, the Contractor will be held liable for any costs
incurred. A fee of $400/hour, at 4 hours minimum, will be charged to the Contractor.

1. During Working Hours:

In case of an emergency that threatens loss or injury of property, and or safety
of life during working hours, the Contractor shall act, without previous
instructions from the City, as the situation may warrant. He/She shall notify the
Engineer of the emergency and the action taken immediately thereafter. Any
compensation claimed by the Contractor, together with substantiating
documents in regard to expense, shall be submitted to the Engineer within 15
calendar days after the emergency. Compensation, if allowed, will be paid for
as extra work.

2. Outside of Working Hours:

Whenever, in the opinion of the City, an emergency arises outside of the regular
working hours which threatens loss or injury of property, or danger to public
safety, the Contractor shall act, without previous instructions from the City as
the situation may warrant. He/She shall notify the Engineer of the emergency
and the action taken immediately thereafter. Any compensation claimed by the
Contractor, together with substantiating documents in regard to expense, shall
be submitted to the Engineer within 15 calendar days after the emergency.
Compensation, if allowed, will be paid for as extra work.

In the event the Contractor is unable to respond to an emergency outside of
regular working hours, the City’s forces will handle such emergency work. If
such emergency arises out of, or is the result of, operations by the Contractor,
the cost of the corrective measures will be billed to the Contractor and deducted
from his/her payment as provided in the Contract documents. The performance
of emergency work by City forces will not relieve the Contractor of any of his/her
responsibilities, obligations, or liabilities under the Contract.

Storage of Materials and Equipment

The storage of materials and equipment will not be allowed on public streets or in the
public right of way unless prior arrangements have been made with the Engineer. The
Contractor shall be responsible for obtaining a storage site at the Contractor’s sole
expense. The Contractor shall provide the City with a copy of the written permission from
the property owner for the use of the site if the property is not owned by the Contractor or
the City.

Safeguarding of Equipment, Materials, and Work

The Contractor shall properly safeguard all equipment, materials, and work against loss,
damage, malicious mischief, or tampering by unauthorized persons until acceptance of
the work by the City. Locked and covered storage or continuous surveillance by a
watchman shall be provided by the Contractor if required to accomplish this task.
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New Materials and Equipment

Unless otherwise specified, shown, or permitted by the Engineer, all materials and
equipment incorporated in the work shall be new and of current manufacture. The
Engineer may request the Contractor to furnish the manufacturer’s certificates to this
effect.

Material Testing

All tests of materials furnished by the Contractor shall be made in accordance with
commonly recognized standards of national organizations and such special methods and
tests as are prescribed in these specifications.

No materials shall be used until they have been approved by the Engineer.

The Contractor shall at his expense furnish the City, in triplicate, certified copies of all
required factory and mill test reports. Any materials shipped by the Contractor from a
factory or mill prior to having satisfactorily passed such testing and inspection by a
representative of the City shall not be incorporated in the work, unless the Engineer shall
have notified the Contractor, in writing, that such testing and inspection will not be
required.

At the option of the Engineer, the source of supply of each of the materials shall be
approved by the Engineer before delivery is started and before such material is used in
the work.

All soil and material testing lab/firm shall be approved by the Engineer prior to start of
construction. Any subsequent soil and material tests deemed necessary due to the failure
of initial tests will also be at the Contractor's sole expense.

All materials furnished and all work performed under the Contract shall be subject to
inspection by the Engineer. The Contractor shall be held strictly to the true intent of the
Specifications and Drawings in regard to quality of materials, workmanship, and diligent
execution of the Contract. Such inspection may include mill, plant, shop, or field inspection
as required. The Engineer shall be permitted access to all parts of the work, including
plants where materials or equipment are manufactured or fabricated. The Engineer shall
be furnished with such materials, information, and assistance by the Contractor,
subcontractors, and suppliers as is required to make a complete and detailed inspection.

The Engineer will make, or have made, such tests as he deems necessary to assure that
the work is being accomplished in accordance with the requirements of the Contract. In
circumstances where it is suspected that proper procedures and/or materials are not being
followed or used, any testing required by the Engineer shall be at the Contractor’s
expense. It is understood and agreed that the making of tests shall not constitute an
acceptance of any portion of the work nor relieve the Contractor from compliance with the
terms of the Contract.
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1.14 Order of Work

The Contractor shall be responsible for performing all work in accordance with the
requirements of the Plans and Specifications and in the order indicated on his approved
schedule of work.

At least ten days prior to starting work, the Contractor shall submit to the Engineer for
approval, a construction schedule, in accordance with Section 6-1.1, "Construction
Schedule," of the SSPWC. The progress schedule shall be consistent in all respects with
the time and order of work requirements described in these Special Provisions.

1.14.1 Protection of Utilities

The Contractor’'s attention is directed to Section 402, “Utilities,” of the Standard
Specifications for Public Works Construction (SSPWC).

The Contractor will take due precautionary measures to protect the utilities shown
and other utilities or structures not shown on these plans that might be discovered
during the process of the job.

The City of Upland Water Operations Division has water facilities, (service laterals,
water meters, valves, etc.) within the vicinity of the project. The Contractor shall
protect existing facilities that are not to be removed.

Where water valve boxes or other utility facilities are encountered in areas
designated for removals and reconstruction, the Contractor shall protect those boxes
and facilities in place. Meter boxes shall be raised to grade where parkway
improvements are reconstructed as shown on the plans. Payment for protection of
utilities shall be considered as included in various items of work and no additional
compensation will be allowed therefor.

In the event that a water service is damaged, the Contractor shall notify the Water
Operations Division and the Engineering Division immediately. The Contractor shall
also arrange for the immediate repair of the water service by a licensed plumbing
contractor, at no cost to the City. In certain circumstances, the Contractor may
encounter water services which are entangled in roots. In these circumstances, it
may be necessary to replace the water service. All such replacements shall be made
by qualified personnel. In order to receive compensation for this repair, the City Tree
Inspector shall be contacted prior to any further root removals.

When a water pipe crosses a sanitary sewer pipe, where minimum vertical
separation is not met, concrete pipe encasement shall be provided by the
Contractor.

Full compensation for compliance with the provisions specified and referred to
hereinabove shall be considered as included under the water work Bid Items, and
no additional compensation will be allowed therefor.
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1.14.2 Protection of Work

The provisions of Section 4 “Control of Materials” of the SSPWC shall apply except as
modified and supplemented below:

The Contractor shall provide sufficient personnel, barricades, delineators, and ribbon at
each location to adequately protect the new and fresh concrete surfaces from vandalism
and unauthorized markings. Newly poured and finished concrete areas shall be
delineated or cordoned off with tape to inhibit and discourage pedestrians, bikers, and
skateboards from tracking across the fresh sidewalk surfaces.

Unauthorized markings (i.e., graffiti, footprints, bike tire marks, and scuff marks) in the
new sidewalk surfaces are not acceptable and may be cause for rejection. All such areas
rejected due to such cause shall be removed and replaced at the Contractor’s expense.

All costs for protecting the new concrete surfaces and any graffiti removal shall be included
in contract unit price bid for the various Bid Items of work involved, and no additional
compensation will be allowed therefor.

1.14.3 Obstruction and Cooperation with Other Work

A minimum of two (2) working days prior to construction, the Contractor will expose all
known utility crossings in order to provide for grade and alignment adjustments, if
necessary. All costs involved in exposing existing utilities shall be included in the various
contract Bid Items of work and no additional compensation will be allowed therefor unless
called out otherwise.

The Contractor will schedule his work and cooperation with all other forces working in the
area so that all improvements in the project area may be installed in a logical, workmanlike
manner. The Contractor will take due precautions to protect all improvements placed by
others in the vicinity of their operations.

The Contractor shall also coordinate with Burrtec for trash pickup in advance of the
work or street closure so the trash will be picked up on time.

The Contractor shall notify the City arborist prior to any tree and/or tree root
removals. The Contractor shall give (approximately two weeks) advance notice to
allow for arborist scheduling. The Contractor shall shave/cut/prune tree roots as
recommended by the arborist to protect any trees which are scheduled to remain
and be protected in place.

Upon completion of the root pruning/shaving operation, the Contractor shall
resume its concrete construction work. Contractor shall clear areas from any root
shavings, prepare subgrade, and make grades for the proposed concrete
improvements. In order to maintain access for the residents, all driveways shall be
constructed one half at a time, or at the option and sole expense of the Contractor
and upon approval by the Engineer, a “high early” strength concrete may be used,
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so that 3 hours after its pour, the new driveway, with steel plates over it, shall be
capable to withstand the imposed load without damage.

1.14.4 Trees

The provisions of Sections 300-1 “Clearing and Grubbing” of the SSPWC shall apply
except as modified and supplemented below:

Prior to removal of the sidewalk and curb & gutter, the contractor shall coordinate
with the City’s Arborist to inspect tree roots prior to cutting or pruning the roots.
Contractor shall give minimum of two-week advance notice to the Arborist to
inspect the tree roots.

Existing tree roots shall be removed within the areas where existing curb and asphalt
concrete pavement are to be removed and reconstructed, to a depth of 8 inches below
subgrade or as directed by the Engineer. Limits of tree root removal shall extend to 6 inches
back of curb where at that point, roots shall be cut so that the remaining root ends have a
neat, smooth surface. Contractor shall not backfill behind curb until the above-mentioned
root treatment has been inspected by the Public Works Inspector.

1.14.5 Sprinkler Systems and Landscaping

The provisions of Section 400, “Protection and Restoration” of the SSPWC shall apply
except as modified and supplemented below:

Sprinkler Systems: The Contractor shall be responsible for cutting, capping, and repairing
in kind, and/or protecting in place any existing sprinkler systems within the work area under
this contract. When any irrigation lines or improvements are damaged through the course
of construction, these lines, sprinklers, or other components shall be replaced with City
approved like materials and shall be in working order when work is completed. All
irrigation systems shall be in proper operating condition within two (2) days of becoming
inoperable.

The Contractor, in writing, shall notify impacted residents and/or property owners to
inspect their sprinkler system to determine if any damage was caused due to the
construction. The notice shall be done within three (3) days of completing the project, and
shall request that the residents and/or property owners notify the Project Manager of such
condition within seven (7) days. The seven (7) days notification is only a courtesy request
and not a requirement; any damaged irrigation reported after the seven (7) days will still
be required to be repaired by the Contractor.

If the Contractor fails to repair an irrigation system within the time stated, the City will
withhold the anticipated cost of repair of the damaged irrigation system from the progress
payment. Any additional work, whether repair or new construction, which is requested by
the property owner, shall be fully compensated by the Contractor and the City will not be
responsible for additional compensation for this work.

All sprinkler heads shall be salvaged and reused in the same location, if still in working
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condition. If heads are not reusable, they shall be replaced with a like type. Prior to
construction, the Contractor is encouraged to document, in writing and by photograph, any
existing damage such as broken or missing sprinkler heads, within the project area.

Landscaping: All damaged grass or shrubs shall be replaced in kind or better within two
(2) weeks of the damage. It is the Contractor’s responsibility to match the existing grass
with a similar variety. Seed is not acceptable in lieu of sod. Any area, which is rutted,
shall be leveled with appropriate topsoil and sod.

The Contractor, in writing, shall notify impacted residents and/or property owners to
inspect their lawn to determine if any damage was caused due to construction. The notice
shall be done within three (3) days of completing the project, and shall request that the
residents and/or property owners notify the Project Manager of such condition within
seven (7) days. The seven (7) days notification is only a courtesy request and not a
requirement; any damaged irrigation reported after the seven (7) days will still be required
to be repaired.

If the Contractor fails to repair landscaped areas within the time stated, the City will
withhold the anticipated cost of repair of the damaged landscaped areas from the progress
payment. Any additional work, whether repair or new construction, which is requested by
the property owner, shall be fully compensated by the Contractor and the City will not be
responsible for additional compensation for this work.

Restoration of landscaped parkways shall conform to Section 212, “Water and Sewer
System Valves and Appurtenances” and Section 306, “Open Trench Conduit Construction”
of the SSPWC.

Prior to construction, the Contractor shall inspect the entire project area and
document in writing and/or by photograph, any pre-existing condition. Existing
damage to

improvements within the project area shall be reported to the Inspector for
verification.

Changes in Work

The City reserves the right to make such alterations, deviations, additions to or omissions
from, the Plans and Specifications, including the right to increase or decrease the quantity
of any item or portion of the work to match the funding available for the project, or to omit
any item or portion of the work, as may be deemed by the Engineer to be necessary or
advisable, and to require such extra work as may be determined by the Engineer to be
required for the proper completion or construction of the whole work contemplated.

Suspension of Work

The Engineer acting on behalf of the City may, by written notice to the Contractor, suspend
the work in whole or in part for such period or periods as the Engineer may deem
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necessary, due to unsuitable weather, delay in delivery of City-furnished equipment or
materials, or such other conditions as are considered unfavorable for prosecution of the
work, or failure on the part of the Contractor to carry out the provisions of the Contract or
to provide materials or workmanship meeting the requirements of the Specifications.
Suspended work shall be resumed by the Contractor within 10 calendar days of receipt
from the Engineer of written Notice to Proceed. The Contractor shall have no claim for
damages alleged to have been suffered by reasons of any suspension of the work without
termination of the Contract, and Contractor shall receive no additional compensation
because of any such suspension.

Use of Completed Portions

The City shall have the right to take possession of and use any completed or partially
completed portions of the work, notwithstanding the time for completing the entire work or
such portions as may not have expired; but such taking possession and use shall not be
deemed an acceptance of the work not completed in accordance with the Contract
Documents.

Failure to Comply

If the Contractor should refuse or neglect to comply with the provisions of the Contract or
the orders of the Engineer, the City

may have such provision or orders carried out by others at the expense of the Contractor.
Noncompliance with Plans and Specifications

Failure of the Contractor to comply with any requirement of the Specifications and
Drawings, or failure to immediately remedy any noncompliance upon notice from the
Engineer, may result in suspension of contract progress payments. Any progress
payments so suspended shall remain in suspension until the Contractor’s operations are
brought into compliance to the satisfaction of the Engineer in accordance with the Contract
Documents and Specifications. No additional compensation will be allowed as a result of
suspension of progress payments due to Contractor’s noncompliance with the Plans and
Specifications.

Site Access

The City Engineer or his representative, testing agencies, and government agencies with
jurisdictional interests shall be allowed access to the Work at all times for their observation,
inspection, and testing. The Contractor will provide proper and safe conditions for such
access.

Construction Water

The Contractor shall be responsible for furnishing all necessary water for compaction,
cleaning, flushing, dust control, etc. The Contractor shall obtain a hydrant meter from the
City of Upland if the Contractor intends to use city water. The Contractor will not be
allowed to use water from individual residences or businesses. The cost of obtaining a
hydrant meter from the City and the usage of the water is considered incidental to the job
and shall be included in contract unit prices bid for the various items of work involved. No
additional compensation will be allowed therefor.
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City does not expressly or by implication; guarantee that water will be available for
construction use. The City reserves the right to cease delivery of water for construction
use should the need arise. Contractor will not be compensated for any damages or delays
as a result of the unavailability of construction water.

Safety

All Construction will be performed in compliance with the standards as established by
OSHA and in accordance with the appropriate State of California regulations, including
SCRRA requirements in the vicinity of railroad crossings. It will be the Contractor’s
responsibility to acquaint himself and abide by these regulations during all phases of
construction. The Contractor will hold harmless and indemnify the City and its agents for
any damages caused by failure to abide by said regulations.

Engineer’s Estimate

The quantities of work to be done and materials to be furnished are approximate as shown
and listed in these Specifications and are given as a basis of comparison of bids only. The
City does not expressly or by implication agree that the actual amount of work will
correspond therewith.

Shop Drawings

The Contractor shall furnish and receive a reviewed copy of a submittal prior to bringing
materials onsite. Submittals shall be 3 copies of detail drawings, catalog sheets, cuts or
descriptive lists of all material to be used on the job. The submittals shall include the name
and location of the supplier and manufacturer, trade name, catalog reference, size, finish,
and all pertinent data, and shall be reviewed by the City within 10 working days and
returned marked with one of the following:

1) NO EXCEPTIONS TAKEN

2) MAKE CORRECTIONS NOTED
3) REVISE AND RESUBMIT

4) REJECTED

Record Drawings (As-Built Drawings)

The Contractor shall maintain, on the job site, a set of full-size reproducible contract
drawings, or a set of full-size blueline or blackline prints. On these he shall mark all as-
built conditions, locations, configurations, and other details, which may vary from the
details represented on the original drawings. This master record of as-built conditions,
including all revisions made necessary by addenda, change orders, and the like, shall be
maintained up-to-date during the progress of the work.

On a monthly basis, the Contractor shall submit progress record drawing(s) clearly
delineating the improvements completed, for the purpose of review and processing
progress payments. The City’s ability to process the progress payments is contingent
upon the timely submittals of the progress record drawing(s).
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Upon completion of the work and prior to final acceptance, the complete set of contract
drawings (size D, 24x36 in.), marked-up to show all as-built conditions, shall be delivered
to the Engineer. These drawings shall be known as “Record Drawings”.

Final Cleanup

Prior to final acceptance, the Contractor shall restore the entire project site to a condition
equal or better than the pre-construction condition as evidenced by film, notes, sketches
and other construction records.

1.26.1 Cleaning and Dust Control

Clean-up and dust control shall conform to Section 7-8, “Work Site Maintenance,” of
the SSPWC. During execution of work, the Contractor will daily clean the site,
adjacent properties, and public roads, and dispose of waste materials, debris, and
rubbish to assure that all affected properties and roadways are maintained free from
accumulations of water, materials and rubbish. Watering for dust control shall
consist of developing a water supply and furnishing and placing all water required
for dust control.

Contractor will provide containers for collection and disposal of waste materials,
debris, and rubbish.

Contractor will cover all loads of excavated material leaving the site or of material
being imported, to prevent excessive dust from being created.

1.26.2 Cleanup

At the end of each day, Contractor shall be responsible for the clean-up of all job
sites. All job sites must be left in a safe and orderly condition. The Contractor will
perform additional clean-up as directed by the Engineer. The cost for all clean-up
shall be considered incidental to the cost of the work and no additional compensation
will be allowed therefore.

Permits and Licenses
1.27.1 Construction Permit

The Contractor will be required to obtain a no-fee Construction Permit from the City
prior to issuance of NTP. No compensation for expenses of the Contractor incidental
to obtaining the Permits will be allowed or paid for. The Contractor shall comply will
the requirements of all City and other public agency permits.

1.27.2 Partial Street or Lane Closure Permit

The Contractor will be required to obtain a no-fee Partial Street or Lane Closure
Permit from the City. No compensation for expenses of the Contractor incidental to
obtaining the Street Closure Permit will be allowed or paid for. There may be
additional restrictions due to a public school within the project area.

1.27.3 Excavation Permit
In accordance with Section 6500 of the Labor Code, the Contractor is required to

obtain a permit from the Division of Occupational Safety and Health of the State of
California, Department of Industrial Relations for any excavations five feet (5°) or
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more in depth and into which a person is required to descend. Contractor shall
submit a copy of said permit to the Engineer prior to any excavations.

The Contractor shall provide trench shoring systems for the construction of
underground improvements, in accordance with Subsections 7-10.4.2, "Safety
Orders," and 306-4, "Shoring and Bracing," of the SSPWC and State of California
Division of Occupational Safety and Health (Cal/OSHA) Construction Safety Orders.

Excavations five feet or more in depth shall be shored to provide support for existing
improvements and protection of workers during trench excavation and pipe
placement.

Prior to commencement of work, the Contractor shall obtain a PERMIT from
Cal/OSHA and shall submit to the City for approval a detailed plan, showing the
design of shoring, bracing, sloping, or other provisions to be made for worker
protection from the hazard of caving ground during trench excavation. Trench
shoring systems shall be designed by a Civil or Structural Engineer, registered in the
State of California. The shoring plan shall consist of complete engineering
calculations together with diagrams and specifications for the components of the
shoring system proposed for use. No such plan shall allow the use of shoring,
sloping or a protective system less effective than that required by the Construction
Safety Orders of the Division of Occupational Safety and Health. Copies of all
permits shall be submitted to the City prior to start of work.

The shoring system plan to be submitted to the City for approval, either prepared by
an Engineer or drawn from manufacturers or supplier's data or catalogue, must be
wet-signed and sealed by a Civil or Structural Engineer, registered in the State of
California. __All specific items or applicable conditions must be outlined on the
submittal.

The State of California Department of Transportation “Trenching and Shoring
Manual” dated January 1990 will be used as a guide for plan review and approval.

The Contractor shall not assume that only one type of trench safety system, such as
a shield or “trench box”, will be adequate for this project. The Contractor shall have
an alternate plan for the use of other types of safety systems, such as solid sheeting,
should field conditions dictate. The design and calculations of such alternate plan
shall be readily available from the Contactor upon request by the City.

Contractor shall be solely responsible for implementation and maintenance of
worker's safety and protection systems. It shall also be the Contractor's
responsibility to provide adequate shoring for the protection of existing
improvements in the vicinity of any excavation, in ADDITION to using the method of
shoring which has been approved by the City for the protection of workers (such as
shields, sloping the sides of excavations, or other similar methods).

Protection of all existing improvements must be considered in the design of the
shoring system, including subsurface utilities. The shoring system must sustain
loads imposed by traffic, construction equipment, adjacent structures, or any other
surcharge loads.

11TH ST. FLASHING SIGNAL BEACON & ALLEY IMP 173 SPECIAL PROVISIONS



1.28

Excavations less than five feet in depth need not be shored unless they are made at
the locations, or in types of soil where hazardous ground movement may be
expected.

The Contractor shall be solely responsible for any damages which may result from
his failure to provide for adequate shoring to support the excavations under any or
all of the conditions of loading which may exist, or which may arise during the
construction of the project.

1.27.4 City of Upland Business License

The Contractor and all sub-contractors are required to obtain City of Upland
Business Licenses. The cost for all business licenses shall be the Contractor and/or
sub-contractor’s responsibility, and no additional compensation will be allowed or
paid for.

Effective June 2, 2014, the City’s Finance Department will no longer be accepting
payments for business license renewals or processing new business license
applications. To apply for a City business license, Contractor and subcontractors
shall contact HAL Companies at (888) 602-0239 or go to:

UPLAND.HDLCOMPANIES.COM

If you wish to renew a current business license by mail, please remit payments to:
HdL Companies

1142 S. Diamond Bar Blvd. #502

Diamond Bar, CA 91765

(888) 602-0239

1.27.5 Contractor’s License

Contractor must possess a valid Class “A” (unless a different class is specified on
the Notice Inviting Bids) Contractor’s License from the California Contractors State
License Board at the time of bid. Contractor must maintain the Class “A” license in
good standing with the California Contractors State License Board throughout the
duration of the project.

1.27.6 South Coast Air Quality Management District (SCAQMD)

South Coast Air Quality Management District Project guidelines are provided in
Appendix “C”. Contractor’'s operations shall be in accordance with all current
SCAQMD requirements and laws. The Contractor is responsible for compliance with
Fugitive Dust Regulations issued by the Air Quality Management District (AQMD).
The Engineer shall have the authority to shut down the operations of the Contractor
in the event of non-compliance with AQMD regulations. No compensation or
expenses of the Contractor incidental to obtaining AQMD permits, or for adhering to
AQMD requirements, will be allowed, or paid for. Any fines or penalties levied by
the AQMD shall be the Contractor’s sole and complete responsibility.

Preconstruction Meeting and Weekly Progress Meeting(s)

The Contractor to whom the contract is awarded shall attend a preconstruction meeting at
a location and time set by the Engineer. The Contractor shall meet with the Project
Engineer weekly to discuss issues and progress of work.
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1.29 Protection of Improvements
1.29.1 Removals

Removals shall include excavation, removing, hauling, and disposing of all materials
to the subgrade elevations indicated on the plans, as required to construct the new
roadway improvements. This Bid Item involves sawcut, removal and disposal of all
existing improvements required for construction of the project including asphalt
concrete, Portland cement concrete, macadam, pavement reinforcing fabric
(petromat), slurry backfill, base materials, rock, soils, trees and roots, parkway
culverts, and miscellaneous Bid ltems (including loose or dumped materials) which
are within the grading and excavation section. All roots and stumps shall be
removed and/or ground to eight (8) inches below subgrade within the roadway
section. The locations and dimensions of excavation areas are as shown on the
plans and/or directed in the field by the Engineer. Roadway excavation shall be
done in accordance with Subsection 300-2, “Unclassified Excavation,” of the
SSPWC.

The Contractor shall be responsible for obtaining a suitable disposal site for this
excavated material, and pursuant to Subsection 300-2.6 of the SSPWC, shall, upon
request, file with the Engineer the written consent of the owner of the property upon
which he intends to dispose of such material. No additional compensation will be
allowed for special handling, hauling or disposal of any excavated material from the
project site.

The Contractor is advised that the City of Upland geology is an alluvial fan.
These soil conditions are such that larger rocks, cobbles, and boulders will be
encountered during construction. The Contractor shall be responsible for the
removal and disposal of rocks larger than 6” in diameter that are within the
limits of excavation, as well as for all costs associated in working with rock
cobble and boulder soil conditions.

Subgrade preparation for the roadway improvements shall be done in accordance
with Subsection 301-1, “Subgrade Preparation,” of the SSPWC and these Special
Provisions.

1.29.2 Protection of Existing Improvements

The Contractor shall be responsible for protecting all existing equipment, piping,
associated appurtenances, etc. during construction to prevent damage to these
items. Any damage caused by the Contractor’s actions will be corrected by the
Contractor at its expense.

1.29.3 Protection of New Improvements

The Contractor shall be responsible for the protection of the new improvements and
shall exercise care to adequately protect the new improvements until the work has
been accepted by the City.
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1.30

1.31

Any damage caused to the new improvements as a result of the Contractor’s actions
shall be repaired at the Contractor’s expense.

The Engineer may ask the traffic lane or roadway to remain closed if, in his opinion,
the street is not yet cured enough to allow traffic on it. The Contractor shall pay all
costs associated with any extension of a street closure.

Patents and Copyrights

The Contractor shall indemnify and save harmless the City and Engineer and their officers,
agents, and employees against all claims or liability arising from the use of any patented
or copyrighted design, device, material, or process by the Contractor or any of his
subcontractors in the performance of the work.

NPDES Requirements

The Contractor shall conform to the requirements of General Construction Activity Storm
Water NPDES Permit No. CAS000002 and Order No. 2009-0009-DWQ issued by the
State Water Resources Control Board. This General Permit, hereafter referred to as the
“Permit”, regulates storm water discharges associated with construction activities.

The Contractor shall also conform to the requirements of NPDES Permit No. CAS6180036
and Order No. R8-2010-0036 issued by the Santa Ana Regional Water Quality Control
Board. This permit, hereafter referred to as the ‘Permit’, regulates storm water discharges
that enter the City’s municipal storm drain systems (MS4). Contractor is not responsible
for filing a Notice of Intent (NOI) for Permit coverage or a Notice of Termination (NOT) at
project end. City staff will file a NOI for permit coverage and file a (NOT) at the end of the

project.

Water pollution control work shall conform to the requirements in the Construction
Contractor’'s Guide and Specifications of the Stormwater Best Management Practice
Handbook, dated December 2019, and addenda thereto issued up to and including the
date of advertisement of the project, hereafter referred to as the “Handbook”. Copies of
the Handbook may be obtained from CASQA website at:
https://www.casqga.org/resources/bmp-handbooks; Telephone: (424) 241-2249; or email
at: CASQA@casqga.orgmailto:info@casqga.org. Copies of the Handbook and the Permit
are also available for review only, at the City of Upland Public Works Facility.

The Contractor shall become fully informed of, and comply with, the applicable provisions
of the Handbook, Permit, and Federal, State, and local regulations that govern the
Contractor’s operations and storm water discharges from both the project site and areas
of disturbance outside the project limits during construction. The Contractor shall maintain
a copy of the Permit at the project site, and shall make the Permit available during
construction activities.

1.31.1 Storm Water Pollution Prevention

Storm Water Pollution Prevention shall include control of all waters entering the
project site, erosion control, and any dewatering in accordance with California
Regional Water Quality Control Board, Santa Ana Region requirements.

Storm, surface, and/or nuisance water may be encountered at various times and
locations during performance of the Work. Such waters may interfere with
Contractor’s operation and may cause damage to adjacent or downstream private
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and/or public property by flooding, lateral erosion, sedimentation, or pollution if not
properly controlled by Contractor. Contractor, by entering into the Contract,
assumes all risk and responsibility for water control. Contractor’s responsibility
includes, at a minimum, handling any nuisance and/or storm waters that may result
during the term of the Contract in a manner which will protect construction throughout
the various stages of work up to the point of final acceptance by Owner (City). The
Contractor shall install and maintain all required or necessary erosion control
measures to cover the entire duration of the term of the Contract.

The Contractor is responsible to protect the Project site from erosion damage at all
times by utilizing interim erosion control measures which, due to the site’s ever
changing condition during construction, is achieved by implementing Best
Management Practices (BMPs). The Contractor shall ensure that Best Management
Practices (BMPs) are implemented.

1.31.2 Storm Water Pollution Prevention Plan

The Contractor shall provide a site-specific Storm Water Pollution Prevention Plan
(SWPPP) to the City prior to commencing construction. The Contractor shall ensure
that the SWPPP for all sites are developed and amended or revised by a Qualified
SWPPP Developer (QSD). The SWPPP shall conform to the requirements in the
Permit, and these Special Provisions.

The objectives of the SWPPP shall be to identify pollution sources that may
adversely affect the quality of storm water discharges associated with the project
and to identify, construct, implement, and maintain water pollution control measures,
hereafter referred to as control measures, to reduce to the maximum extent
practicable (MEP, as defined in Title 33 CFR of the United States Code) pollutants
in storm water discharges from the construction site both during and after
construction is completed under this contract.

The SWPPP shall incorporate control measures in the following categories:

1) All pollutants and their sources, including sources of sediment associated with
construction, construction site erosion and all other activities associated with
construction activity is controlled.

2) Where not otherwise required to be under a Regional Water Board permit, all
non-storm water discharges are identified and either eliminated, controlled, or
treated.

3) Site Best Management Practices (BMPs) are effective and result in the
reduction or elimination of pollutants in storm water discharges and authorized
non-storm water discharges from construction activity to the Best Available
Technology Economically Achievable/Best Conventional Pollutant Control
Technology standard BAT/BCT standard).

4) Calculations and design details as well as BMP controls for site run-on are
complete and correct.

5) Stabilization BMPs installed to reduce or eliminate pollutants before, during
and after construction commencement.

6) Sediment tracking control practices
7) Wind erosion control practices and,

8) Non-storm water management and waste management and disposal control
practices.
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Specific objectives and minimum requirements for each category of control
measures are contained in the Handbook. To demonstrate compliance with
requirements of this General Permit, the QSD shall include information in the
SWPPP that supports the conclusions, selections, use, and maintenance of BMPs.

The SWPPP shall include, but not be limited to, the following Bid Items as described
in the Handbook and Permit:

1) Proper handling, storage, and disposal of materials.

2) Scheduling of excavation and grading to avoid open excavations or
unprotected grading operations during wet weather.

3) Diversion of surface runoff water around work sites.

4) Means of preventing wind-blown dust or water borne erosion from escaping
stockpiles and excavated soil.

5) Implementation of erosion control plans.
6) Inspection and repair of leaking equipment away from the construction site.

7) Location of equipment refueling sites and means of preventing fuel spillage
and/or discharge of spilled fuel to storm drains or waterways.

8) Means of insuring that debris, sediment, and pollutants will be prevented from
entering catch basins, storm drains, or waterways.

The QSD, shall amend the SWPPP, graphically and in narrative form, whenever
there is a change in construction activities or operations which may affect the
discharge of significant quantities of pollutants to surface waters, ground waters,
municipal storm drain systems (MS4), or when deemed necessary by the City. The
SWPPP shall also be amended if it is in violation of any condition of the Permit or
has not effectively achieved the objective of reducing pollutants in storm water
discharges. Amendments shall show additional control measures or revised
operations, including those in areas not shown in the initially submitted SWPPP,
which are required on the project to control water pollution effectively. Amendments
to the SWPPP shall be submitted to the City and implemented by the Contractor.

The Contractor shall keep a copy of the SWPPP and all amendments at the project
site, The SWPPP shall be made available upon request of a representative of the
Regional Water Quality Control Board, State Water Resources Control Board, U.S.
Environmental Protection Agency, or City of Upland storm water management team.
Requests by the public shall be directed to the City.

When the original SWPPP is retained by a contractor’'s employee in a company
vehicle and is not currently at the construction site, current copies of the BMPs and
map/ drawings documents will be left with the onsite field crew. The original SWPPP
shall be made available the same day, via a request by cellular phone, radio, or other
means of rapid communication.

Notes:

The Permit requires Qualified SWPPP Developers (QSD) and Qualified SWPPP
Practitioners (QSP) to obtain appropriate training, and makes this curriculum mandatory
Before September 2, 2011, to allow time for course completion.

To ensure that the preparation, implementation, and oversight of the SWPPP is sufficient
for effective pollution prevention, the Qualified SWPPP Developer (QSD) and Qualified
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SWPPP Practitioners (QSP) responsible for creating, revising, overseeing, and
implementing the SWPPP must attend a State Water Board sponsored or approved
Qualified SWPPP Developer and Qualified SWPPP Practitioner training course.

Fact Sheet
Table 9 - Qualified SWPPP Developer/ Qualified SWPPP Practitioner Certification Criteria
| Certification/ Title | RegisteredBy | QSD/QSP - | Certification Criteria > - =+ |
. ) 1. Approval Process
Professional Civil California 2. Code of Ethics
Engineer 3. Accountability
Both 4. Pre-requisites
Professional 1. Approval Process
Geo}ogns; or California 2. Code of Ethics
Eng'"e?“”g 3. Accountability
Geologist Both 4. Pre-requisites
1. Approval Process
Landscape California 2. Code of Ethics
Architect 3. Accountability
Both 4. Pre-requisites
. . 1. Approvat Process
Professionat American Institute of 2. Code of Ethics
Hydrologist Hydrology 3. Accountability
Both 4. Pre-requisites
Certified
Professionatl in 1. Approval Process
Erosion and Enviro Cert international 2. Code of Ethics
Sediment Inc. 3. Accountability
Controf™ 4. Pre-requisites
(CPESC) Both 5. Continuing Education
Certified Inspector | ¢ ified Inspector of 3, fpproval Process
of Sediment and Sedimant f’d Erosi 2. Code of Ethics
Erasion Control™ | 2 tml ) ar ston 3. Accountability
(CISEC) ontrol, inc. 4. Pre-requisites
QsP 5. Continuing Education
geg_iﬁeed tE"OziD”v 1. Approval Process
ediment an: N N &
Enviro Cert International 2. Code of Ethics
Storm Water nc. 3. Accountability
Inspector 4. Pre-requisites
(CESSWI) QspP 5. Continuing Education
ger‘fifiecli Vi 1. Approval Process
rofessional in . ;
Enviro Cert International 2. Code of Ethics
Storm \g/na(er Inc. 3. Accountability
Quality 4. Pre-requisites
(CPSWQ) Both 5. Continuing Education

Payment for fulfilling the requirements of this Section and all Subsections shall be
considered included in the contract LUMP SUM (LS) price bid for the Bid Item “Storm
Water Pollution Prevention Plan and Implementation” and no additional compensation will
be allowed therefore.

1.31.3 Rain Event Action Plan

1. The discharger shall ensure a QSP (after July 1, 2010) develop a Rain Event
Action Plan (REAP) 48 hours prior to any likely precipitation event. A likely
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precipitation event is any weather pattern that is forecast to have a 50% or
greater probability of producing precipitation (POP) in the project area. The
discharger shall ensure a QSP obtain a printed copy of precipitation forecast
information from the National Weather Service Forecast Office (e.g., by
entering the Zip code of the project’s location at
http://www.srh.noaa.gov/forecast).

2. The discharger shall ensure a QSP develop the REAPs for all phases of
construction (i.e., Grading and Land Development, Streets and Ultilities,
Vertical Construction, Final Landscaping and Site Stabilization).

3. The discharger shall ensure a QSP ensure that the REAP include, at a
minimum, the following site information:

a. Site Address

b. Site Storm Water Manager Information including the name, company, and
24-hour emergency telephone number

c. Erosion and Sediment Control Provider information including the name,
company, and 24-hour emergency telephone number

d. Storm Water Sampling Agent information including the name, company,
and 24-hour emergency telephone number

4. The discharger shall ensure a QSP include in the REAP, at a minimum, the
following project phase information:

a. Activities associated with each construction phase

b. Trades active on the construction site during each construction phase
c. Trade contractor information

d. Suggested actions for each project phase

5. The discharger shall ensure a QSP begin implementation and make the REAP
available onsite no later than 24 hours prior to the likely precipitation event.

6. The discharger shall ensure a QSP maintain onsite a paper copy of each REAP
onsite in compliance with the record retention requirements of the Special
Provisions in the General Permit.

7. All “Pre, During and Post Rain Event” inspections shall be submitted via fax
to 909-291-2974 within 48 hours from the end of rain event. (Alternately, check
with project manger if email submittal is also acceptable for this project)

1.32 Parkway Restoration

The Contractor shall restore parkway areas as well as private properties that were disturbed
due to the Contractor’s operation. Parkway restoration shall be done in accordance with
and shall include all work specified in Subsection 300-1, "Clearing and Grubbing," and
Subsection 7-9, "Protection and Restoration of Existing Improvements," of the SSPWC,
except as modified below or specifically covered elsewhere in these Specifications.

The Contractor shall give reasonable written notice to occupants or owners of adjacent
property to permit them to salvage or relocate plants, and other improvements within the
right-of-way which are designated for removal and would be destroyed because of the
work.
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The Contractor shall be responsible for sod and root removal, backfill, compaction, grading
of the parkway, and re-seeding in kind of parkway and grass areas where turf was
removed or damaged by construction. The Contractor shall repair sprinkler systems
damaged by construction at his own expense.

Areas in the parkway which have been raised (or humped) by tree roots, or tree removal,
shall be corrected as described below and as directed by the Engineer. The parkway shall
be graded to standard parkway cross slope between back of curb and property line
adjacent to the whole length of the new improvement. Grading shall extend onto private
property at a 4:1 slope where grading is required.

It may be necessary for the Contractor to import soil for backfilling parkway areas adjacent
to concrete repairs. All parkway backfill shall be clean topsoil of the same composition
and characteristics as the existing native topsoil, as approved by the Engineer. Clay,
sand, rocks, rubble, or other deleterious materials will not be permitted in the backfill.

Unless a separate Bid Item is provided, payment for fulfilling the requirements of this
Section shall be considered as included in the various Bid Items of work, and shall include
furnishing all labor, materials, equipment, and incidentals necessary to perform the Bid
Items of work. No additional compensation will be allowed therefor.
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SECTION 2 DEFINITION OF BID ITEMS

The unit prices and lump sum amounts to be paid for the ltems listed in the Proposal shall include
full compensation for furnishing all labor, materials, tools, equipment, time, and incidentals
necessary to complete the work, and for performing all work contemplated and embraced under
the Contract, in accordance with the Plans and Specifications. This shall include the Contractor's
costs involved with bonding, insurance, worker's compensation, overhead, financing, obtaining
required permits and permit fees, mobilization, traffic control, public convenience and safety,
protective barricading, sanitary facilities, storage of equipment and materials, security against
theft and vandalism, project site maintenance, dust and runoff control, clean-up and all other items
incidental to the work.

Payment for Unit Price work shall be made for the actual quantities of Contract ltems removed,
constructed, or disposed of in accordance with the Plans and these Specifications. Measurement
of Unit Price work shall be as specified in Section 7-1, “Measurement of Quantities for Unit Price
Work,” of the SSPWC. Payment for Lump Sum work shall be paid for at the price indicated in the
Bid, in accordance with Section 7-2, “Lump Sum Work,” of the Standard Specifications for Public
Works Construction (SSPWC).

BASIC BID:

Each respective bid item and bid schedule as shown on the proposal form shall comply with all
respective Sections of the 2018 Edition of the Standard Specifications for Public Works
Construction (Green Book), its supplements, and any other publications as specified, except as
modified herein. If there is a conflict between these inclusions and the Standard Specifications,
these inclusions shall have precedence.

PART A - GENERAL ITEMS (ITEMS 1-5)

1. Traffic/Pedestrian Control, Public Convenience and Safety.

This Bid Item shall include all work, materials, and equipment necessary to comply with the
requirements of Subsection 7-10, “Safety,” of the SSPWC, the Caltrans' Manual of Traffic
Controls in Construction and Maintenance Zones (latest edition), the standards contained in
the "Work Area Traffic Control Handbook" (WATCH) published by Building News, Inc.; (latest
edition); Section 1-9, “Temporary Traffic Control,” of the General Requirements of these
Special Provisions, and the City-approved Traffic Control Plan provided by the Contractor,
except as modified and supplemented herein. In the case of a conflict, the highest standard
shall prevail.

The Contractor shall maintain two-way vehicular traffic at all times.

Ten working days prior to the start of construction work, the Contractor is required to submit
to the City a traffic control plan prepared and signed by a licensed (licensed by the State of
California) Traffic or Civil Engineer.

To allow for equipment movement and cleanup during various construction operations,
momentary stoppage of traffic and turn movements will be permitted, using flagging
procedures. During work at the intersections, the Contractor shall maintain a minimum of one
12-foot westbound and eastbound lane.
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If at any time during the course of construction the City Engineer, or his representative, deems
traffic control measure are inadequate, or construction impacts to traffic are too great, the
Engineer may require changes be made to the traffic control. All costs as a result of traffic
control modifications/ changes shall be borne solely by the Contractor.

Payment for “Traffic/Pedestrian Control, Public Convenience & Safety” shall be made at the
Contract Lump Sum Price, and shall include full compensation for furnishing all labor,
materials tools, equipment, and incidentals, and for doing all the work involved in furnishing
and installing the signs as specified herein.

Progress payments shall be pro-rated in proportion to the total value of work completed to
date as a function of the total awarded contract amount.

2. Construction Surveying

This Bid ltem includes, but is not limited to, surveying and construction staking in order to provide
vertical and horizontal control necessary for this project. The Contractor shall hire a licensed land
surveyor to inspect the project limits and identify all survey monuments found. The project shall
be inspected following the City’s Notice to Proceed and prior to beginning construction. The
Contractor’s surveyor shall submit to the City a letter stating that a reasonable and diligent field
search was conducted and list the monuments found. The letter shall be submitted to the City
prior to construction.

Contractor shall perform construction staking for underground construction and street
improvements, as required on this project. Construction stakes or marks shall be set and
maintained as necessary to achieve the required accuracy set forth on the Plans and
Specifications. Stakes (blue tops) for subgrade and base shall be at 50-foot intervals, maximum.
The Contractor shall set and maintain sufficient stakes at each cross section to match plan cross-
sections, achieve the required accuracy, and to support the method of field operations. Contractor
shall set and maintain stakes as necessary to establish horizontal and vertical position along
intersecting road radii, vertical and horizontal curves, and curve transitions.

All Survey Cut Sheets shall be submitted to the Engineer prior to the start of excavation
work.

The Contractor shall assist the Engineer for final elevation checks, if necessary. Such checks
shall be made at randomly selected points.

Any questionable grade, elevation, location, or design shall be brought to the immediate attention
of the Engineer in writing for clarification prior to construction. Any additional survey required to
correct such construction shall be at the sole expense of the Contractor, and no additional
compensation will be made therefor.

The City reserves the right to verify all staking and monumentation for horizontal and vertical
accuracy. Any staking, monuments, or reference points (centerline ties) found to exceed
allowable error shall be reset at the sole expense of the Contractor, and no additional
compensation will be made therefor. All work shall be done by or under the direction of a
Professional Land Surveyor or a Registered Civil Engineer licensed to practice land surveying.
Copies of all grades sheets and corner records shall be provided to the Engineer.
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Prior to the commencement of construction, contractor shall obtain centerline tie notes available
at the City of Upland Public Works Department to determine which monuments are in harms way.
All monuments that are within 3.0 feet of the proposed construction shall be perpetuated by the
withess monuments shown on the City of Upland Monument notes, or by a minimum of four (4)
centerline tie points set in existing curbs or other durable features in the near vicinity of the
Monument that is being perpetuated, with a measured distance from each tie point to the
centerline monument. Tie point monuments shall be of the character approved by the City of
Upland. After construction, replace all monuments disturbed or destroyed by construction in kind.
Set Class “C” well monuments per detail available at the City of Upland; all other monuments shall
be of a character approved by the City of Upland. Measure new tie distances to the replaced
centerline monument and submit centerline tie notes and corner records prepared by the
Contractor’s surveyor, to the Engineer and to the County Surveyor’s office for approval. The
Contractor shall determine all monuments that need to be replaced prior to construction.

Full compensation for conforming to the requirements of this Bid Item, including furnishing all
labor, tools, equipment, documentation, and materials for doing the work and resetting
monuments shall be included in the contract LUMP SUM price bid, and no additional
compensation will be allowed.

3. Storm Water Pollution Prevention Plan

As part of this project, the Contractor shall provide a site-specific Storm Water Pollution
Prevention Plan (SWPPP) to the City prior to commencing construction. The Contractor shall
ensure that the SWPPP for all work is developed and amended or revised by a Qualified SWPPP
Developer (QSD). The SWPPP shall conform to the requirements in the Permits, and these
Special Provisions.

The objectives of the SWPPP shall be to identify pollution sources that may adversely affect the
quality of storm water discharges associated with the project and to identify, construct, implement,
and maintain water pollution control measures, hereafter referred to as control measures, to
reduce to the maximum extent practicable (MEP, as defined in Title 33 CFR of the United States
Code) pollutants in storm water discharges from the construction site both during and after
construction is completed under this contract.

Contractor shall have designated concrete wash as required per NPDES requirements
prior to begin any concrete work.

This Bid Item shall include all work involved in compliance with the requirements of Section 1.31,
“‘NPDES Requirements,” of these Special Provisions.

Payment for this Bid Item shall be at the contract LUMP SUM price bid for Storm Water Pollution
Prevention Plan & Implementation and shall be considered as full compensation for preparing
and implementing the SWPPP, furnishing all labor, materials, tools, equipment, time, and
incidentals for doing all work involved in construction of this Bid ltem, and no additional
compensation will be allowed therefor. Payment shall be based on progress of the work
completed at the City’s discretion.
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4.

Pothole and Utility Verification. Supply Potholing Data to City Engineer

This Bid Item shall include the verification, by the Contractor, of the locations of existing utility
mains and lateral lines including storm drain, sanitary sewer, water, gas, underground
electrical and communication conduits and any other underground conduits and utilities
crossing the trench excavation. As provided in Section 4216 of the California Government
Code, at least two (2) working days prior to commencing any excavation, the Contractor shall
contact the regional notification center (Underground Service Alert of Southern California) and
obtain an inquiry identification number. Contractor shall expose all crossing utilities ahead of
any boring or trench operations.

Potholing is done by digging test hole to expose underground utilities to ascertain the
horizontal and vertical location of such facility. The horizontal and vertical position of the
exposed facility must be tied to a survey benchmark or permanent above grade feature.

The locations of existing underground utilities shown on the Plan has been determined only
from record. The Contractor shall excavate the utilities, shown on the plan or marked in the
field, to be within the construction area and verify their exact locations prior to excavating for
improvements. This excavation shall be coordinated with the City. Any variation from the
positions shown on the Plan with the position determined by verification shall be immediately
reported to the City. If necessary, modifications on the vertical and/or horizontal alignment of
the proposed underground utilities shall be made based upon the pothole data obtained.

Potholing shall include, but not limited to the following:

a. Excavating and exposing utility line connection points and any potential interfering
utilities. The Contractor shall use the method of excavation which offers the least risk
of hitting and damaging the very utility they were trying to locate and protect.

b. Identifying the type, size, other characteristics, and the position of the facility (i.e.,
station, distance from center or curb lines, depth) and providing these data to the City.

c. Backfill and surface restoration. After the underground utility has been located and
required data have been collected and submitted to the City, at the direction of the
Engineer, pothole should be restored immediately or as required by the Engineer.
Appropriate sediment controls should be utilized during all potholing activities to prevent
storm water pollution. The pothole should be clean and dry prior to backfilling.
Backfilling of the excavation and the restoration of pavement or surfacing shall be in
accordance with the SSPWC. Requirements for the backfill materials to be used for the
potholes shall be crushed aggregate from the bottom to subgrade level and asphalt
concrete for the top surface.

Where underground main distribution conduits such as water, gas, sewer, electric power,
telephone, or cable television are shown on the Plans, the Contractor, for the purpose of
preparing a Bid, shall assume that every property parcel will be served by a service connection
for each type of utility.

The Contractor’s attention is directed to Section 5, “Utilities,” Subsection 5-1, “Location’ of
the SSPWC, and Section 1-1.3.2, “Utility Location and Protection,” of these Special
Provisions.

Contractor shall submit potholing data on a set of plans showing depths of all utilities
to the City Engineer at least 7 working days prior to beginning underground utility
installation.
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5.

Payment for this Bid Item shall be made at the contract LUMP SUM price bid for Potholing
and Utility Verification, and shall include all labor, materials, tools, equipment, time, and
incidentals necessary to complete this work, and no additional compensation will be allowed
therefor.

Clearing and Grubbing

Clearing and Grubbing shall conform to Section 300-1 of the Standard Specifications and
additionally shall consist of pruning of tree roots; and improvements as necessary to construct
the rehabilitation improvements as shown on plans and as directed by Engineer. Removal shall
be done in accordance with Section 300 1.3 of the Standard Specifications and these Special
Provisions.

Payment for Clearing and Grubbing shall be made at the contract LUMP SUM (LS) price, shall be
paid based on the percentage of completed work to date, and shall include all labor, materials,
tools, equipment, time, and incidentals necessary to complete this work, and no additional
compensation will be allowed therefor.as specified.

Part B — Street Improvements (Iltem 6-11)

6.

Unclassified Excavation and Subgrade Preparation

This Bid Item includes the removal and disposal of the existing asphalt concrete pavement,
and if necessary, the adjoining base and/or subgrade materials on alley and other locations,
as shown on the Plan and as specified herein, in accordance with Section 300-2, "Unclassified
Excavation," of the SSPWC, except as modified and supplemented herein. This shall also
include the preparation of subgrade, (grading, compaction, etc,) in accordance with
Subsection 301-1, "Subgrade Preparation," of the SSPWC.

Compaction testing shall be done by the City or its representative at no cost to the Contractor.
However, compaction retests shall be paid for by the Contractor. The Contractor shall notify
the City Inspector 48 hours in advance of compaction testing.

In order to minimize interference with traffic and to facilitate removal of materials and
restoration of the roadway, excavation shall be done by cold milling. The cold milling operation
shall be completed in accordance with Subsection 302-1, “Cold Milling of Existing Pavement,”
of the SSPWC, except as modified or supplemented herein. The cold-milled areas shall be
based-paved with AC on the same day the pavement is removed, except when
determined by the Engineer that such schedule is impractical due to field conditions.

The depth of removal by cold milling varies, as shown on the Plan. Where it is determined by
the Engineer that the resulting surface will not be suitable for AC paving, the depth of cut will
be adjusted as directed by the Engineer in the field, as the work progresses.

Also, conditions may be encountered that require additional excavation in order to bridge
unsuitable base materials. The Engineer may order the removal of additional existing base
materials at selected locations during the removal process. The Contractor shall implement
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whatever measures are practical during removal operations to maintain the existing subgrade
integrity. Any subgrade disturbed or removed due to the Contractor not using the extra care
outlined or for his convenience, shall be graded and compacted to the required elevations at
no additional cost to the City.

The Contractor shall be responsible for obtaining a suitable disposal site for this excavated
material, and pursuant to Subsection 300-2.6, “Surplus Material,” of the SSPWC, shall, upon
request, file with the Engineer the written consent of the owner of the property upon which he
intends to dispose of such material.

The Contractor shall verify locations of existing manhole and utility valve box covers prior to
start of cold milling work.

a. The cold milling machines shall be operated so as not to produce dust, fumes, or
smoke. For smaller or tight areas at curb returns, smaller grinders may be used to
facilitate the operation.

b. Residue from grinding shall not be permitted to flow or travel into gutters, onto
adjacent street surfaces or parkways. All residues shall be completely removed by
sweeping or by vacuuming and properly disposed. No washing of residue into
drainage structures or devices will be allowed.

c. The pavement surface shall be swept by means of a sweeper having the capabilities
to effectively sweep and retain dust, dirt, and debris from the pavement. The suction
fan shall move air from the main brush compartment through the air filter in sufficient
volume during sweeping to prevent escape of visible dust from the brush
compartment directly into the air.

d. The Contractor shall provide all general survey control and any required specialized
control for the type of machine that is being used per the requirements of Bid Item
No. 3, “Construction Surveying”, of these Special provisions and per the SSPWC.

e. The Contractor shall thoroughly inspect the work site in advance of the cold milling
operation to determine and mark locations of utility covers (sewer and storm drain
manholes, water valves, etc.), which, if struck, could damage the machine’s cutting
drum and/or carbide teeth.

f. The Contractor shall scan the existing pavement surface in advance of the cold milling
machine using an electronic metal detector/locator device to ascertain the location of
buried valve boxes, manhole covers and other substructures, which could potentially
damage the cold milling machine.

All costs, including downtime, incurred by the Contractor due to the breakdown of the cold
milling machine shall be at the Contractor’s expense.

This bid item shall also include saw cut along the edge of proposed removals.

Payment for this Item, even though bid on a cubic-yard basis, will be made for the fixed
quantity estimated by the Engineer, as shown on the Bid Proposal, and shall include grading,
subgrade preparation and compaction. These quantities are calculated based upon the depth
of removal shown on the Plan. No allowance has been made for bulking during excavation.
The final pay quantity will be adjusted by change order, to reflect any excavation change
authorized by the Engineer.
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7. Construct 8” Thick PCC Alley Gutter

This Bid Item shall include the construction of 3-foot PCC alley “V” gutter at the locations shown
on the Plan, in accordance with Section 303-5, “Concrete Curbs, Walks, etc.,” of the SSPWC
and Detail “A” Sheet 1 of the Plan. Concrete to be used shall be Class 520-C-2500.

All concrete flowlines shall be water-tested upon completion of finishing, and any irregularities
causing water ponding shall be corrected and refinished.

Payment for “Construct PCC Alley V' Gutter,” shall be made at the Contract Unit Price per
square foot of gutter constructed and shall include all work described herein and shown on the
Plan, including labor, materials and equipment necessary to complete this work. No additional
compensation will be allowed therefor.

Payment for the excavation and subgrade preparation shall be included under Bid Item 6,
“Unclassified Excavation and Subgrade Preparation,” of these Special Provisions.

8. Remove Existing and Construct PCC Alley Intersection

This Bid Item shall include the removal and reconstruction of PCC alley intersection, as shown on
the Plan, and/or as marked in the field together with excavation, root removal protection and/or
replacement of all existing drains, subgrade preparation, backfill, compaction and cleanup. All
work shall be completed in accordance with SPPWC Standard Plan No. 130-2, and applicable
provisions of Subsections 300-2, "Unclassified Excavation," 301-1, "Subgrade Preparation," and
303-5, "Concrete Curb, Walk...," of the SSPWC. All PCC improvements to be removed shall be
sawcut at join lines prior to removal.

In order to maintain access to the residents, the alley shall be constructed one half at a time, or
at the option of the Contractor and upon approval by the Engineer, a “high early” strength concrete
may be used, so that 4 hours after its pour, the new driveway, with steel plates covering, shall be
capable to withstand the imposed load without damage.

Should an alley approach be excavated at the end of a workday, the Contractor shall provide a
temporary access ramps or steel plates for vehicles to be able to pass through.

This bid item shall also include slot paving along the edge of gutter.
Payment for this Bid Item shall be made at the Contract Unit Price per Square Foot of alley
intersection constructed and shall include be full compensation for all labor, materials, tools,

equipment, time, and incidentals necessary to complete this work, and no additional
compensation will be allowed therefor.

9. Remove and Reconstruct 4” Thick PCC Sidewalk

This Bid Item shall include the sawcut, removal, and disposal of existing improvements and
construction of 4-inch-thick Portland Cement Concrete (PCC), as shown on the Plan, and/or
as marked in the field. This shall also include excavation, root removal, subgrade preparation,
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10.

backfill, compaction, cleanup, and replacement of existing drains, if any, removed or damaged
by the new construction. New sidewalk scoring shall be installed with a scoring tool and shall
match existing scoring pattern adjacent to the new sidewalk improvements.

Four-inch-thick PCC to be removed and reconstructed shall include, but not limited, to the
following:

a. Sidewalk

b. Walkways

c. Walkway transitions
d. Slabs adjacent to curb

All work shall be completed in accordance with SPPWC Standard Plans 112-2 and 113-2, and
Subsections 300-2, “Unclassified Excavation,” 301-1, "Subgrade Preparation," 300-1.3,
"Removal and Disposal of Materials," and 303-5, "Concrete Curbs, Walks, etc.," of the
SSPWC. All PCC improvements to be removed shall be sawcut at join lines prior to removal.
The Contractor shall remove A.C. ramping from existing PCC to be left in place and joined.
Damage to the improvements to be left in place shall be remedied by sawcutting, removal and
reconstruction at the Contractor's expense and to the satisfaction of the Engineer. Under
sidewalk drain shall be in accordance with SPPWC Standard Plan 150-3. Restoration of the
parkway shall be done in accordance with Section 1.32, “Parkway Restoration,” of the General
Requirements of these Special provisions.

Wherever a tree well exists or is proposed in the new sidewalk, forming for the tree well shall
be included in the contract unit price for this Bid Item. No additional compensation will be
provided for installing and removing forms for tree wells.

Payment for “Remove and Reconstruct 4-Iinch Thick PCC Sidewalk, Walkway & Slab” shall be
made at the Contract Unit Price bid per Square Foot of PCC constructed, and shall include full
compensation for all labor, materials, tools, and equipment involved, and all work described
herein, and no additional compensation will be allowed

Construct 2.5” Thick Asphalt Base Course Type B PG64-10.

This Bid Item shall include construction of a 2.5-inch-thick Dense Graded Asphalt Concrete
(DGAC) base course, as shown on the Plan, in accordance with Subsections 203-6, "Asphalt
Concrete," and 302-5, "Asphalt Concrete Pavement," of the SSPWC, except as modified or
supplemented herein.

DGAC for the base course shall consist of Type B PG-64-10 with 5.2 percent asphalt binder
(3/4” sieve size). A maximum of 10% Reclaimed Asphalt Pavement (RAP) may be used on
this project.

The AC base course shall be thoroughly compacted by rolling. The number of rollers necessary
will be established in accordance with Table 302-5.6.1 of the SSPWC. The compacted DGAC
shall have a relative compaction of not less than 95 percent in accordance with Subsection 302-
5.6.2, “Density and Smoothness,” of the SSPWC.

Tack coat shall be Grade SS-1h emulsified asphalt per subsection 302-5.4 of the Standard
Specifications. Tack coat shall be applied at an approximate rate of 0.05 to 0.10 gallon per square
yard uniformly in one coat on all cold milled surfaces, vertical joints on AC and PCC surfaces and
edges against which AC is to be placed.
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Curbs, walks, gutters, and other existing improvements shall be protected to prevent spattering,
splashing, or tracking with tack coat. Any spots of tack coat materials left over these existing
improvements shall be thoroughly removed by the Contractor at his expense.

The contact surfaces of all cold pavement joints, curbs, gutters, cold milled area etc. shall be
painted with Grade SS-1h emulsified asphalt immediately before the adjoining AC pavement is
placed. The Contractor shall clean the existing pavement surface, including gutters, immediately
prior to application of the tack coat. Cleaning shall be accomplished by means of a self-propelled,
mechanical street sweeper. The Contractor shall also be responsible for sweeping areas
inaccessible to mechanized sweeping equipment. All debris generated shall be removed from
the project site and properly disposed of. Use of air blowing equipment shall be prohibited.

The Contractor shall use a paving machine for the placement of the asphalt concrete base course.
The asphalt paving machine shall be equipped with a hydraulically extendable variable width
screed with heating and vibration for uniform compaction and surface texture over the entire width
of the paving mat. The standard screed width shall be ten feet (10'), capable of extension to at
least 12 feet.

The initial breakdown rolling, and the finished rolling shall be accomplished with a two-axle
tandem roller, minimum 8 to 10 tons.

The Contractor shall water-test all finished A.C. surfacing prior to final inspection. Any
irregularities causing water to stand shall be corrected at the Contractor's expense.

Temporary surfacing shall be placed only when directed by the Engineer, to safeguard the public.
Payment for temporary surfacing shall be included in the unit price bid for Asphalt Concrete Base
Course, unless otherwise specified in these Specifications.

Payment for this Bid Item will be made at the Contract Unit Price per ton (TON) of Dense Graded
Asphalt Concrete (DGAC) Base Course Type B PG 64-10 constructed, based upon certified
weighmaster's tickets. The unit price bid for the DGAC Base Course shall include all work
described herein, materials, labor, tools, time, equipment, and incidentals required to complete
the work. No additional compensation will be allowed therefor.

11. Construct 1.5-inch Thick Asphalt Overlay Type C2 PG 64-10

This Bid Item shall include construction of a 1.5-inch-thick Dense Graded Asphalt Concrete
(DGAC) Overlay, as shown on the Plan, in accordance with Subsections 203-6, "Asphalt
Concrete," and 302-5, "Asphalt Concrete Pavement," of the SSPWC, except as modified or
supplemented herein.

DGAC for the Overlay shall consist of Type C2 PG-64-10 with 5.2 percent asphalt binder
(1/2” sieve size). A maximum of 10% Reclaimed Asphalt Pavement (RAP) may be used on
this project.

All other requirements of bid item 10 shall apply.

Full compensation for all the preceding requirements, including corrective work, shall be
included in the Contract Unit Price bid per ton (TON) for Construct 1.5-inch Thick Asphalt
Overlay Type C2 PG 64-10 constructed, based upon certified weighmaster's tickets. The unit
price shall include adjusting water valve covers/cans to finish surface, compaction, labor,
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tools, time, equipment, materials, and incidentals required to complete the work. No additional
compensation will be allowed therefor.

Part C — Flashing Beacon Improvements

12. Furnish and Install PVC Electrical Conduits per Final SCE Plans

This item shall include furnishing and installing PVC Electrical conduits as shown on the Southern
California Edison Final Design Plans.

New conduit shall be minimum 3” SCH 80 PVC in accordance with Section 700-3.5 in the
Standard Specifications for Public Works Construction as well as in accordance with the Southern
California Edison Final Design Plans.

The Contractor shall properly dispose of all trench excavation materials encountered and
shall import sand and Crushed Aggregate Base (CAB) or Crushed Miscellaneous Base
(CMB) for pipe bedding and trench backfill. CMB shall conform to Subsection 200-2.4,
“Crushed Miscellaneous Base,” and Table 200-2.4.2 (fine, 3/4” max. size) of the SSPWC. CAB
shall conform with Subsection 200-2.2, “Crushed Aggregate Base,” and Table 200-2.2.2 (3/4”
max. size) of the SSPWC. Sand shall be in accordance with Subsection 200-1.5, “Sand,” of the
SSPWC.

Payment for this item of work shall be at the unit price bid per LINEAL FOOT (LF) and shall be
considered as full compensation for all labor, tools, equipment, materials, time, trenching, backfill
and incidentals required for doing all work involved in construction of this item, and no additional
compensation will be allowed therefore.

13. Furnish and Install Electrical Pull Box:

This item shall include furnishing and installing pull box and sweeps as shown on the Southern
California Edison Final Design Plans.

Payment for this item of work shall be at the contract unit price bid per EACH (EA) and shall be
considered as full compensation for all labor, tools, equipment, materials, time and incidentals
required for doing all work involved in construction of this item, including adjusting pull boxes to
final grade, and no additional compensation will be allowed therefore.

14. Furnish and Install Electrical Service with Foundation:

This item shall include furnishing and installing electrical service connection and cabinet
equipment including, but not limited to foundation and circuit breakers for Flashing Beacon
Service as shown on the Southern California Edison Final Plans and in accordance with Standard
Specifications for Public Works Construction Section 700-3.10 and 700-3.11.

Payment for this item of work shall be at the contract unit price bid per EACH (EA) electrical
service constructed in place, and shall be considered as full compensation for all labor, tools,
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equipment, materials, time and incidentals for doing all work involved in construction of this item,
and no additional compensation will be allowed therefore.

15. Install City Provided Flashing Beacon Equipment

This item shall include furnishing and installing flashing beacon equipment. All work shall be in
accordance with Standard Specifications for Public Works Construction Section 700.

All equipment shall be Carmanah R829-G Cabinet-Based School Zone Flashing Beacon
equipment as shown in Appendix “H”.

Location 1: 1100™" West Eleventh Street.
Location2: Fronting 893 West 11" Street.

Payment for this item of work shall be at the contract unit price bid per EACH (EA) of the two
flashing Beacon Locations, complete in place, and shall be considered as full compensation for
all labor, tools, equipment, transportation, hauling/deliveries, materials, time and incidentals
necessary to complete the work as shown on the plans and in these Special Provisions, including
coordination with the City of Upland and Southern California Edison Company. No additional
compensation will be allowed therefore.

END OF SPECIAL PROVISIONS
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APPENDIX “A”

REQUIRED PERMITS
AND
CITY OF UPLAND BUSINESS LICENSE

FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
ELEVENTH STREET FLASHING SIGNAL
BEACON& ALLEY IMPROVEMENTS
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APPENDIX “B”

REQUIRED PERMITS
AND
CITY OF UPLAND BUSINESS LICENSE

FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
11TH STREET FLASHING SIGNAL BEACON &
ALLEY IMPROVEMENTS




Finance Stamp Here

Inspector:

Construction Permit No.

Final Inspection By:

Street/Lane Closure Permit No.

NOTE TO PERMITTEES: ANY WORK NOT LISTED ON THE CITY'S ACTIVE CONSTRUCTION MONITORING
LIST, WILL BE SHUT DOWN IMMEDIATELY. PERMIT HOURS 7:00 AM TO 3:30 PM (M-F)

This Permit is not valid without the following items completed.

M Pre-Construction Meeting is MANDATORY before work begins; please contact Inspection at (909) 291-2963
to schedule your meeting. WORK SHALL NOT COMMENCE UNTIL THE PRE-CON MEETING HAS
TAKEN PLACE, OR PERMIT WILL BE REVOKED AND PROJECT WILL BE SHUT DOWN IMMEDIATELY.
PRE-CONSTRUCTION MEETINGS MAY BE SCHEDULED AFTER A MINIMUM OF THREE WORKING

DAYS FROM THE PERMIT ISSUANCE DATE.

[J A “Temporary Street Closure Permit” is required. No Street shall be closed, vehicular traffic, or pedestrian
access impeded in any way without said permit, please allow 4 to 8 City business days for permit processing.
Please contact the Permit Engineer at PWPERMITS@CI.UPLAND.CA.US for permit information.

[0 A “Truck Access Plan” is required before the work begins; please contact the Permit Engineer at
PWPERMITS@CI.UPLAND.CA.US for necessary information to complete the Access Plan.

[ “At Risk Improvements” applies to Contractors requesting to work in the Public Right-Of-Way without
approved plans. The Developer/Contractor is proceeding at their own risk in commencing this work without
City Approved Plans. The Developer/Contractor has supplied the appropriate bonding and Indemnity Letter.

O Undeground Service Alert at 1-800-227-2600 shall be notified by applicant at least 2 working days in
advance of any excavation and an Underground Service Alert Inquiry Identification Number shall be obtained
from Underground Service Alert. CONTACTING U.S.A. DOES NOT RELIEVE CONTRACTOR OF
RESPONSIBILITY FOR LOCATING OR PROTECTING EXISTING UTILITIES.

Reference (Tract, P.M., S.P., C.U.P., or Address):

General Location/City Plan#/Project #:

Contact Name: E-mail Address:
Contractor: Telephone:
License Number: Expiration Date:
Address:

Developer (Owner): Telephone:
Address:

Applicant’s Statement

The undersigned hereby applies for permission to undertake, or to have undertaken, construction work within public
right-of-way in the City of Upland. Said undersigned has read the conditions provided as Supplemental Permit
Information. Said undersigned hereby agrees to observe and comply with all permit provisions. All applicable
Sections of the Upland Municipal Code and all applicable Sections of the City of Upland Standard Specification for
Public Works Construction, and to complete said construction work all in accordance with the approved plan, and/or

standard drawing and/or engineering directives and/or special conditions.

Applicant's Printed Name Signature Date Signed
This Permit Expires on: Extension Approved By
Permit Approval:

City Engineer or Authorized Representative

O Finance 0O Permittee O Inspector 0 Water O Environmental O Clerical
File Name: DevServices\Original\Forms\-Permit - Construction

a

File

Date

O  Permit Log Book O Other
Revised: January 4, 2018



Items to be constructed or activities with this Permit

Street Sewer Water Miscellaneous
O AC Paving O Sewer Main O Water Main O Pavement Repairs
O Curb & Gutter O Manhole O Water Lateral O Parkway Landscaping
O Drive Approach O Sewer Lateral O Fire Hydrant O Utility Trench
O Sidewalk Paid with Receipt Number Storm drain O Splice Pit
O Miscellaneous ltems O Storm drain Main O Aerial Work
O Per Attached Plans O Traffic Control Inspection
O Grading
O Stockpile/Material
Placement
O Square Feet Soil
Disturbed

Fees Account Number
Permit Fee: 101-300-0000-3205
Inspection Deposit: 101-300-0000-3645

Total Due this Permit:

REFUND REMAINING DEPOSIT TO:

Permit Work Hours

Permit work hours are from 7:00 AM to 3:30 PM, Monday through Friday (excluding holidays). Any work
after 3:30 PM is subject to the overtime inspection rate. Any work outside of the permit hours must be
submitted in writing a minimum of four (4) business days/permit hours in advance.

NO WORK ON WEEKENDS AND HOLIDAYS ALLOWED BY THIS PERMIT PERMIT IS VALID ONLY
WITHIN CITY RIGHT OF WAY; WORKS ON PRIVATE PROPERTY NEED PRIVATE OWNER'S
PERMISSION. ALL PERTINENT ORDINANCES APPLY. PRE-CONSTRUCTION MEETING IS
MANDATORY. PAVING WORKS MUST BE COMPLETED WITHIN 30 DAYS FROM BACKFILL IF
INCLUDED IN THE SCOPE OF WORKS AND MUST USE ORDINANCE 841.

Temporary Street Closure

Temporary Street Closures require a separate permit and a minimum of 3 to 7 permit business days for
processing. Prior to the start of any temporary street and/or lane closure, the applicant is required to notify
and receive City approval a minimum of 72 permit business hours in advance. Permit business hours are
Monday through Thursday from 8:00 AM to 4:00 PM.

Permit Fee Structure

The minimum fee for a Construction Permit is $325.00 and is non-refundable. This minimum fee is for minor
construction usually for a utility tie-in for a single-family home. Projects that are more extensive require a
review on a case-by-case basis.

Public Works Inspection Deposit (Defined)

Inspections are based on an hourly rate. Staff performs an audit when the Inspector finals a Construction
Permit. This audit consists of deducting the Inspector's documented time (shown on their time sheet) from
the deposit.

Permit Extensions

Each permit extension will be assessed a new processing fee. The minimum fee is $130.00 for each
extension. Extension fees will automatically be assessed until the Permittee provides written notification to
the City that the construction and all associated activities have been completed and that the permit has been
finaled/signed-off by the Public Works Inspector.




Page 1 of 2
City of Upland Public Works
Land Development and Transportation Division

PERMIT APPLICATION
TEMPORARY STREET AND LANE CLOSURES

NOTE: Please allow a minimum of 8 working days to process the permit application. For
Inspections Call (909) 291-2963.

Start Date: Completion Date:

Location:

Description of Street / Lane Closure:

Contact Name: Project Number:
Company Name: E-mail Address:
Address: Daytime Phone:
City, State, Zip: Emergency Phone:
Fees Full Closure $450.00 (subject to Approval)

Traffic Control Plans (check all that apply):

O Latest edition of WATCH manual plan/sketch —Partial Closure 5450.00

Block Party $40.00
Vzn/TW/SCE/Gas - WO#
Traffic Control Plan Check (per fee schedule)

O Latest edition of CJUTCM manual plan/sketch
O Engineered Traffic Control Plans (TCP)

ALL APPLICATIONS MUST CONTAIN THE FOLLOWING INFORMATION. FAILURE TO PROVIDE
THE INFORMATION WILL RENDER THE APPLICATION INCOMPLETE AND WILL NOT BE
PROCESSED BY CITY STAFF.
1. Proof of valid California contractor’s license
2. Proof of valid City Business license

3. Certificate of Liability Insurance
(min. $1M, with City named as additionally insured)

Proof of Workers Compensation
Any applicable fees

Site plan

City Project Number (if applicable)

Nous

I agree to all terms, conditions and restrictions listed on the back of the application.

Print Name Sighature Date
FOR CITY STAFF USE ONLY:
Permit [0 8:30 am to 3:30 pm
[0 8:30 am to 2:00 pm (School Zone)
Effective Date(s): to Work Hours: O to
Permit Number Closure Type: Full / Partial (circle one)

Permit issued by City of Upland

Signature Date
Receipt Number Amount Paid_$ CIP or Project #
Extended Date(s): to By: Date Extended:
Permittee to contact City: Contacted By: Date of Call:
O (72 hours prior to date) Distribution
[ () Permittee | () Fire | () Pw Traffic | ( )PW Inspector | () PW Operations Manager |

Revision Date: January 4, 2018
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Traffic Control Plans:
Work Area Traffic Control Handbook (WATCH) or California Joint Utility Traffic Control Manual (CJUTCM) - It is the
responsibility of the applicant to present the City with a reasonable assessment of how the required work zone and
existing field condition fits this category. The existing field condition/lane geometry must match the proposed drawing
being referenced in the source document.

Engineered Traffic Control Plans (sign and stamped by a registered Traffic Engineer) - For major projects or projects
affecting major arterials and/or intersections involving temporary traffic control beyond the scope of WATCH or
CJUTCM, an engineered traffic control plan will be required. Final determination of this requirement is made by traffic
engineering staff. Engineered plans shall be stamped and signed by a registered civil traffic engineer. Allow two weeks
for review of the first plan check submittal and one week for review of subsequent submittals of engineered traffic
control plans.

General Notes

The Contractor shall provide and install barricades, delineators, warning devices, and construction signs in accordance
with the latest edition of California Manual on Uniform Traffic Control Devices (M.U.T.C.D.). During adverse weather

or unusual traffic or working conditions, additional traffic devices shall be placed as directed by the Public Works
Director or Authorized Representative.

The Contractor shall relocate, preserve, and maintain the visibility of all existing signs within the project limits, which
affect the flow of traffic, as directed by the Public Works Director or Authorized Representative. The Contractor at his
expense as directed by the Public Works Director or Authorized Representative shall replace any signs, which are
damaged or found to be missing during the course of construction.

The City of Upland and its elected officials, officers, agents, and employees shall not be answerable or accountable in
any manner of any loss or damage that may happen to the work or any part thereof, or for any of the materials or
other things used or employed in performing the work, or for injury or damage to any person or persons, either
workmen, employees or Contractor or his Sub-Contractors or the public, or for damage to adjoining or other property
from any cause whatsoever arising out of or in connection with the performance of the work. The Contractor shall be
responsible for any damage or injury to any person or property resulting from defects or obstructions or from any
cause whatsoever, except the sole negligence or willful misconduct of City, its employees, servants, or independent
Contractors who are directly responsible to City during the progress of the work or at any time before its completion
and final acceptance.

The Contractor will indemnify City and its elected officials, officers, agents, and employees against and will hold and
save harmless from any and all actions, claims, damages to persons or property, penalties, obligations, or liabilities
that may be asserted or claimed by any person, firm, entity, corporation, political subdivision, or other organizations
arising out of or in connection with the work, operation, or activities of the Contractor, his agents, employees, Sub-
Contractors, or invitees provided for herein whether or not there is concurrent passive or active negligence on the part
of the City, its elected officials, officers, agents, and employees, but excluding such actions, claims, damages to
persons or property, penalties, obligations, or liabilities arising from the sole negligence or willful misconduct of the
City, its employees, servants, or independent Contractors who are directly responsible to City, and in connection
therewith: The Contractor will defend any action or actions filed in connection with any of said claims, damages,
penalties, obligations or liabilities and will pay all costs and expenses, including attorney’s fees incurred in connection
therewith.

Conditions

®  Prior to the start of the temporary street closure, the applicant is required to notify and receive City approval a

minimum of 72 permit business hours in advance (909) 931-4137. Permit business hours are M-Th from 8:00 AM
to 4:00 PM.

®  Please contact Inspection at (909) 291-2963 for Pre-Con.

®  All signs shall be graffiti free and monitored/replaced when damaged.

®  Must use flashing arrow boards for lane closures on all streets except for local/residential streets.
B Must backfill or steel plate all trenches during non-working hours.

" Post-temporary “"NO PARKING” signs in the vicinity of the work area a minimum of 48 hours prior to closure.
Signs shall clearly state effective dates and time of parking restriction.

®  Must maintain one (1) lane of traffic in each direction at all times (Min. 12’ wide lane).

®  Protect any traffic signal detection equipment in-place or restore any equipment damaged by the Permittee within
five (5) working days.

®  Must maintain access for emergency vehicles to all driveways.

®  Must notify all affected residents by letter or door hanger of the street closure a minimum of 48 hours in advance.

®  When work is within a school zone, all sidewalks and traffic lanes shall remain open during non-working hours.

" Discretion per City Engineer or Inspector to change Traffic Control.

Restrictions/Comments:

Revision Date: January 4, 2018
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Building Permits

Permit Issuance and Plan Submittal

The City of Upland’s Building and Safety Division offers three ways to obtain a Building
Permit:

1.) Permit Issuance using the Citizen Self Service Portal (CSS) - requires and electronic
device (e.g. computer or cell phone).

2.) Permit Issuance using the Citizen Self Service Portal (CSS) located at City Hall with
assistance provided by a Building and Safety Division Permit Technician.

3.) Plan Submittal, Review and Approval at City Hall by APPOINTMENT ONLY with a
Building and Safety Permit Technician and/or Plans Examiner.

Permit Issuance using Citizen Self Service
Portal (CSS)

Upland’s new Citizen Self Service Portal (CSS) is an online permitting system that allows
its citizens and contractors doing business within the City to obtain a permit for many
construction activities using their electronic device (computer or cell phone).

To use the CSS Portal, please click the link below and enter the REQUIRED information
prompted by the online application. Please note that many questions may not apply to your
specific project, but still require you to enter the number zero (0) in these fields to process
your online permit. These areas are designated as ‘REQUIRED’ and processing your
application will not be completed unless all required fields have the quantity you are
requesting or the number zero (0).

THE CSS PORTAL MAY BE FOUND HERE: CSS Portal

Payment for the construction permit is by Credit Card only.

https://www.uplandca.gov/building-permits 1/5
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It is important to note that a many permits issued using the CSS Portal require the
applicant to upload construction plans that will accompany the permit. Please see the list of
available online permits below that are identified as requiring construction plans during the
online application process.

For answers to your questions regarding the use of the CSS Portal, please contact
Building and Safety at (909) 931-4110 option 1.

HOW TO Guidelines - CSS Portal

All new users of the CSS Portal must register for an account. In order to apply for a permit
or schedule an inspection, an account is required. Once logged in, all permits associated
with the applicant's account will be available for viewing online. Guest users can only view
permit history for a specific address within the City’s boundary limits.

Create and account online - Create a Permit - CSS
CSS

NOTE TO CONTRACTORS: ALL STATE OF CALIFORNIA LICENSED GENERAL OR
SPECIFIC TRADE CONTRACTORS PERFORMING WORK IN CITY OF UPLAND ARE
REQUIRED TO HAVE A CURRENT BUSINESS LICENSE. IF YOU DO NOT HAVE A
CURRENT BUSINESS LICENSE, OR YOU NEED TO APPLY FOR A BUSINESS
LICENSE, PLEASE CONTACT UPLAND’S BUSINESS SUPPORT CENTER AT (909)
348-0460 OR ONLINE AT HTTP://UPLAND.HDLGOV.COM. ALSO, YOU ARE
REQUIRED TO UPLOAD A COPY OF YOUR CONTRACTOR’S LICENSE AND
BUSINESS LICENSE DURING THE APPLICATION PROCESS. A PDF OR JPEG
(PHOTO) FILE IS ACCEPTABLE.

Beginning January 3, 2022, the following permit applications must be submitted
electronically using the City’s Citizen Self Service Portal (CSS Portal). The permit
applications that are limited to online submittal include:

Residential Kitchen Remodel*

Residential Bathroom Remodel*
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Residential Swimming Pools and Spas*

Residential Patio Covers, Balconies, Decks*

Residential Rooftop Solar PV Systems***

Accessory Dwelling Units (ADU)*

Junior Accessory Dwelling Units (Jr ADU)*

Residential Garage Conversion**

Residential and Commercial Reroof

Residential and Commercial Electrical Main Service Panel Upgrade
Residential and Commercial Plumbing Repairs

Residential and Commercial Mechanical Repairs and Change-outs
Residential Retaining and Garden Walls*

Commercial Signs*

*Requires submittal of Construction Plans showing the proposed improvements.

** Requires submittal of Construction Plans showing the proposed improvements. Also, an
onsite Consultation with a Building Inspector is required prior to performing ANY
construction on the job site.

***Electrical Plans, Manufacturer’s Product Information and Listings, Roof Plan and other
pertinent information is required for the installation of the PV System and Electrical
Equipment.

Projects that do not require a building permit

Click on the PDF for more information on projects that do not require a building permit. If
you have additional questions contact the Building Department at (909) 931-4110

California Building_Code
section 105
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Required Building Permit Submittals

Residential Construction Commercial/Industrial
Application Application

California Contractors State Licensing Board

For information on how to select a licensed, qualifed contractor; check the status of a
contractor license; negotiate a clear contract; prevent disputes and mechanics liens; and
resolve contractor disputes download the pamphet or go to the California Contractors State
License State Board website.

What You Should Know
Before Hiring_a Contractor

“or UPLAND

CALIFORNIA

460 N. Euclid Avenue
Upland, CA 91786
(909) 931-4100

Hours of Operation:
Monday - Thursday
8:00 a.m. to 6:00 p.m.
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Business License Fee Schedule

Effective January 18, 1988, a $15.00 one-time application fee is added to all new Business License fees. This includes previous
City of Upland business license holders who have closed their businesses and wish to re-open. Unless otherwise stated, all
license fees (exclusive of application fee) are not to exceed $864.00 per year.

Retail, Wholesale, Contractor, Service, or any business not otherwise specified will be based on gross receipts as follows:

(] to 20,000 = $ 54.00 This category limited to Upland Based Businesses Only
0 to 40,000 = §$ 75.60 600,001 to 700,000 = 432.00
40,001 to 60,000 = 97.20 700,001 to 800,000 = 486.00
60,001 to 100,000 = 140.40 800,001 to 900,000 = 540.00
100,001 to 200,000 = 183.60 900,001 to 1,000,000 = 594.00
200,001 to 300,000 = 216.00 1,000,001 to 1,100,000 = 648.00
300,001 to 400,000 = 279.00 1,100,001 to 1,200,000 = 702.00
400,001 to 500,000 = 324.00 1,200,001 to 1,300,000 = 756.00
500,001 to 600,000 = 378.00 1,300,001 to 1,400,000 = 810.00
1,400,001 to 1,500,000 = 864.00
ADDITIONAL CATEGORIES
Administrative Offices
BaSE fBE ... et e 54.00 per year
[F= o g I =T 1 01 0] (o) V7= = RN 4.50 per year
Manufacturing
ONE 10 fiVE BMPIOYEES. ....ooiii it e e et e e e e e et e e e e e e s ssaraaeaaeeaas 54.00 per year
Six t0 fifteen EMPIOYEES ... s 108.00 per year
Sixteen to thirty €@MPIOYEES .......cooiiiii et 216.00 per year
OVer thirty EMPIOYEES ...t e et 324.00 per year
Professional / Semi-Professional
Each practicing member of the firm (including real estate agents) .............ccccoeveciiiiieeiiei e, 54.00 each per year
Each non professional/semi professional employee ............cooccvviiiiiiiiiiiiiic e 4.50 each per year
Recreation & Entertainment
Rides or games Of SKill ...ttt e e e e e eeeee e 54.00 per year
F Y oz To [N o =T o1 PSPPSRIt 54.00 per year
Social club, DANCING ClUD ..........ciiiiiiii e et 108.00 per year
Residential Property Rentals
TRIEE UNIES OF FOOMS .....eiiiiiiie ettt s et r e e ekt e e e e e e b e e e e e st e e e sne e nneee s 54.00 per year
Each additional Unit OF FOOM ... e e e ean 4.50 per year
Solicitations
Solicitors, Canvassers, PEAUIEIS..........oi i e s aaaaeaaans 216.00 per year / per person
Transportation
DElIVEIY DY VERNICIE ...ttt e e e e e et e e e e e e e s aeeeaeeeannees 54.00 per year / per vehicle
TAXICADS ..ttt e e e et e e e e e e e e s anr e e e e nne 54.00 per year / per vehicle
Other
Circus, carnival, efc ...................... (issued by permission of City Manager) ..........ccccccoeeeuiieeeeennn. 540.00 per year

PUDBIIC ULIIIEIES ...ttt et e e ettt et e e ettt e s e e e e e s anne e e e anreeenaa 216.00 per year



CITY OF UPLAND
Business Support Center
Business Licensing Division
8839 N Cedar Ave #212

Business License Number

Fresno, CA 93720

(909) 348-0460, 8:00 a.m. — 5:00 p.m., M-F
support@hdlgov.com

Business License Application

This application is for: CITY OF UPLAND BUSINESS
CITY OF UPLAND HOME OCCUPATION BUSINESS LICENSE
CONTRACTOR OR OUTSIDE SERVICE DOING BUSINESS IN UPLAND
CHANGE OF BUSINESS NAME*
EI CHANGE OF BUSINESS ADDRESS*

*Prior Business Name: *Prior Business Address:

GENERAL BUSINESS INFORMATION

Business Name (DBA): Start Date:
Business Location: City: State: Zip:
Mailing Address: City: State: Zip:

Business Telephone: (

) -

Business Description (detailed summary):

No. of Employees: Gross Receipts (Projected Next 12 Months):

OWNERSHIP TYPE/ IDENTIFICATION NUMBERS/OTHER INFORMATION

Corporation Name:

OWNERSHIP TYPE: [ ] corporation
|:| Sole Proprietorship |:| Husband & Wife Sole Proprietorship |:| Partnership

Federal Employer ID: State Employer ID:

|:| Non-Profit Org. (Exempt)
State Sales Tax/Resale #:

[ ] e

Contractor License #: Class: Social Security: - - SIC Code:
OWNER/PARTNER/OFFICER INFORMATION
(1) (2) (3)
Name: Name: Name:
Title: Title: Title:

Home Address:

City/State/Zip:

Email Address:

Home Telephone:

Cell Telephone:

Drivers License #:

Social Security #: - -

Home Address:
City/State/Zip:
Email Address:

Home Telephone:

Cell Telephone:

Drivers License #:

Social Security #:

Home Address:

City/State/Zip:

Email Address:

Home Telephone:

Cell Telephone:

Drivers License #:

Social Security #: - -

NOTICE: | declare under penalty of perjury that the information | have provided is true and correct. | certify | will operate my business in
accordance with all applicable Federal, State, and City laws and regulations. | understand that any false statements made are in violation of the
City of Upland Municipal Code and are grounds for revocation of the Certificate of Business License. | understand that the term of the Certificate
issued for this application will expire if | cease to meet the issuance qualifications. | authorize the City of Upland and its agents to seek information
and/or conduct an investigation on this application.

Authorized Signature Print Signature Name Date

|:| Please check to sign up for our Economic Development mailing list E-mail:

Rev: 2013-January



BUSINESS LICENSE & ZONING CLEARANCE
APPLICATION PACKAGE




Starting a Business
in the City of Upland?

Great!

The City of Upland would like to welcome you to its business community. We know
that starting a new business can be exciting and challenging. We wish you success
in your new venture!

To operate any business within the City of Upland you must first obtain a business
license and meet all zoning requirements. For your convenience we have included
a business license application, zoning clearance form, and a list of some of the
additional requirements that you may need to consider when applying for your
business license.

The City of Upland has contracted with The HdL Companies to provide assistance
to the business community for all of their business licensing needs. The Business
Support Center offers extended telephone support hours via their toll free
telephone number as well as email contact options.

You may contact the Business Support Center for your entire business license
needs anytime Monday through Friday from 8am to 5pm at:

e Toll-Free by Phone: 888-602-0239
e E-mail: businesstax@hdlcompanies.com

e Apply online: https://upland.hdlcompanies.com/
e Apply by mail: 8839 N. Cedar Avenue #212
Fresno, CA 93720




A GUIDE FOR STARTING A NEW BUSINESS IN UPLAND

The City of Upland is excited that you have chosen to operate a business in our community and we value the many
businesses that have made Upland their home. This guide is intended to assist you through our business approval
process. The process includes three steps:

e Apply for a Business License Certificate

Services Department

¢ Apply for Zoning Clearance from the Development

e Open Your Business

Outside contractors who perform work in Upland at the request of individual property owners and who do not have a
physical location in Upland do not need zoning approval and may skip Step 2 (Zoning Clearance).

The process mentioned above is outlined in more detail below including a description of the specific steps and the
agency to contact. Some businesses also have special circumstances. Please read the details below for more

Who to Contact

City of Upland
Business Support Center
888-602-0239

®» You can also apply online at:
https://upland.hdlcompanies.com/

information:
Step What to Do
Step1 Obtain Business License Tax Certificate
1.1 Name The Business
This is a very important part of beginning your business since it is the item
that will identify you, your service and/or your product to the consumer.
Once you have decided your business name, ascertain if the name is
available for use. Make inquiries to confirm availability with the Secretary
of State for corporate names and San Bernardino County Recorder’s office
for fictitious name filings.
1.2 File And Publish A Fictitious Name Statement

If the business is not a legal entity registered with the State of California,
or it does not contain the owners surname, such as Jones Roofing, a
Fictitious Name Statement must be filed with the County Recorder’s office
in the county in which the business is based (San Bernardino). This is also a
requirement for partnerships not recognized by the State.

San Bernardino County
Recorder’s Office
855-732-2575




Step

13

What to Do
Determine The Legal Status Of Your Business

Most businesses are classified under one of the following categories of
legal status:

e Sole-Proprietor — A business owned by a single person or husband
and wife who receives profits.

e Partnership — Two or more persons who are co-owners of a
business for profit.

e Corporation — An independent legal tax entity, which remains
intact even if its officers and/or directors change; must provide
Articles of Incorporation or DBA (Doing Business As), if applicable.

e Limited Liability Corporation (LLC) — A non-corporate business
whose owner actively participates in the organization’s
management and are protected against personal liability.

e Non-Profit — Must be recognized by the IRS as an exempt entity;
must provide supporting documentation — (Section 501C(3)).

e Other

Check with your legal or financial advisor for the status best suited for
your business. Questions concerning incorporation of a business should be
directed to the Secretary of State, an attorney, financial advisor, or trade
association.

Who to Contact

Legal or Financial Advisor

1.4

Apply For Tax ID Numbers

If you plan to hire employees for your business, you must obtain tax
identification numbers for reporting purposes. These numbers are used to
identify your business on payroll and business income tax returns. To
apply for a Federal number, contact the IRS, for a state number contact
EDD.

State of California
Employment Development (EDD)
800-300-5616

US Department of Treasury
Internal Revenue Service
800-829-1040

15

Workers Comp Insurance

Workers Compensation Insurance is required by the State of California for
any business with employees. Contact the State Industrial Relations
Department for information and requirements. Some insurance agencies
may also be able to assist.

State of California
Industrial Relations Department
800-963-9424

1.6

Obtain Required Permits

Depending upon the type of business, certain permits may be required. Below

is a list of possible permits that may apply to your business.

Sellers Permit: All retail and wholesale businesses must obtain a Sellers Permit State of California
or Resale Permit from the State Board of Equalization. This may be applied for State Board of Equalization
at any local office. Every business that sells goods must collect and then remit 951-680-6400

sales tax to the State of California. This process is set in motion with the

application for the sellers permit.

800-400-7115

Health Permit: Eating establishments - food sales and handling. Any business San Bernardino County
dealing with consumable products must obtain a permit from the County  Environmental Health Services

Environmental Health Services Department.

800-782-4264




Hazardous Materials: Any business which handles hazardous materials (i.e.
automotive repair) is also required to obtain a permit from the County
Environmental Health Services Department. All businesses should contact the
County to verify whether or not a permit is required.

San Bernardino County
Environmental Health Services
800-782-4264

Child/Day Care: Although daycare businesses operated from a private
residence are exempt from City business licensing if there are six or fewer
children, a State license is required regardless of the number of children. The
County and Development Services Department should also be contacted for
any additional requirements.

State of California
Community Care Licensing
951-782-4200
800-300-5616

Alcohol Sales: Businesses selling alcohol products consumed on or off the
premises must obtain a permit from the California Department of Alcoholic
Beverage Control (ABC). The City’s Development Services Department should
also be contacted for any additional requirements.

State of California
Department of Alcoholic
Beverage Control (ABC)
(951) 782-4400

Secondhand Dealers and Pawn Shops: Businesses are required by the
Department of Justice (DOJ) to possess and display a Secondhand Dealer or
Pawn Broker license. The Upland Police Department serves as a liaison
between the DOJ and the business owner. Contact the Upland Police
Department Detective Bureau and request an application for license and Live
Scan Service. Also, the Upland Planning Division can tell you whether the
proposed business location is zoned for secondhand dealers and pawn shops.

City of Upland
Planning Division
909-931-4130

Upland Police Department
*909-946-7624

*Non-Emergency Number

Massage Industry: Businesses are required to obtain and display certification
from the California Massage Therapy Council. Contact the California Massage
Therapy Council for information on certification. Please note certifications for
all employees must be obtained prior to issuance of a zoning clearance from
the Upland Planning Division.

City of Upland
Planning Division
909-931-4130

State of California
Massage Therapy Council
916-669-5336

1.7

Complete and Submit the Business License Application

Submit your Business License Application to the Business Support Center. Be
sure to include a copy of your signed zoning clearance application. After filing
with all required agencies, a business is ready to obtain a business license.
Submit the zoning clearance, all State and County licenses and permits, your
fictitious name filing, corporate or partnership documentation and your Tax ID
numbers to the Business Support Center. You may also file online at:
https://upland.hdlcompanies.com/

No payment will be required until your application has been reviewed and
accepted. You will receive an email verifying the receipt of application. After
the business tax fees are paid a business license number issued. A hard copy
certificate will be mailed in approximately 6-8 weeks. Upon receipt, the Upland
Municipal Code requires it be posted in a conspicuous place within the business.

City of Upland

Business Support Center
1142 S. Diamond Bar Blvd #502
Diamond Bar, CA 91765
888-602-0239

®» Please continue to the zoning clearance section (STEP 2) if your business will be located or based inside the City of Upland.




Step
Step 2
2.1

What to Do Who to Contact
Obtain Zoning Approval For Your Location

Local Zoning And Building Codes

.. . - . . . . . City of Upland
Visit the Planning Division section of the City’s website and review the zoning PIann\i/ng Di\r/)ision

forms in this package to find out more about the zoning, land use, and building 909-931-4130
code requirements for your proposed business location. Be sure to do this

before you sign leases or sales agreements, and before making any interior or

exterior alterations.

The Business Support Center staff will assist you determine what zoning
clearance, home occupation permit, or other type of prerequisite your business
will required based on the activity and location of your proposed business. If
your business only requires a zoning clearance or home occupation permit, you
may go to Step 2.2

2.2

Complete and Submit the Zoning Clearance Forms
City of Upland
Business Support Center
888-602-0239

All new business must complete and submit a Zoning Clearance Application.
Please submit all zoning related documentation to the Business Support Center
with your Business License Application. If you plan to conduct your business
from a residence (home based business) located in the City of Upland you will
also need to complete a Home Occupation Application.

** Please note that once a zoning clearance is approved, it is only active for 30 day period. It is very important that you
complete all the required prerequisites for your business type in order to obtain a business license certificate. **

Building Permit: Businesses wishing to make interior or exterior alterations to c'tY of U'p.la'nd
Planning Division

a tenant space must obtain any necessary permits from the Development A
. Development Services
Services Department. 909-931-4130

Step 3

Step 4

Construction

After obtaining building permits, perform any construction or building City of Upland
modifications required by the City as necessary for the successful operation of Building & Safety Division
your business. Once you have passed a final inspection or received a certificate 909-931-4110

of use and occupancy, you may open for business.
GRAND OPENING!

Congratulations! We hope your business thrives in the City of Upland.

ADDITIONAL INFORMATION

Additional sources for information pertaining to starting or relocating a business include: Chamber of Commerce, the
Small Business Administration, counselors, attorneys, your local library, financial advisors, tax consultants, and the City
of Upland website and Municipal Code.

DISCLAIMER

This handout is intended as a guideline and tool for business owners. The City of Upland does not guarantee these are
the only steps your particular business may need prior to opening. Any technical questions should be directed to the
responsible agency or your professional consultant. Upland cannot take responsibility for operation of your business.




HELPFUL NUMBERS

There are a number of entities involved in the process of obtaining all necessary licenses and permits when
opening a business at the local, State, and federal level. The following is a list of helpful numbers of these various

agencies:

UPLAND CITY OFFICES

www.ci.upland.ca.us

CITY HALL
460 N. Euclid Avenue
Upland, CA 91785
(909) 931-4100

CODE ENFORCEMENT
460 N. Euclid Avenue
Upland, CA 91785
(909) 931-4260

PUBLIC WORKS
1370 N. Benson Avenue
Upland, CA 91785
(909) 931-4230

BUILDING DIVISION
460 N. Euclid Avenue
Upland, CA 91785
(909) 931-4110

PLANNING DIVISION
460 N. Euclid Avenue
Upland, CA 91785
(909) 931-4130

BUSINESS LICENSES
Business Support Center
8839 N. Cedar Avenue #212
Fresno, CA 93720
(888) 602-0239

FIRE DEPARTMENT
475 N. 2nd Avenue
Upland, CA 91785
Non-Emergency (909) 931-4180

POLICE DEPARTMENT
1499 W. 13th Street
Upland, CA 91785
Non-Emergency (909) 946-7624

COUNTY OFFICES
http://www.sbcounty.gov/

AUDITOR/CONTROLLER/RECORDER
Fictitious Business Name
222 W. Hospitality Lane, First Floor
San Bernardino, CA 92415-0022
(855) REC-CLRK or (909) 387-8306

DEPARTMENT OF PUBLIC HEALTH
County Government Center
385 N. Arrowhead Avenue
San Bernardino, CA 92415
(800) 782-4264

MISCELLANEOUS

CHAMBER OF COMMERCE
215 N. 2nd Ave., #D
Upland, CA 91785
www.uplandchamber.org
(909) 204-4465

BETTER BUSINESS BUREAU

www.bbb.org
(909) 825-7280

CALIFORNIA MASSAGE THERAPY COUNCIL

One Capitol Mall, Suite 320
Sacramento, CA 95814

www.camtc.org
(916) 669-5336

INLAND EMPIRE SMALL BUSINESS
DEVELOPMENT CENTER
3780 Market Street
Riverside CA 92501
www.iesmallbusiness.com
(951) 781-2345




STATE AND FEDERAL OFFICES

ALCOHOLIC BEVERAGE CONTROL (ABC)

www.abc.ca.gov
(951) 782-4400

CONSUMER AFFAIRS
www.dca.ca.gov
(800) 952-5210

DEPARTMENT OF SOCIAL SERVICES
COMMUNITY CARE LICENSING
www.ccld.ca.gov
Riverside/San Bernardino Office
(951) 782-4200

INTERNAL REVENUE SERVICE (IRS)

WWW.irs.gov
(800) 829-1040

WWW.Ca.80Vv

ATTORNEY GENERAL
Www.caag state.ca.us
(800) 952-5225

CONTRACTOR’S STATE
LICENSING BOARD
www.cslb.ca.gov

Sacramento
(800) 321-2752

EMPLOYMENT DEVELOPMENT
www.edd.ca.gov
(800) 300-5616

SECRETARY OF STATE
WWW.S0S.Ca.80V
Sacramento
(916) 653-3795

BOARD OF EQUALIZATION
www.boe.ca.gov
Riverside Office
(951) 680-6400 or (800) 400-7115

DEPARTMENT OF JUSTICE (DOJ)
WWW.0ag.ca.gov
Sacramento
(800) 952-5225

FRANCHISE TAX BOARD

www.ftb.ca.gov
(800) 338-0505

SMALL BUSINESS
ADMINISTRATION

www.sbaonline.sba.gov
(800) U-ASK-SBA




ADDITIONAL INFORMATION

BUSINESS LICENSE REQUIREMENTS

Businesses operating within Upland City limits are required to have a business license. This includes home-based
businesses, contractors, and outside services doing business in Upland. Chapter 5.04 of the Upland Municipal Code
states in part, “It is unlawful for any person to transact and carry on any business, trade, profession, calling, or
occupation in the city (Upland) without first having procured a license . . .”

FILING YOUR BUSINESS LICENSE APPLICATION

The Business License Application is a general form used for all types of businesses; complete only applicable information
pertinent to your business.

Contractors: Must include their State Contractors License Number.

Residential Property Rental: If there are less than 3 total rental units NO business license is required in the City of
Upland.

Fictitious Name Statement: If surname is not included in the business name, a Fictitious Name Statement and proof of
publication must be provided.

BUSINESS DESCRIPTION

Provide a detailed description of the type of business you intend to operate. It may be necessary to attach a written
operations summary to include a detailed analysis of what your business operations entail.

RENEWAL
The City will mail one courtesy renewal notice annually. It is your responsibility to renew your business license during
the month following the expiration of your license. Penalties will be assessed if the City does not receive your renewal
payment during this timeframe. Business licenses will expire either on June 30th or on December 31st of each year.

CLOSURE
You must notify the Business Support Center in writing when you close your business.

CHANGES

Notify the Business Support Center in writing if you have a change of address or a change of business name; fee is $2.00.
Licenses are non-transferable. If you sell your business, it is your responsibility to notify the City and close your license.
The new business owner or entity must apply for a new license.

SB-1186 FEE

State Law SB-1186 requires the City to charge a fee of $1 on any application for a business license or similar instrument,
permit, or renewal thereof. The purpose of this fee is to increase disability access and compliance with construction-
related accessibility requirements, and to develop educational resources for businesses in order to facilitate compliance
with federal and state disability laws, as specified. SB-1186 was signed into law by Governor Jerry Brown on September
19, 2012 and became effective on January 1, 2013.

*** The above information provides general information on applying for a Business License in the City of Upland. Should
you require additional information, please contact Customer Service at 888-602-0239 ***
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NOTES:
ALLEY INTERSECTION SHALL BE CONSTRUCTED OF CONCRETE, CLASS 520—C—2500 (310-C—17),
6" (150 mm) THICK.

2. ASTERISKS (*) SHOW MAXIMUM GRADES.
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WALK OR FILL—IN REPLACEMENT FOR EXCAVATIONS MADE
PARALLEL TO CURB OR PROPERTY LINE

WALK ADJACENT TO PROPERTY LINE
WALK LESS THAN 5 (1500 mm) WIDE WALK 5 (1500 mm) WIDE OR MORE

. ] . IF LESS THAN 30"

PL P >_(750 mm) REPLACE
AL EXCAVATION SR —REPLACE WALK- < __SAWCUT~ ENTIRE WALK

2} SAWCUT ¥ SCORELINEZ  ENTIRE WALK RERERR EXCAVATION 8 — REPLACE 30"

EARTH OR CONCRETE FILL-IN  gawcuT ‘/(’EARTH OR CONCRETE FILL—IN (750 mm) MIN
CURB~

GUTTER

WALK

. CURBA IF SCORELINE |
] CUTTER )

WALK ADJACENT TO CURB
WALK LESS THAN 5’ (1500 mm) WIDE WALK 5’ (1500 mm) WIDE OR MORE

REPLACE 307
R EXCAVATION R 2578 (750 mm) MIN

WALK— R EXCAVATION X722 REPLACE WALK— SAWCUTZ, o >_ IF LESS THAN 30"
L L2 ENTIRE WALK | By (750 mm) REPLACE
l GUTTER ( GUTTER ENTIRE WALK

FILL—IN REPLACEMENT

FILL—IN LESS THAN 5 (1500 mm) WIDE FILL—IN 5' (1500 mm) WIDE OR MORE

‘ e TWAK P .
WALK IF LESS THAN 30
SAWCUT IF SCORELINE

SAWCUT IF SCORELINES = (750 mm) REPLACE

FILL—IN ) J SAWCUT~ ENTIRE FILL—IN

FILL-INRESSEXCAVATIONSIGRS REPLACE | OPOAEXCAVATION SYAUSE—REPLACE 30°
] GUTTER i GUTTER __ CURB” (750 mm) MIN

WALK OR FILL=IN REPLACEMENT FOR EXCAVATIONS MADE
NORMAL TO CURB OR PROPERTY LINE

30" (750 mm) MIN

2 FILL=IN

CURB,
| GUTTER

THESE REQUIREMENTS ALSO APPLY TO ENDS OF PARALLEL EXCAVATIONS.

IF AN EXCAVATION FALLS WITHIN 30" (750 mm) OF AN EXPANSION JOINT, CONSTRUCTION JOINT,
WEAKENED PLANE JOINT, OR EDGE, THE CONCRETE SHALL BE REMOVED AND REPLACED TO
THE JOINT OR EDGE.

IF AN EXCAVATION FALLS WITHIN 12" (300 mm) OF A SCORELINE, THE CONCRETE SHALL BE REMOVED
AND REPLACED TO THE SCORELINE. THE SCORELINE SHALL BE SAWCUT BEFORE CONCRETE REMOVAL.

THE MINIMUM LENGTH OF REPLACEMENT IN BOTH CASES SHALL BE 30" (750 mm).

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

PROMULGATED BY THE STANDARD PLAN

eiiseni e [ SIDEWALK & DRIVEWAY REPLACEMENT [ 913—2

1983
REV. 1996, 2009

USE_WITH_STANDARD _SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION SHEET 1 OF 2




NOTES

CONCRETE WALK, FILL—IN AND DRIVEWAYS REMOVED IN CONNECTION WITH CONSTRUCTION SHALL BE
REPLACED TO NEATLY SAWED EDGES. ALL CUTS SHALL BE PARALLEL TO OR PERPENDICULAR TO THE

1.

CURB; ON CURVES, THE CUT SHALL BE RADIAL TO THE CURB.

DRIVEWAY APRONS IN WHICH THE “W” DISTANCE IS LESS THAN 11’ (3300 mm) SHALL BE REPLACED

IN THEIR ENTIRETY IF CUT IN ANY AREA.

DRIVEWAY APRONS IN WHICH THE “W” DISTANCE IS 11’ (3300 mm’) OR MORE MAY BE CUT WITHIN
THE “W" SECTION. THE MINIMUM REPLACEMENT SHALL BE 30" (750 mm) IN LENGTH. THE MINIMUM

DISTANCE ALLOWED BETWEEN SUCH CUTS SHALL BE 14 (4200 mm’).

DRIVEWAY APRONS IN WHICH THE ‘W" DISTANCE IS 11’ (3300 mm) OR MORE MAY BE CUT IN THE

“X” OR “R’ SECTION. REPLACEMENT SHALL BE THE ENTIRE “X" OR “R" SECTION.

DRIVEWAY APRONS SHALL BE REPLACED FROM THE BACK OF THE CURB TO THE FRONT EDGE OF
THE WALK, EXCEPT, WHERE WALK IS ADJACENT TO CURB, REPLACEMENT SHALL BE FROM BACK OF

CURB TO BACK OF WALK.

WALK PORTIONS OF DRIVEWAYS SHALL BE REPLACED AS SHOWN ABOVE FOR EXCAVATIONS MADE

PARALLEL OR NORMAL TO CURB.

REPLACEMENT OF THE "X” OR "R’ SECTION SHALL MATCH EXISTING CONSTRUCTION.

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

SIDEWALK & DRIVEWAY REPLACEMENT

STANDARD PLAN

113-2

SHEET 2 OF 2
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RULE 403.

(a)

(b)

(©)

(Adopted May 7, 1976) (Amended November 6, 1992)
(Amended July 9, 1993) (Amended February 14, 1997)
(Amended December 11, 1998)(Amended April 2, 2004)
(Amended June 3, 2005)

FUGITIVE DUST

Purpose

The purpose of this Rule is to reduce the amount of particulate matter entrained in

the ambient air as a result of anthropogenic (man-made) fugitive dust sources by

requiring actions to prevent, reduce or mitigate fugitive dust emissions.

Applicability

The provisions of this Rule shall apply to any activity or man-made condition

capable of generating fugitive dust.

Definitions

(1)

2)

)

(4)

©)

ACTIVE OPERATIONS means any source capable of generating fugitive
dust, including, but not Ilimited to, earth-moving activities,
construction/demolition activities, disturbed surface area, or heavy- and
light-duty vehicular movement.

AGGREGATE-RELATED PLANTS are defined as facilities that produce
and / or mix sand and gravel and crushed stone.

AGRICULTURAL HANDBOOK means the region-specific guidance
document that has been approved by the Governing Board or hereafter
approved by the Executive Officer and the U.S. EPA. For the South Coast
Air Basin, the Board-approved region-specific guidance document is the
Rule 403 Agricultural Handbook dated December 1998. For the
Coachella Valley, the Board-approved region-specific guidance document
is the Rule 403 Coachella Valley Agricultural Handbook dated April 2,
2004.

ANEMOMETERS are devices used to measure wind speed and direction
in accordance with the performance standards, and maintenance and
calibration criteria as contained in the most recent Rule 403
Implementation Handbook.

BEST AVAILABLE CONTROL MEASURES means fugitive dust
control actions that are set forth in Table 1 of this Rule.
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Rule 403 (cont.) (Amended June 3, 2005)

(6)

(7

®)

©)

(10)

(1)

(12)

(13)

BULK MATERIAL is sand, gravel, soil, aggregate material less than two
inches in length or diameter, and other organic or inorganic particulate
matter.

CEMENT MANUFACTURING FACILITY is any facility that has a
cement kiln at the facility.

CHEMICAL STABILIZERS are any non-toxic chemical dust suppressant
which must not be used if prohibited for use by the Regional Water
Quality Control Boards, the California Air Resources Board, the U.S.
Environmental Protection Agency (U.S. EPA), or any applicable law, rule
or regulation. The chemical stabilizers shall meet any specifications,
criteria, or tests required by any federal, state, or local water agency.
Unless otherwise indicated, the use of a non-toxic chemical stabilizer shall
be of sufficient concentration and application frequency to maintain a
stabilized surface.

COMMERCIAL POULTRY RANCH means any building, structure,
enclosure, or premises where more than 100 fowl are kept or maintained
for the primary purpose of producing eggs or meat for sale or other
distribution.

CONFINED ANIMAL FACILITY means a source or group of sources of
air pollution at an agricultural source for the raising of 3,360 or more fowl
or 50 or more animals, including but not limited to, any structure,
building, installation, farm, corral, coop, feed storage area, milking parlor,
or system for the collection, storage, or distribution of solid and liquid
manure; if domesticated animals, including horses, sheep, goats, swine,
beef cattle, rabbits, chickens, turkeys, or ducks are corralled, penned, or
otherwise caused to remain in restricted areas for commercial agricultural
purposes and feeding is by means other than grazing.
CONSTRUCTION/DEMOLITION ACTIVITIES means any on-site
mechanical activities conducted in preparation of, or related to, the
building, alteration, rehabilitation, demolition or improvement of property,
including, but not limited to the following activities: grading, excavation,
loading, crushing, cutting, planing, shaping or ground breaking.
CONTRACTOR means any person who has a contractual arrangement to
conduct an active operation for another person.

DAIRY FARM is an operation on a property, or set of properties that are

contiguous or separated only by a public right-of-way, that raises cows or
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Rule 403 (cont.) (Amended June 3, 2005)

(14)

(15)

(16)

(17)

(18)

(19)

(20)

21

produces milk from cows for the purpose of making a profit or for a

livelihood. Heifer and calf farms are dairy farms.

DISTURBED SURFACE AREA means a portion of the earth's surface

which has been physically moved, uncovered, destabilized, or otherwise

modified from its undisturbed natural soil condition, thereby increasing
the potential for emission of fugitive dust. This definition excludes those
areas which have:

(A)  been restored to a natural state, such that the vegetative ground
cover and soil characteristics are similar to adjacent or nearby
natural conditions;

(B)  been paved or otherwise covered by a permanent structure; or

(C)  sustained a vegetative ground cover of at least 70 percent of the
native cover for a particular area for at least 30 days.

DUST SUPPRESSANTS are water, hygroscopic materials, or non-toxic
chemical stabilizers used as a treatment material to reduce fugitive dust
emissions.
EARTH-MOVING ACTIVITIES means the use of any equipment for any
activity where soil is being moved or uncovered, and shall include, but not
be limited to the following: grading, earth cutting and filling operations,
loading or unloading of dirt or bulk materials, adding to or removing from
open storage piles of bulk materials, landfill operations, weed abatement
through disking, and soil mulching.

DUST CONTROL SUPERVISOR means a person with the authority to

expeditiously employ sufficient dust mitigation measures to ensure

compliance with all Rule 403 requirements at an active operation.

FUGITIVE DUST means any solid particulate matter that becomes

airborne, other than that emitted from an exhaust stack, directly or

indirectly as a result of the activities of any person.

HIGH WIND CONDITIONS means that instantaneous wind speeds

exceed 25 miles per hour.

INACTIVE DISTURBED SURFACE AREA means any disturbed surface

area upon which active operations have not occurred or are not expected to

occur for a period of 20 consecutive days.

LARGE OPERATIONS means any active operations on property which

contains 50 or more acres of disturbed surface area; or any earth-moving

operation with a daily earth-moving or throughput volume of 3,850 cubic
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Rule 403 (cont.) (Amended June 3, 2005)

(22)

(23)

(24)

(25)

(26)

(27)

(28)

(29)

(30)

meters (5,000 cubic yards) or more three times during the most recent
365-day period.

OPEN STORAGE PILE is any accumulation of bulk material, which is
not fully enclosed, covered or chemically stabilized, and which attains a
height of three feet or more and a total surface area of 150 or more square
feet.

PARTICULATE MATTER means any material, except uncombined
water, which exists in a finely divided form as a liquid or solid at standard
conditions.

PAVED ROAD means a public or private improved street, highway, alley,
public way, or easement that is covered by typical roadway materials, but
excluding access roadways that connect a facility with a public paved
roadway and are not open to through traffic. Public paved roads are those
open to public access and that are owned by any federal, state, county,
municipal or any other governmental or quasi-governmental agencies.
Private paved roads are any paved roads not defined as public.

PM(p means particulate matter with an aerodynamic diameter smaller
than or equal to 10 microns as measured by the applicable State and
Federal reference test methods.

PROPERTY LINE means the boundaries of an area in which either a
person causing the emission or a person allowing the emission has the
legal use or possession of the property. Where such property is divided
into one or more sub-tenancies, the property line(s) shall refer to the
boundaries dividing the areas of all sub-tenancies.

RULE 403 IMPLEMENTATION HANDBOOK means a guidance
document that has been approved by the Governing Board on April 2,
2004 or hereafter approved by the Executive Officer and the U.S. EPA.
SERVICE ROADS are paved or unpaved roads that are used by one or
more public agencies for inspection or maintenance of infrastructure and
which are not typically used for construction-related activity.
SIMULTANEOUS SAMPLING means the operation of two PMjq
samplers in such a manner that one sampler is started within five minutes
of the other, and each sampler is operated for a consecutive period which
must be not less than 290 minutes and not more than 310 minutes.

SOUTH COAST AIR BASIN means the non-desert portions of Los

Angeles, Riverside, and San Bernardino counties and all of Orange
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Rule 403 (cont.) (Amended June 3, 2005)

(d)

€1y

(32)

(33)

(34)

(35)

(36)

(37)

County as defined in California Code of Regulations, Title 17, Section
60104. The area is bounded on the west by the Pacific Ocean, on the
north and east by the San Gabriel, San Bernardino, and San Jacinto
Mountains, and on the south by the San Diego county line.

STABILIZED SURFACE means any previously disturbed surface area or
open storage pile which, through the application of dust suppressants,
shows visual or other evidence of surface crusting and is resistant to wind-
driven fugitive dust and is demonstrated to be stabilized. Stabilization can
be demonstrated by one or more of the applicable test methods contained
in the Rule 403 Implementation Handbook.

TRACK-OUT means any bulk material that adheres to and agglomerates
on the exterior surface of motor vehicles, haul trucks, and equipment
(including tires) that have been released onto a paved road and can be
removed by a vacuum sweeper or a broom sweeper under normal
operating conditions.

TYPICAL ROADWAY MATERIALS means concrete, asphaltic
concrete, recycled asphalt, asphalt, or any other material of equivalent
performance as determined by the Executive Officer, and the U.S. EPA.
UNPAVED ROADS means any unsealed or unpaved roads, equipment
paths, or travel ways that are not covered by typical roadway materials.
Public unpaved roads are any unpaved roadway owned by federal, state,
county, municipal or other governmental or quasi-governmental agencies.
Private unpaved roads are all other unpaved roadways not defined as
public.

VISIBLE ROADWAY DUST means any sand, soil, dirt, or other solid
particulate matter which is visible upon paved road surfaces and which
can be removed by a vacuum sweeper or a broom sweeper under normal
operating conditions.

WIND-DRIVEN FUGITIVE DUST means visible emissions from any
disturbed surface area which is generated by wind action alone.

WIND GUST is the maximum instantaneous wind speed as measured by

an anemometer.

Requirements

(1

No person shall cause or allow the emissions of fugitive dust from any

active operation, open storage pile, or disturbed surface area such that:
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Rule 403 (cont.) (Amended June 3, 2005)

)

3)

4

)

(A)  the dust remains visible in the atmosphere beyond the property line
of the emission source; or

(B)  the dust emission exceeds 20 percent opacity (as determined by the
appropriate test method included in the Rule 403 Implementation
Handbook), if the dust emission is the result of movement of a
motorized vehicle.

No person shall conduct active operations without utilizing the applicable
best available control measures included in Table 1 of this Rule to
minimize fugitive dust emissions from each fugitive dust source type
within the active operation.
No person shall cause or allow PM () levels to exceed 50 micrograms per
cubic meter when determined, by simultaneous sampling, as the difference
between upwind and downwind samples collected on high-volume
particulate matter samplers or other U.S. EPA-approved equivalent
method for PM 1 monitoring. If sampling is conducted, samplers shall
be:

(A)  Operated, maintained, and calibrated in accordance with 40 Code
of Federal Regulations (CFR), Part 50, Appendix J, or appropriate
U.S. EPA-published documents for U.S. EPA-approved equivalent
method(s) for PM|.

(B)  Reasonably placed upwind and downwind of key activity areas and
as close to the property line as feasible, such that other sources of
fugitive dust between the sampler and the property line are
minimized.

No person shall allow track-out to extend 25 feet or more in cumulative

length from the point of origin from an active operation. Notwithstanding

the preceding, all track-out from an active operation shall be removed at
the conclusion of each workday or evening shift.

No person shall conduct an active operation with a disturbed surface area

of five or more acres, or with a daily import or export of 100 cubic yards

or more of bulk material without utilizing at least one of the measures
listed in subparagraphs (d)(5)(A) through (d)(5)(E) at each vehicle egress
from the site to a paved public road.

(A) Install a pad consisting of washed gravel (minimum-size: one inch)
maintained in a clean condition to a depth of at least six inches and

extending at least 30 feet wide and at least 50 feet long.
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Rule 403 (cont.)

(6)

(B)

©)

(D)

(E)

(Amended June 3, 2005)

Pave the surface extending at least 100 feet and at least 20 feet
wide.

Utilize a wheel shaker/wheel spreading device consisting of raised
dividers (rails, pipe, or grates) at least 24 feet long and 10 feet
wide to remove bulk material from tires and vehicle undercarriages
before vehicles exit the site.

Install and utilize a wheel washing system to remove bulk material
from tires and vehicle undercarriages before vehicles exit the site.
Any other control measures approved by the Executive Officer and
the U.S. EPA as equivalent to the actions specified in
subparagraphs (d)(5)(A) through (d)(5)(D).

Beginning January 1, 2006, any person who operates or authorizes the

operation of a confined animal facility subject to this Rule shall implement

the applicable conservation management practices specified in Table 4 of
this Rule.

(e) Additional Requirements for Large Operations

(1

Any person who conducts or authorizes the conducting of a large

operation subject to this Rule shall implement the applicable actions

specified in Table 2 of this Rule at all times and shall implement the

applicable actions specified in Table 3 of this Rule when the applicable

performance standards can not be met through use of Table 2 actions; and

shall:
(A)

(B)

©)

submit a fully executed Large Operation Notification (Form 403
N) to the Executive Officer within 7 days of qualifying as a large
operation;

include, as part of the notification, the name(s), address(es), and
phone number(s) of the person(s) responsible for the submittal, and
a description of the operation(s), including a map depicting the
location of the site;

maintain daily records to document the specific dust control
actions taken, maintain such records for a period of not less than
three years; and make such records available to the Executive

Officer upon request;
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Rule 403 (cont.) (Amended June 3, 2005)

®

)

(D) install and maintain project signage with project contact signage
that meets the minimum standards of the Rule 403 Implementation
Handbook, prior to initiating any earthmoving activities;

(E)  identify a dust control supervisor that:

(1) is employed by or contracted with the property owner or
developer;

(i1) is on the site or available on-site within 30 minutes during
working hours;

(ii1))  has the authority to expeditiously employ sufficient dust
mitigation measures to ensure compliance with all Rule
requirements;

(iv)  has completed the AQMD Fugitive Dust Control Class and
has been issued a valid Certificate of Completion for the
class; and

(F) notify the Executive Officer in writing within 30 days after the site
no longer qualifies as a large operation as defined by paragraph
(c)(18).

Any Large Operation Notification submitted to the Executive Officer or
AQMD-approved dust control plan shall be valid for a period of one year
from the date of written acceptance by the Executive Officer. Any Large
Operation Notification accepted pursuant to paragraph (e)(1), excluding
those submitted by aggregate-related plants and cement manufacturing
facilities must be resubmitted annually by the person who conducts or
authorizes the conducting of a large operation, at least 30 days prior to the
expiration date, or the submittal shall no longer be valid as of the
expiration date. If all fugitive dust sources and corresponding control
measures or special circumstances remain identical to those identified in
the previously accepted submittal or in an AQMD-approved dust control
plan, the resubmittal may be a simple statement of no-change (Form
403NC).

Compliance Schedule

The newly amended provisions of this Rule shall become effective upon adoption.

Pursuant to subdivision (e), any existing site that qualifies as a large operation

will have 60 days from the date of Rule adoption to comply with the notification

and recordkeeping requirements for large operations. Any Large Operation
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Rule 403 (cont.) (Amended June 3, 2005)

(2

Notification or AQMD-approved dust control plan which has been accepted prior
to the date of adoption of these amendments shall remain in effect and the Large
Operation Notification or AQMD-approved dust control plan annual resubmittal

date shall be one year from adoption of this Rule amendment.

Exemptions
(1) The provisions of this Rule shall not apply to:
(A)  Dairy farms.
(B)  Confined animal facilities provided that the combined disturbed
surface area within one continuous property line is one acre or less.
(C)  Agricultural vegetative crop operations provided that the combined
disturbed surface area within one continuous property line and not
separated by a paved public road is 10 acres or less.
(D)  Agricultural vegetative crop operations within the South Coast Air
Basin, whose combined disturbed surface area includes more than
10 acres provided that the person responsible for such operations:
(1) voluntarily implements the conservation management
practices contained in the Rule 403 Agricultural Handbook;
(i1) completes and maintains the self-monitoring form
documenting  sufficient = conservation = management
practices, as described in the Rule 403 Agricultural
Handbook; and
(iii)  makes the completed self-monitoring form available to the
Executive Officer upon request.
(E)  Agricultural vegetative crop operations outside the South Coast Air
Basin whose combined disturbed surface area includes more than
10 acres provided that the person responsible for such operations:
(1) voluntarily implements the conservation management
practices contained in the Rule 403 Coachella Valley
Agricultural Handbook; and
(i1) completes and maintains the self-monitoring form
documenting  sufficient  conservation = management
practices, as described in the Rule 403 Coachella Valley
Agricultural Handbook; and
(iii)  makes the completed self-monitoring form available to the

Executive Officer upon request.
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Rule 403 (cont.)

)

(F)

(&)

(H)

@

)

(K)

(Amended June 3, 2005)

Active operations conducted during emergency life-threatening
situations, or in conjunction with any officially declared disaster or
state of emergency.
Active operations conducted by essential service utilities to
provide electricity, natural gas, telephone, water and sewer during
periods of service outages and emergency disruptions.
Any contractor subsequent to the time the contract ends, provided
that such contractor implemented the required control measures
during the contractual period.
Any grading contractor, for a phase of active operations,
subsequent to the contractual completion of that phase of earth-
moving activities, provided that the required control measures have
been implemented during the entire phase of earth-moving
activities, through and including five days after the final grading
inspection.

Weed abatement operations ordered by a county agricultural

commissioner or any state, county, or municipal fire department,

provided that:

(1) mowing, cutting or other similar process is used which
maintains weed stubble at least three inches above the soil;
and

(i1) any discing or similar operation which cuts into and
disturbs the soil, where watering is used prior to initiation
of these activities, and a determination is made by the
agency issuing the weed abatement order that, due to fire
hazard conditions, rocks, or other physical obstructions, it
is not practical to meet the conditions specified in clause
(g)(1)(H)(1). The provisions this clause shall not exempt
the owner of any property from stabilizing, in accordance
with paragraph (d)(2), disturbed surface areas which have
been created as a result of the weed abatement actions.

sandblasting operations.

The provisions of paragraphs (d)(1) and (d)(3) shall not apply:

(A)

When wind gusts exceed 25 miles per hour, provided that:
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3)

4

)

(B)

©)

(Amended June 3, 2005)

(1) The required Table 3 contingency measures in this Rule are
implemented for each applicable fugitive dust source type,
and;

(i1) records are maintained in accordance with subparagraph
(e)(1)(O).

To unpaved roads, provided such roads:

(1) are used solely for the maintenance of wind-generating
equipment; or

(i)  are unpaved public alleys as defined in Rule 1186; or

(ii1))  are service roads that meet all of the following criteria:

(a) are less than 50 feet in width at all points along the
road;

(b) are within 25 feet of the property line; and

(c) have a traffic volume less than 20 vehicle-trips per
day.

To any active operation, open storage pile, or disturbed surface

area for which necessary fugitive dust preventive or mitigative

actions are in conflict with the federal Endangered Species Act, as
determined in writing by the State or federal agency responsible

for making such determinations.

The provisions of (d)(2) shall not apply to any aggregate-related plant or

cement manufacturing facility that implements the applicable actions

specified in Table 2 of this Rule at all times and shall implement the

applicable actions specified in Table 3 of this Rule when the applicable

performance standards of paragraphs (d)(1) and (d)(3) can not be met

through use of Table 2 actions.
The provisions of paragraphs (d)(1), (d)(2), and (d)(3) shall not apply to:

(A)

(B)

Blasting operations which have been permitted by the California
Division of Industrial Safety; and

Motion picture, television, and video production activities when
dust emissions are required for visual effects. In order to obtain
this exemption, the Executive Officer must receive notification in
writing at least 72 hours in advance of any such activity and no

nuisance results from such activity.

The provisions of paragraph (d)(3) shall not apply if the dust control

actions, as specified in Table 2, are implemented on a routine basis for
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Rule 403 (cont.) (Amended June 3, 2005)

(h)

(6)

(7

®)

Fees

each applicable fugitive dust source type. To qualify for this exemption, a
person must maintain records in accordance with subparagraph (e)(1)(C).
The provisions of paragraph (d)(4) shall not apply to earth coverings of
public paved roadways where such coverings are approved by a local
government agency for the protection of the roadway, and where such
coverings are used as roadway crossings for haul vehicles provided that
such roadway is closed to through traffic and visible roadway dust is
removed within one day following the cessation of activities.

The provisions of subdivision (e) shall not apply to:

(A) officially-designated public parks and recreational areas, including
national parks, national monuments, national forests, state parks,
state recreational areas, and county regional parks.

(B)  any large operation which is required to submit a dust control plan
to any city or county government which has adopted a District-
approved dust control ordinance.

(C)  any large operation subject to Rule 1158, which has an approved
dust control plan pursuant to Rule 1158, provided that all sources
of fugitive dust are included in the Rule 1158 plan.

The provisions of subparagraph (e)(1)(A) through (e)(1)(C) shall not apply

to any large operation with an AQMD-approved fugitive dust control plan

provided that there is no change to the sources and controls as identified in

the AQMD-approved fugitive dust control plan.

Any person conducting active operations for which the Executive Officer
conducts upwind/downwind monitoring for PM|( pursuant to paragraph
(d)(3) shall be assessed applicable Ambient Air Analysis Fees pursuant to
Rule 304.1. Applicable fees shall be waived for any facility which is

exempted from paragraph (d)(3) or meets the requirements of paragraph

(3.
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Rule 403 (cont.)

(Amended June 3, 2005)

Table 2

DUST CONTROL MEASURES FOR LARGE OPERATIONS

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(1)

(la-1)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air
Resources Board, and the U.S. EPA. Two soil
moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive Officer, the California Air
Resources Board, and the U.S. EPA. For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations
must be conducted during the first three hours of
active operations during a calendar day, and two
such evaluations during each subsequent four-
hour period of active operations.
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Rule 403 (cont.)

(Amended June 3, 2005)

Table 2 (Continued)

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining operations:

(Ic)  Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet
beyond the active cut or mining area unless the area
is inaccessible to watering vehicles due to slope
conditions or other safety factors.

Disturbed surface areas
(except completed
grading areas)

(2a/b) Apply dust suppression in sufficient quantity and
frequency to maintain a stabilized surface. Any
areas which cannot be stabilized, as evidenced by
wind driven fugitive dust must have an application
of water at least twice per day to at least 80 percent
of the unstabilized area.

Disturbed surface
areas: Completed
grading areas

(2c)  Apply chemical stabilizers within five working days
of grading completion; OR

(2d)  Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

Inactive disturbed
surface areas

(3a)  Apply water to at least 80 percent of all inactive
disturbed surface areas on a daily basis when there is
evidence of wind driven fugitive dust, excluding any
areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR

(3b)  Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR

(3¢) Establish a vegetative ground cover within 21 days
after active operations have ceased. Ground cover
must be of sufficient density to expose less than 30
percent of unstabilized ground within 90 days of
planting, and at all times thereafter; OR

(3d)  Utilize any combination of control actions (3a), (3b),
and (3c¢) such that, in total, these actions apply to all
inactive disturbed surface areas.
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Rule 403 (cont.)

(Amended June 3, 2005)

Table 2 (Continued)

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(4a)

(4b)

(4c)

Water all roads used for any vehicular traffic at
least once per every two hours of active
operations [3 times per normal 8 hour work day];
OR

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency to
maintain a stabilized surface.

Open storage piles

(Sa)
(5b)

(S¢)
(5d)

Apply chemical stabilizers; OR

Apply water to at least 80 percent of the surface
area of all open storage piles on a daily basis
when there is evidence of wind driven fugitive
dust; OR

Install temporary coverings; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, at a
minimum, to the top of the pile. This option may
only be used at aggregate-related plants or at
cement manufacturing facilities.

All Categories

(6a)

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2
may be used.
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Rule 403 (cont.)

(Amended June 3, 2005)

TABLE 3

CONTINGENCY CONTROL MEASURES FOR LARGE OPERATIONS

FUGITIVE DUST
SOURCE
CATEGORY

CONTROL MEASURES

Earth-moving

(1A)
(2A)

Cease all active operations; OR

Apply water to soil not more than 15 minutes prior to
moving such soil.

Disturbed surface
areas

(OB)

(1B)

(2B)

(3B)
(4B)

On the last day of active operations prior to a
weekend, holiday, or any other period when active
operations will not occur for not more than four
consecutive days: apply water with a mixture of
chemical stabilizer diluted to not less than 1/20 of the
concentration required to maintain a stabilized
surface for a period of six months; OR

Apply chemical stabilizers prior to wind event; OR
Apply water to all unstabilized disturbed areas 3
times per day. If there is any evidence of wind driven
fugitive dust, watering frequency is increased to a
minimum of four times per day; OR

Take the actions specified in Table 2, Item (3¢c); OR
Utilize any combination of control actions (1B), (2B),
and (3B) such that, in total, these actions apply to all
disturbed surface areas.

Unpaved roads

(1C)
20)

GO

Apply chemical stabilizers prior to wind event; OR

Apply water twice per hour during active operation;
OR

Stop all vehicular traffic.

Open storage piles

(1ID)
(2D)

Apply water twice per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR

Comply with the vehicle freeboard requirements of
Section 23114 of the California Vehicle Code for
both public and private roads.

All Categories

(1F)

Any other control measures approved by the
Executive Officer and the U.S. EPA as equivalent to
the methods specified in Table 3 may be used.
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Rule 403 (cont.)

(Amended June 3, 2005)

Table 4

(Conservation Management Practices for Confined Animal Facilities)

SOURCE CONSERVATION MANAGEMENT PRACTICES

CATEGORY

Manure (la) Cover manure prior to removing material off-site; AND

Handling (1b) Spread the manure before 11:00 AM and when wind conditions
are less than 25 miles per hour; AND

(Only (1c) Utilize coning and drying manure management by removing

applicable to manure at laying hen houses at least twice per year and maintain

Commercial a base of no less than 6 inches of dry manure after clean out; or

Poultry in lieu of complying with conservation management practice

Ranches) (1c), comply with conservation management practice (1d).

(1d) Utilize frequent manure removal by removing the manure from
laying hen houses at least every seven days and immediately
thin bed dry the material.

Feedstock (2a) Utilize a sock or boot on the feed truck auger when filling feed
Handling storage bins.

Disturbed (3a) Maintain at least 70 percent vegetative cover on vacant portions
Surfaces of the facility; OR

(3b) Utilize conservation tillage practices to manage the amount,
orientation and distribution of crop and other plant residues on
the soil surface year-round, while growing crops (if applicable)
in narrow slots or tilled strips; OR

(3c) Apply dust suppressants in sufficient concentrations and
frequencies to maintain a stabilized surface.

Unpaved (4a) Restrict access to private unpaved roads either through signage

Roads or physical access restrictions and control vehicular speeds to
no more than 15 miles per hour through worker notifications,
signage, or any other necessary means; OR

(4b) Cover frequently traveled unpaved roads with low silt content
material (i.e., asphalt, concrete, recycled road base, or gravel to
a minimum depth of four inches); OR

(4c) Treat unpaved roads with water, mulch, chemical dust
suppressants or other cover to maintain a stabilized surface.

Equipment (5a) Apply dust suppressants in sufficient quantity and frequency to
Parking Areas maintain a stabilized surface; OR
(5b) Apply material with low silt content (i.e., asphalt, concrete,

recycled road base, or gravel to a depth of four inches).
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APPENDIX “E”

TRUCK ACCESS PLAN

TRUCK ROUTES
FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
11TH STREET FLASHING SIGNAL BEACON &
ALLEY IMPROVEMENTS




Development Services Department
Engineering Divison

Telephone (909) 931-4137

Facsimile (909) 931-4321

Revision Date: October 24, 2011

Construction Traffic (Truck) Access Plan

Project Name: Construction Permit #
(Tract/Parcel Map Site Plan or CUP #)

Project Location:

Company Name:

Contact Person:

Company Address:

Company Telephone: Fax:

Company Email:

Construction traffic (truck) access to and from the above project site is limited to the following streets:

Trucks are restricted to the approved City Of Upland truck routes except as specified above.

This plan is valid for truck traffic associated with delivery of common construction material or removal of earthen
materials during grading operations. Trucks or loads exceeding the weight or size limitations as specified in
Section 35000 of the California Vehicle Code may require a special permit.

Applicant Signature: Date:

Applicant Name: (Please Print)

Approved By: Date:

Routing:

DApplicant D PD Traffic Division DProject File DPW Inspectors a PW Transportation

File Name: R:\Originals\Forms\Const Access Plan.doc



CITY OF UPLAND

TRUCK ROUTES & RESTRICTED STREETS

DEAKIN AVE.

24TH ST.

T

AVE

2 \§

MOUNTAIN AVE.
SAN ANTONIO AVE.

CAMPUS AVE.

210 FREEWAY

BASELINE RD. 16T ST.

—

TANGLEWOOD AVE.

15T

14TH

13

FOOTHILL BLVD.
A

STATE HWY.
e

1T

ARROW HWY.

STATE

RICHTON ST.

CAD RLETrucifta.dwg

e

MONTE VISTA AVE.

CENTRAL AVE.
BENSON AVE.

LEGEND

memesees  RESTRICTED TO 18 TONS.

— ALL OTHERS RESTRICTED TO 5§ TONS

SAN ANTONIO AVE.

HARRINGTON AVE.

MOUNTAIN AVE.




APPENDIX “F”

BEST MANAGEMENT PRACTICES
FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
11TH STREET FLASHING SIGNAL BEACON &
ALLEY IMPROVEMENTS
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Stabilized Construction Entrance/Exit TC-1

Description and Purpose

A stabilized construction access is defined by a point of
entrance/exlt to a construction site that is stabilized to reduce
the tracking of mud and dirt onto public roads by construction

vehicles.

Suitable Applications
Use at construction sites:

Where dirt or mud can be tracked onto public roads.

e Adjacent to water bodies.
¢ Where poor soils are encountered.

& Where dust is a problem during dry weather conditions.

Limitations

e Entrances and exits require periodic top dressing with
additional stones.

e This BMP should be used in conjunction with street

sweeping on adiacent public right of way.

Entrances and exits should be constructed on level ground

only.

Swabilized construction entrances are rather expensive to

Objectives

EC  Erosion Comrol

SE  Sedimeni Conirol
TC  Tracking Convol
WE  Wind Erosion Control

NS Non-Stormwater
Managemen! Control

WM Wasle Managemert an0
Maerizis Polition Control

BE&E

Legend:
¥ primary Objective
Secondary Objective

Targeted Constituents

Sediment &
Nutrients

Trash

Metals

Bacteria

OF and Grease

Organics

Potential Alternatives

None

construct and when a wash rack is induded, a sediment trap of
some kind must also be provided to coliect wash water runoff.

Jenuary 2003
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Stabilized Construction Entrance/Exit TC-1

Implementation

General
A stabilized construction entrance is 2 pad of aggregate underlain with filter cloth Jocared at any

point where traffic will be entering or Jeaving a construction site to or from a public right of way,
street, alley, sidewalk, or parking area. The purpose of a stabilized construction entrance is to
reduce or eliminate the tracking of sediment onto public rights of way or streets. Reduding
tracking of sediments and other poliutants onto paved roads helps prevent deposition of

sediments into local storm drains and production of airborne dust.

Where traffic will be entering or leaving the construction site, a stabilized construction entrance
should be used. NPDES permits require that appropriate measures be implemented to prevent
tracking of sediments onto paved roadways, where a significant source of sediments is derived
fromn mud and dirt carried out from unpaved roads and construction sites.

Stabilized construction entrances are moderately effective in removing sediment from
equipment Jeaving a construction site. The entrance should be built on Jevel ground.
Advantages of the Stabilized Construction Entrance/Ext is that it does remove some sediment
from equipment and serves to channel construction traffic in and out of the site at specified
Jocations. Efficiency is greatly increased when a washing rack is included as part of a stabilized

construction entrance/exit.

Design and Layout

e Construct on level ground where possible.

e Sdect 3 to 6 in. diameter stones.

& Use minimum depth of stones of 12in. or as recommended by soils engineer.

Construct Jength of 50 ft minimum, and 30 ft minimum width.
& Rumble racks constructed of steel panels with ridges and installed in the stabilized
entrance/ext will help remove additional sediment and to keep adjacent streets clean.

Provide ample turning radii as part of the entrance.
Limit the points of entrance/exit to the construction site.

Limit speed of vehicles to control dust.
Propery grade each construction entrance/exi: to prevent runoff from leaving the
construction site.

Route runoff from stabilized entrances/exits through a sediment trapping device before
discharge.

Design stabilized entrance/exit to support heaviest vehicles and equipment that will use it.

Select construction access stabilization (aggregate, asphaltic concrete, concrete) based on
Jongevity, required performance, and site conditions. Do not use asphalt concrete (AC)

grindings for stabilized construction access/roadway.

Californie Stormwale BMP Handbook January 2003
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Stabilized Construction Entrance/Exit TC-1

If aggregate is selected, place crushed aggregate over geotextile fabric to at Jeast 12 in. depth,
or place aggregate to a depth recommended by a geotechnical engineer. A crushed aggregate

greater than 3 in. but smaller than 6 in. should be used.
Designate combination or single purpose entrances and exits to the construction site.

Require that all employees, subcontractors, and suppliers utilize the stabilized construction

access.
e Implement SE-7, Street Sweeping and Vacuurming, as needed.

All exit locations intended to be used for more than a two-week period should have stabilized
construction entrance/exit BMPs.

Inspection and Maintenance

e Inspect and verify that activity—based BMPs are in place prior to the commencement of
associated activities. While activifies associated with the BMPs are under way, inspect
weekly during the rainy season and of two-week intervals in the non-rainy season o verify

continued BMP implementation.

Inspect jocal roads adjacent to the site daily. Sweep or vacuum to remove visible
accurnulated sediment.

Remove aggregate, separate and dispose of sediment if construction entrance/exit is clogged
with sediment.

= Keep all temporary roadway ditches clear.

= Check for damage and repair as needed.
Replace gravel material when surface voids are visible.

= Remove all sediment deposited on paved roadways within 24 hours.

e Remove gravel and filter fabric at completion of construction

Costs
Average annual cost for installation and maintenance may vary from $1,200 to $4,800 each,

averaging $2,400 per entrance. Costs will increase with addition of washing rack, and sediment
trap. With wash rack, costs range from §1,200 - $6,000 each, averaging $3,600 per entrance.

References
Manual of Standards of Erosion and Sediment Control Measures, Association of Bay Area

Governments, May 1995,
National Management Measures to Control N onpoint Source Poliution from Urban Areas,
USEPA Agency, 2002.

Proposed Guidance Specifying Management Measures for Sources of Nonpoint Poliution in
Coastal Warers, Work Group Working Paper, USEPA, April 1892.

Californiz Stormweter BMP Handbook
Construction
www. cabrmpnandbooks. corm

Jeniery 2003



o

R T

g

L

Stabilized Construction Entrance/Exit TC-1

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual,
State of California Department of Transportation (Caltrans), November 2000.

Stormwater Managementof the Puget Sound Basin, Technical Manual, Publication #91-75,
Washington State Department of Ecology, February 1992.

Virginia Erosion and Sedimentation Contro]l Handbook, Virginia Department of Conservation
and Recreation, Division of Soil and Water Conservation, 1991.

Guidance Specifying Management Measures for Nonpoint Poliution in Coastal Waters, EPA
840-B-8-002, USEPA, Office of Water, Washington, DC, 1983.

Water Quality Managernent Plan for the Lake Tahoe Region, Velume II, Handbook of
Management Practices, Tahoe Regional Planning Agency, November 1988.

Jenuary 2003
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Stabilized Construction Entrance/Exit TC-1
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Stabilized Construction Entrance/Exit TC-1
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Stabilized Construction Roadwag TC-2

Description and Purpose
Access roads, subdivision roads, parking area s, and other onsite
vehicle transportation routes should be stabilized immediately
after grading, and frequently maintained to prevent erosion and

contral dust.

Suitable Applications
This BMP should be applied for the following conditions:

& Temporary Construction Traffic:

- Phased construction projects and offsi te road access

- Construction during wet weather

Construction rocadways and detour roads:

E
- Where mud tracking is a problem duri ng wet weather
- Where dust is a problem during dry weather
- Adjacent to water bodies
- Where poor soils are encountered

Limitations

= The roadway must be removed or paved when construction is
complete.

Objectives

EC  Erosion Control

SE  Sadment Comro!

IC  Tracking Contol

WE  Wind Erosion Comror

NS Non- Stormwater
hManagement Cortrol

Wit Waste Management and
baerials Polition Canyrol

|

legend:
] Primary Objective
B secondary Objective

Targeted Constituents

Sediment
Nutrients

Trash

Metzls

Baclena

Oll and Grease

Organics

Potential Aliatnatives

None

CALTFTINOA STOTRAWATIS
TURLIT afELD TN

of ¢
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Stabilized Construction Roadway TC-2

& Stabilize roadway using aggregate, asphalt concrete, or concrete based on longevity, required
performance, and site conditions. The use of cold mix asphalt or asphalt concrete (AC)

grindings for stabilized construction roadway is not allowed.

Coordinate materials with those used for stabilized construction entrance/exit points.

If aggregate is selected, place crushed aggregate over geotextile fabric to at Jeast 12in. depth.
A crushed aggregate greater than 3 in. but smaller than 6 in. should be used.

Inspection and Maintenance
& Inspect and verify that activity—based BMPs are in place prior to the commencement of
associated activities. While activities associated with the BMP are under way, impact weekly

during the rainy season and of two-week intervals in the non-rainy season Lo verify
continued BMP implementation.

& Keep all temporary roadway ditches clear.
When no longer reguired, remove stabilized construction roadway and re-grade and repair

slopes.
Periodically apply additional aggregate on gravel roads.
Active dift construction roads are commonly watered three or more times per day during the

dry season.

Costs
Gravel construction roads are moderately expensive, but cost is often balanced by reductionsin

construction delay. No additianal costs for dust control on construction roads should be
required above that needed to meet local air quality requirements.

References
Blueprint for a Clean Bay. Best Management Practices to Prevent Stormwater Pollution from

Construction Related Activities; Santa Clara Valley Nonpaint Source Poltution Control Program,
1885,

Coastal Nonpoint Pollution Control Program; Program Development an d Approval Guidance,
Working Group, Working Paper: USEPA, April 1882

Manual of Standards of Erosion and Sediment Control Measures, Association of Bay Area
Governments, May 1985.

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual,
State of California Department of Transportation {Caltrans), November 2000,

Stormwater Management for Construction Activities, Developing Poliutian Prevention Plans
and Best Management Practices, EPA 832-R-82005: USEPA, April 1992.

Stormwater Management of the Puget Sound Basin, Technical Manual, Publication #81-75,
Washington State Department of Ecology, February 1892,

Calforniz Stormwater BMP Handobook

Constructior.
www.cabrmo handbooks. com

January 2002
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TC-2 Stabilized Construction Raadwal

Virginia Erosion and Sedimentation Control Handbook, Virginia Department of Conservation
and Recreation, Division of Scil and Water Conservation, 1981,

Water Quality Management Plan for the Lake Tahoe Region, Volume 11, Handbook of
Management Practices, Tahoe Regional Planning Agency, Novemnber 1988.

Californiz Stormwater BMP Hendbook Januery 2003

Zonstruction
www'. capmpnandbooks. com
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Silt Fence

SE-1

Description and Purpase

A silt fence is made of a filter fabric that has been entrenched,
attached to supporting poles, and sometimes backed by a
plastic or wire mesh for support. The silt fence detains
sediment-laden water, promoting sedimentation behind the

fence.

Suitable Applications

Silt fences are suitable for perimeter control, placed below
areas where sheet flows discharge from the site. They should
also be used as interior controls below disturbed areas where
runoff may occur in the form of sheet and rill eresion. Silt
fences are generally ineffective in locations where the flow is

concentrated and are only applicable for sheet or overland
fiows. Silt fences are most effective when used in combination

with erosion controls. Suitable applications include:
e Along the perimeter of & project.

& Below the toe or down slope of exposed and erodible slopes.

& Along streams and channels.

& Around ternporary spoil areas and stockpiles.

e Below other small cleared areas.
Limitations

B
is concentrated.

Obijectives

EC  Erosion Control

SE  Sedment Contro! ]
TR Tracking Control

WE  Wind Erosion Control

Non-Stormwater
NS
Management Centro!

Wi Waste Management and
Matenals Pofiution Conrol

Legend:
M erimary Objective
3] Secondary Objective

Targeted Constituents

Sediment B
Nuients

Trash

Metals

Becteria

Cil and Grease

Organics

Potential Afternatives

SE-5 Fiber Rolls

SE-6 Grave! Bag Berm
SE-8 Sandbag Barrier
SE-9 Straw Bale Barrier

Do not use in streams, channels, drain inlets. or anywhere flow

CALTOIONIA SINRMWATE:

wall acit o

10l B
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SE-1 Silt Fence

& Do notuse in locations where ponded water may cause flooding.

Do not place fence on a siope, or across any contour line. If not installed at the same

B
elevation throughout, silt fences will create erosion.

e Filter fences will create a temporary sedimentation pond on the upstream side of the fence
and may cause temporary flooding. Fences not constructed on a level contour will be
overtopped by concentrated flow resulting in failure of the filter fence.

Improperly installed fences are subject to failure from undercutting, overlapping, or
collapsing.
Not effective unless trenched and keyed in.

Not intended for use as mid-slope protection on slopes greater than 4:1 (H:V).

- Do not allow water depth to exceed 1.5 ft at any point.
Implementation

General
A silt fence is a temporary sediment barrier consisting of filter fabric stretched across and

attached to supporting posts, entrenched, and, depending upon the strength of fabric used,
supported with plastic or wire mesh fence. Silt fences trap sediment by intercepting and
detaining small amounts of sediment-laden runoff from disturbed areas in order to promote
sedimentation behind the fence.

Silt fences are preferable 1o straw bale barriers in many cases. Laboratory work at the Virginia
Highway and Transportation Research Council has shown that silt fences can trap a much
higher percentage of suspended sediments than can straw bales. While the failure rate of silt
fences is lower than that of straw bale barriers, there are many instances where silt fences have
been improperly installed. The following layout and installation guidance can improve
performance and should be followed:

Use principally in areas where sheet flow occurs.

=

& Don't use in streams, channels, or anywhere fiow is concentrated. Don't use silt fences to
divert flow.

= Don't use below slopes subject to creep, slumping, or landslides.

& Select filter fabric that retains 85% of soil by weight, based on sieve analysis, but that is not
finer than an equivalent opening size of 70.

e Install along a level contour, 5o water does not pond more than 1.5 ft at any point along the

silt fence.
The maximum length of slope draining to any point along the silt fence should be 200 ft or

less.
The maximum: slope perpendicular to the fence line should be 1:1.

January 2003

California Stormwater BMP Handbook
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Silt Fence SE-1

Provide sufficient room for runoff to pond behind the fence and to allow sediment removal
equipment to pass between the silt fence and toss of slopes or other obstructions. About
1200 ft? of ponding area should be provided for every acre draining to the fence.

Turn the ends of the filter fence uphill to prevent stormwater from flowing around the fence.

Leave an undisturbed or stabilized area immediately down slope from the fence where

feasible.

& Silt fences should remain in place until the disturbed area is permanently stabilized.

Desien and Layout
Selection of a filter fabric is based on soil conditions at the construction site (which affect the

equivalent opening size (EOS) fabric specification) and characteristics of the support fence
{which affect the choice of tensile strength). The designer should specify a filter fabric that
retains the soil found on the construction site yet that it has openings large enough to permit
drainage and prevent clogging. The following criteria is recommended for selection of the

equivalent opening size:

1. If 50 percent or less of the soil. by weight, will pass the U.S. Standard Sieve No. 200,
select the EQOS to retain 83 % of the soil. The EQS should not be finer than EOS 70.

For all other soil types, the EOS should be no larger than the openings in the U.S.
Standard Sieve No. 70 except where direct discharge to a stream, lake, or wetland
will occur. then the EOS should be no larger than Standard Sieve No. 100.

To reduce the chance of clogging, it is preferable to specify a fabric with openings as large as
allowed by the criteria. No fabric should be specified with an EOS smaller than U.S. Standard

Sieve No. 100. If 85% or more of a soil, by weight, passes through the openings in a No. 200
sieve, filter fabric should not be used. Most of the particles in such a soil would not be retained
if the EOS was too large and they would clog the fabric quickly if the EOS were small enough to

capture the soil.

The fence should be supported by a plastic or wire mesh if the fabric selected does not have
sufficient strength and bursting strength characteristics for the planned application (as
recommended by the fabric manufacturer). Filter fabric material should contain ultraviolet
inhibitors and stabilizers to provide a minimum of six months of expected usable construction

life at a temperarure range of O °F to 120 °F.

e Layout in accordance with attached figures.

For slopes steeper than 2:1 (H:V) and that contain a high number of rocks or large din clods
that tend to dislodge, it may be necessary to install additional protection immediately
adjacent to the bottom of the slope, prior to installing silt fence. Additional protection may

be a chain link fence or a cable fence.
For slopes adjacent to sensitive receiving waters or Environmentally Sensitive Areas (ESAs),
silt fence should be used in conjunction with erosion cantrol BMPs.

3o0f B
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SE-1 Silt Fence

Marerials

& Sih fence fabric should be woven polypropylene with a minimum width of 36 in. and a
minimum tensile strength of 100 1b force. The fabric should conform to the requirements in
ASTM designation D4632 and should have an integral reinforcement layer. The
reinforcement layer should be a polypropylene, or equivalent. net provided by the
manufacturer. The permittivity of the fabric should be between 0.1 sec and 0.15 sec! in

conformance with the requirements in ASTM designation D4491.

e Wood stakes should be commercial quality lumber of the size and shape shown on the plans.
Each stake should be free from decay. splits or cracks longer than the thickness of the stake
or other defects that would weaken the stakes and cause the stakes to be structurally

unsuitable.

& Staples used to fasten the fence fabric to the stakes should be not less than 1.75 in. long and
should be fabricated from 15 gauge or heavier wire. The wire used o fasten the tops of the
stakes together when joining two sections of fence should be 9 gauge or heavier wire.

Galvanizing of the fastening wire will not be required.
There are new products that may use prefabricated plastic holders for the silt fence and use

e
bar reinforcement instead of wood stakes. If bar reinforcement is used in lieu of wood
stakes, use number four or greater bar. Provide end protection for any exposed bar

reinforcement.

Installation Guidelines
Silt fences are to be constructed on a level contour. Sufficient area should exist behind the fence

for ponding to occur without flooding or overtopping the fence.

e A wench should be excavated approximately 6 in. wide and 6 in. de=p along the line the
proposed silt fence.
Bottom of the silt fence should be keyed-in a minimum of 12 in.

Posts should be spaced a maximum of 6 ft apart and driven securely into the ground a
minimum of 18 in. or 12 in. below the bottom of the trench.

& When standard strength filter fabric is used. a plastic or wire mesh support fence should be
fastened securely to the upslope side of posts using heavy—duty wire staples at least ] in.
long. The mesh should extend into the trench. When extra-strength filter fabric and closer
post spacing are used, the mesh support fence may be eliminated. Filter fabric should be
purchased in a long roll, and then cut to the length of the barrier. When joints are necessary,

filter cloth should be spliced together only at 2 support post, with 2 minimum 6 in. overlap

and both ends securely fastened to the post.
The trench should be backfilled with compacted native material.

& Construct silt fences with a setback of at least 3 ft from the toe of a slope. Where a silt fence
is determined to be not practicable due to specific site conditions. the silt fence may be

constructed,at the toe of the slope, but should be constructed as far from the toe of the slope

as practicable. Silt fences close to the toe of the slope will be less effective and difficult to

maintain.

January 2003
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Silt Fence SE-1

& Construct the length of each reach so that the change in base elevation along the reach does
nat exceed 1/3 the height of the barrier; in no case should the reach exceed 500 ft.

Costs
& Average annual cost for instaliation and maintenance (assumes 6 month useful life): $7 per

lineal foot (8850 per drainage acre). Renge of cost is §3.50 - $8.10 per linea! foot.

inspection and Maintenance
Inspect BMPs prior to forecast rain. daily during extended rain events, afier rain events,

E
weekly during the rainy season. and at two-week intervals during the non-rainy season.

& Repair undercut silt fences.
Repair or replace split, torn, slumping, or weathered fabric. The lifespan of silt fence fabric
is generally 5 to 8 months.

Silt fences that are damaged and become unsuitable for the intended purpose should be
removed from the site of work. disposed of, and replaced with new silt fence barriers.

¢ Sediment that accumulates in the BMP must be periodically removed in order to maintain
BMP effectiveness. Sediment should be removed when the sediment accumulation reaches
one-third of the barrier height. Sediment removed during maintenance may be incorporated

into earthwork on the site or disposed at an appropriate location.

Silt fences should be left in place until the upstream area is permanently stabilized. Until
then, the silt fence must be inspected and maintained.

Holes, depressions, or other ground disturbance caused by the removal of the silt fences
should be backfilled and repaired.

References
Manual of Standards of Erosion and Sediment Control Measures, Association of Bay Area

Governments, May 1995,
National Management Measures to Control Nonpoint Source Pollution from Urban Areas,
United States Environmental Protection Agency, 2002.

Proposed Guidance Specifying Management Measures for Sources of Nonpoint Pollution in
Coastal Waters, Work Group-Working Paper, USEPA, April 1992.

Sedimentation and Erosion Control Practices. and Inventory of Current Practices (Draft). -

UESPA, 1290.
Southeastern Wisconsin Regional Planning Commission (SWRPC). Costs of Urban Nonpoint
Source Water Pollution Control Measures. Technical Report No. 31. Southeastern Wisconsin

Regional Planning Commission, Waukesha, WI. 1981

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual,
State of California Department of Transportation (Caltrans), November 2000.

50 B
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SE-1 Silt Fence

Stormwater Management Manual for The Puget Sound Basin, Washington State Department of

Ecology, Public Review Draft, 1991.

U.S. Environmental Protection Agency (USEPA). Stormwater Management for Industrial
Activiiies: Developing Pollution Prevention Plans and Best Management Practices. U.S.
Environmental Protection Agency, Office of Water, Washington. DC, 1992.

Water Quality Management Plan for the Lake Tahoe Region, Volume I1, Handbook of
Management Practices, Tahoe Regional Planning Agency, November 1888,

Januery 2002
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Silt Fence
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Gravel Bag;Berm

SE-6

Description and Purpose

A gravel bag berm is 2 series of gravel-filled bags placed on a
ievel contour tointercept sheet flows. Gravel bags pond shest
flow runoff, allowing sediment to settle out, and release runoff
slowly as sheet flows, preventing erosion.

Suitable Applications
Gravel bag berms may be suitable:

m Asalinear sediment control measure:
Below the toe of slopes and erodible slopes
As sediment traps at culvert/pipe outlets
Below other small cleared areas

Along the perimeter of a site

L

Down slope of exposed soil areas
Around temnporary stockpiles and spoil areas
Parallel to a roadway to keep sediment off paved areas

Along streams and channels

As linear erosion conirol measure:

Objectives

EC  Erosion Corrol
SE  Sediment Coniroi
TR Tracking Conwro!
Wt Wind Erasion Contral
" Non-Storrmevater
NS i
Management Contro!

Wy Waste Managemer: anC
Maenals Poliution Contro'

H®E

Legend:
& Primary Objective
K secondary Objective

Targeted Constituents

[

Sediment
Nutrients
Tiash

Metals
Bacleria

On ang Grease
Organucs

Potential Altermnatives

SE-1 Slit Fence

SE-5 Fiber Rol!

SE -8 Sandbag Barmer
SE-8 Syaw Bale Bamier

CALTURNIA STOINWATTY
EERE T e
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SE-6 Gravel Bag Berm

Along the face and at grade breaks of exposed and erodibie slopes to shorten slope length

and spread runoff as sheet flow

At the top of slopes to divert runoff away from disturbed slopas

- As check dams across mildiy sloped construction roads
Limitations

& Gravel berms may be difficult to remove.

e Removal problems limnit thair usefuiness in landscaped areas.

& Gravel bag bertn may not be appropriate for drainage areas greater than 5 acres.

Runoff will pond upstream of the filter, possibly causing flooding if sufficient space does not

exist.
Degraded gravel baps may rupture when removed, spilling contents.

Installation can be labor intensive.

e Bermsmay have limited durability for long-term projects.

e When used to detain concentrated flows, mainteniance requirements increase.

implementation

General
A gravel bag berm consists of a row of open graded gravel-filled bags placed on a level contour.

When appropriately placed, a gravel bag berm intercepts and slows sheet flow runoff, causing
temporary ponding. The temporary ponding provides guiescent conditions allowing sediment
to settie. The open graded gravel in the bags is porous, which allows the ponded runoff to flow
slowly through the bags, releasing the nnoff as sheet flows. Gravel bag berms also interrupt the
slope Jength and thereby reduce erosion by reducing the tendency of sheet flows to concentrate
into rivulets, which erode rills, and ultimately gullies, into disturbed, sloped soils. Gravel bag
berms are sirmilar to sand bag barriers, but are more porous.

Design and Layout
Locate gravel bag berms on level contours.

- Slopes between 20:1and 2:1 (H:V): Gravel bags should be placed at a maximum interval
of 50 ft (a closer spazing is more effective), with the first row near the slope toe.

- Slopes 2:1 (H:V) or steeper: Gravel bags should be placed at a maximum interval of 25 ft
(a closer spacing is more effective), with the first row placed the slope toe.

¢ Tumn the ends of the gravel bag barriers up slope to prevent runoff from going around the

berm,
Allow sufficient space up slope from the gravel bag berm to allow ponding, and to provide

room for sediment starage.

January 2003
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Gravel B@g Berm SE-&

For installation near the toe of the slope, consider moving the gravel bag barriers away from
the slope toe to facilizate cleaning. To prevent flows behind the barrier. bags can be placed

perpendicular to a berm to serve as cross barriers.
Drainage area should not exceed 5 acres.

¢ InNon-Traffic Areas:

- Height = 18in. maximum

Top width = 24 in. minimum for three or more layer construction

Top width = 12 in. minimum {or one or two layer construction

- Side slopes = 2:1 or flatter
e In Construction Traffic Areas:

Height = 12 in. maximum

Top width = 24 in. minimum for three or more Jayer construction.

Top width = 12 in. minimum for one or two layer construction.

Side slopes = 2:1 or flatter.

e Butt ends of bags tightly
On multiple row, or multiple layer construction, overlapp butt joints of adjacent row and row

| 4

beneath.
e« Usea pyramid approach when stacking bags.
Materials

e Bag Material: Bags should be woven polypropyiene, polyethylene or polyamide fabric or
burlap, minimum unit weight of 4 ounces/yd?, Mullen burst strength exceeding 3001b/in¢ in

conformance with the requirements in ASTM designation D3786, and ultraviolet stability
exceeding 70% in conformance with the requirements in ASTM designation D4355.

& Bag Size: Each gravel-filled bag should have z length of 18 in., width of 12 in., thickness of
3 in., and mass of approximately 33 Ibs. Bag dimensions are nominal, and may vary based
on Jocally available materials.

Fill Material: Fill material should be 0.5 to 1in. Class 2 aggregate base, clean and free
from clay, organic matter, and other deleterious material, or other suitable open graded,

non-cohesive, porous gravel,

Casts
Gravel filter: Expensive, since off-site materials, hand construction, and demolition/remnoval

are usually required. Material costs for gravel bags are average of $2.50 per empty gravel bag.
Gravel costs range from $20-£35 per yd*.

Jenuary 2003 Califernis Stermwater BMP Hendpbook
Construction
www, 228D ImonandDooks. com



14

SE-& Gravel Bag Berm

Inspection and Maintenance
Inspect BMPs prior to forecast rain, daily during extended rain events, after rain events,

E
weekly during the rainy season, and at two-week intervals during the non-rainy season.

Gravel bags exposed to sunlight will need to be replaced every two to thres months due to
degrading of the bags.

® Reshape or replace gravel bags as needed.

Repair washouts or other damage as needed.

® Sedimnent that accumulatesin the BMP must be periodically removed in order to maintain
BMP effectiveness. Sediment should be removed when the sediment accurnulation reaches
one-third of the bartier height. Sediment removed during maintenance may be incorporated

into earthwork on the site or disposed at an appropriate Jocation.

& Remove gravel bag berms when no longer nesded. Removeé sediment accumulation and
clean, re-grade, and stabilize the area. Removed sediment should be incorporated in the

praoject or disposed of.

References
Handbook of Steel Drainage and Highway Construction, American Iron and Steel Institute,

1983.
Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manuali,
State of California Department of Transportation (Caltrans), Novemnber 2000.

Stormwater Pollution Plan Handbook, First Edition, State of California, Department of
Transportation Division of New Technology, Materials and Research, October 1862.
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APPENDIX “G”

SCE IMPROVEMENT PLANS

FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
11TH STREET FLASHING SIGNAL BEACON &
ALLEY IMPROVEMENTS




1.DWG SAVE DATE:8/24/2023 1:53 PM SAVED BY:PONCEN

FILE NAME:1629402_1.0

Duct and Structure Inspector: CHRIS URIBE
Cabling Construction Coordinator: BRYCE MUNDAY

DO5: Rev. 07/21/16

CONSTRUCTION NOTES:

Unless otherwise specified on the working drawing which forms a part of the specification, the Contractor/Developer
shall furnish the following items at no cost to the Edison Company.

Southern Cadlifornia Edison Company has attempted to correctly show all existing utilities and substructures

in the vicinity of the work, but does not guarantee there are no other substructures in the area.

Failure of SCE to show all substructures in their correct location will not be a basis for a claim for extra work, and the
contractor shall be responsible for all damages to substructures whether shown or not.

1. FOR GENERAL SPECIFICATIONS SEE UGS Gl 001.

2. CONDUIT:

Minimum cover in street or parkway is 30" below gutter grade, unless noted otherwise.

Minimum cover on private property is 30" below finished grade, unless noted otherwise.

Contractor is to furnish and install approved conduit to Edison specifications per UGS CD 100.1, 110 AND 120.
For the type of conduit for this job, See UGS CD 110.1.

Install all risers per UGS CD 160, 161, 162 and 170.

Cap all mainline conduits per UGS CD 148 and service conduits per UGS CD 150.

Install blank conduit plugs in all conduits terminating into Vaults, Manhole’s, PMH’s, SOE's & dll cap locations,
per UGS CD 180.1 & UGS CD 180.2

Install pull rope in all conduit runs. Pull rope to be at least 3/8" polypropylene rope, braided or twisted.
For specifications, approved makes, and suppliers, see UGS Gl 040.

i. All conduit must be mandreled with the approved mandrel UGS CD 197.

7 @meaove

3. CONDUIT RADIUS REQUIREMENTS:
a: The minimum radius for bends are:
36" for conduits 3" in diameter or smaller
48" for conduits 4” and 5" in diameter
60" for 6” diameter conduit
b: The minimum radius for all sweeps of all mainline conduits is 12'~6" (unless noted otherwise).

4. EXCAVATION AND BACKFILL:

a. Work area shall be cleared and rough graded to within four inches of final grade prior to installation of
Edison conduit or structures.

b. All excavations shall be in accordance with the California State Construction Safety Orders (when applicable),
Edison specifications, and all governing local ordinances.

c. Each trench to be a uniform depth below final grade prior to installation of Edison conduit or structures.

d. Backfill shall be provided by the Contractor for all excavations and shall include crushed rock, concrete,
and/or imported backfil, when required.

e. Backfill with a MINIMUM of one sack per yard sand cement slurry around and over vaults and manholes per
UGS Gl 030, section 6.4 and around PMH's within one foot of finished grade, per UGS SS 590.1.

f.  Backfill, per Edison specifications, shall immediately follow conduit or substructure installation. At no time
shall conduit be left exposed over 24 hours.

g. No rocks are allowed within 12 inches of direct—buried cables or any conduit without concrete encasement.
Native backfill capable of passing through a one—half inch mesh screen shall be considered to be “rock free”.
If existing backfill does not pass through a 1/2" screen, place imported sand 3” below and 12" above Edison
cables. After this point, no rocks larger than 12" diameter are permitted.

h. Al backfill shall be compacted to meet or exceed local ordinances or other requirements. It shall be placed
in a manner that will not damage the conduit or substructure or dllow future subsidence of the trench or
structures.

5. PAVING:
Repaving, where required, shall be placed in such a manner that interference with traffic, including
pedestrian traffic, will be kept to a minimum. The Contractor shall establish a program of repaving acceptable
to the Municipality, County, or other authority having jurisdiction and which is acceptable to Edison.

6. STRUCTURES:
a. All substructures shall be constructed or installed to Edison specifications.
b. Install protection barriers per UGS MS 830 when required in areas exposed to traffic, per Edison Inspector.
c. All conduit lines and concrete floored substructures shall be water tight.
d. All grounding materials shall be furnished and installed by the Contractor.

7. RETAINING WALLS:
When required, retaining walls shall be provided by the Developer. Walls are required wherever grade rises
more than 18 inches above the structure or 24" above the pad surface at a distance of 5 feet from the same,
or in areas subject to erosion. Design and instadllation must comply with local building ordinances.
Refer to Edison Inspector for typical space requirements.

8. PERMITS:
All permits necessary for excavation shall be provided by the Contractor/Developer.

9. ACCESS:
Heavy truck access shall be maintained to equipment locations. Structures must be clear of all appurtenances
that would obstruct the loading or unloading of equipment.

10. SERVICES:

a. Meters and services shall comply with Edison Electrical Services Requirements.
b. Wiring must be in accordance with applicable local ordinances and approved by local Inspection Authorities.

11. LOCATION:

a. The location of excavations and structures for Edison shall be as shown on the working drawing. No deviation

from the planned locations will be permitted unless approved by the Edison Inspector. See UGS Gl 001, section 2.2.

b. Actual location of obstructions, storm drains, and/or other foreign utilities to be the responsibility of the
Contractor. See UGS Gl 001, section 2.3.

12. Contractor is to verify location and widths of dll sidewalks and driveways prior to street light installation.

See UGS CD 175.1, UGS CD 175.2 and UGS CD 175.3.

13. SURVEY:

Surveying of street improvements, property corners, lot lines, finished grade, etc., necessary for the installation
of underground facilities must be completed and markers or stakes placed prior to the start of the installation.
In addition, Developer shall maintain the markers during the installation and inspection by Edison.

Grade and property line stakes must show any offset measurements.

14. COORDINATION AND SUPERVISION:

The Developer shall provide supervision over and coordination among the various contractors working within the
development in order to prevent damage to Edison facilities. He is responsible for the cost of repairs,
replacement, relocation, or other corrections to Edison facilities made necessary by his failure to provide
supervision or to otherwise comply with these specifications.

15. TELEPHONE AND OTHER UTILITY REQUIREMENTS:

The drawing prepared for this job may also cover the facilities to be installed for the telephone company
and/or other utility. Any questions concerning details of their installation should be referred to the company
concerned.

16. OWNERSHIP:

Developer is to deed to the Edison Company all structures shown hereon except those shown as customer owned.

17. WARRANTY:

Applicants expressly represent and warrant that all work performed and all material used in meeting Applicants’
obligations herein are free from defects in workmanship and are in conformity with Southern California Edison
Company's requirements. This warranty shall commence upon receipt by Applicants of Company's final acceptance
and shall expire one year from that date. Applicants agree to promptly correct to the Company's satisfaction
and that of any governmental agency having jurisdiction and at Applicant’s expense any breach of this warranty

which may become apparent through inspection or operation of underground electric system by Company during this

warranty period.

18. INSPECTION:

Inspection is required during the construction period. A 48 hour advance notice of intent to start construction
is required from the contractor to the Southern Cadlifornia Edison Company. Standards of Edison construction
requirements are available upon request.

Phone: 840—210—2686
Phone: 626—-658—-6598

LEGEND OF CONDUIT SYMBOLS
(CONVENTIONAL U. G.)

EDISON

NO. CONDUIT REQ'D.—— = | —=—— SIZE OF CONDUIT
RUN NO. —=— —=— | ENGTH OF CONDUIT RUN

TRENCH
TYPE OF FACILITY
(CIC=DB, ETC.) ————==—

RUN NO. — =

—=— |ENGTH OF TRENCH

STREET LIGHT

NO. CONDUIT REQ'D.—— =, —=— S|ZE OF CONDUIT

RUN NO. —=— —=— | ENGTH OF CONDUIT RUN

STREET LIGHT
TRENCH

TYPE OF FACILITY ————==—,

LENGTH OF ADDITIONAL

RUN NO.—= —=— TRENCH REQ'D.

EDISON

NO. CONDUIT REQ'D. ————m=— | -a——SIZE OF CONDUIT

REFERENCE RUN NO.—==— MEMO |~et—— DENOTES CONDUIT RUN CONTINUATION
FOR CONSTRUCTION INFORMATION

STREET LIGHT

NO. CONDUIT REQD. —»«— SIZE OF CONDUIT
REFERENCE RUN NO., —#=—

—=s—— DENOTES CONDUIT RUN CONTINUATION
FOR CONSTRUCTION INFORMATION

ANY OF THE ABOVE SYMBOLS
FOLLOWED BY A —— =

DENOTES THE FOLLOWING:

DB CONDUIT WITHOUT ENCASEMENT IS
ACCEPTABLE FOR PORTIONS OF TRENCH
WITH ONLY ONE OR TWO CONDUITS

SEMI-ENCASEMENT IS REQUIRED FOR
PORTIONS OF TRENCH WITH ONLY
THREE OR FOUR CONDUITS

FULL ENCASEMENT IS REQUIRED FOR
MORE THAN FOUR CONDUITS

D18: Rev. 5/08/2006

LEGEND CODE DEFINITIONS

Cl — CUSTOMER CONTRACTOR INSTALLED: MATERIALS FURNISHED AND
INSTALLED BY APPLICANT AT EDISON'S EXPENSE AND ARE DEEDED
TO EDISON. (EXCEPTION: STREET LIGHT ELECTROLIERS WILL BE
INSTALLED BY EDISON'S CONTRACTOR.)

CO — CUSTOMER CONTRACTOR OWNED: MATERIALS FURNISHED. INSTALLED.
OWNED. AND MAINTAINED BY APPLICANT.

CF — CUSTOMER CONTRACTOR FURNISHED: MATERIALS FURNISHED AND
INSTALLED BY APPLICANT AT APPLICANT'S EXPENSE THAT MAY BE
DEEDED TO EDISON.

IN — INSTALL: MATERIALS FURNISHED AND INSTALLED BY APPLICANT IF
APPLICANT INSTALLED PROJECT OR BY EDISON IF EDISON INSTALLED

PROJECT. (EXCEPTION: FOR AN APPLICANT INSTALLED LINE EXTENSION.
STATION NOS.
HAVING AN ASTERISK ADJACENT TO AN "IN" LEGEND CODE REPRESENTS
MATERIALS TO BE PROVIDED BY APPLICANT AND INSTALLED BY EDISON
IN ALL CASES. REFER TO DPB 8258. PROJECT MATERIAL LIST BY
ASSEMBLY WITHN A STATION.)

M — MEMO INSTALL: SAME AS IN-INSTALL.
MR - MEMO REMOVE: MATERIALS REMOVED BY EDISON.
RM — MEMO REMOVED: MATERIALS REMOVED BY EDISON.

S| — SHOOFLY IN: MATERIALS FURNISHED AND INSTALLED BY EDISON FOR
TEMPORARY CONSTRUCTION.

SR — SHOOFLY REMOVE: MATERIALS REMOVED BY EDISON FOR TEMPORARY

CONSTRUCTION.
TR — TRANSFER: EDISON LABOR REQUIRED TO TRANSFER EXISTING FACILITIES.
D31: Rev. 11/85

PANEL CLEARANCE
UNDERGROUND SERVICE CONNECTIONS 0—-600 VOLTS

SEE ESR 3-16
FRONT
REQUIRED CLEAR AND LEVEL - 3 -
WORKING SPACE. SEE NOTE 3.\
a4 T
< . ! A
A a 4 < _ g
. Z 3 < . 3 A 4 . .
-4 . 4_ - 3
SIDE VIEW

NOTES:

1.

2.

A MINIMUM OF THREE (3) FEET OF CLEAR, LEVEL WORK SPACE IS REQUIRED
EQUIPMENT.

SEE ESR—-5 FOR METER—MOUNTING HEIGHT REQUIREMENTS. METER MOUNTING HEIGHT WILL BE MEASURED FROM THE STANDING AND

WORKING SPACE TO THE CENTERLINE OF THE METER(S).
WHEN SERVICE EQUIPMENT IS INSTALLED ON AN ELEVATED PORTION OF THE FLO

IN FRONT OF ALL TERMINATION, METERING, AND SERVICE NOTE(S):

1. THE RISER BEND IS AVAILABLE IN THREE, FOUR, FIVE OR SIX—INCH SIZES. THE MAIN BODY OF THE BEND IS MANUFACTURED FROM FIBERGLASS
MATERIAL AND IS MEDIUM GRAY IN COLOR.

THREE, FOUR, FIVE, OR SIX—INCH FIBERGLASS RISER BENDS
SEE UGS CD 166

SCHEDULE 80 PVC CONDUIT

SEE NOTE 2.
FINAL GRADE
SEE NOTE 4.
RISER BEND MARKING -,,,
SEE NOTE 3. % [~ TOP
% RWVANLNZN
P 7
9 "\PVC COUPLING
SEE NOTE 2.
FIBERGLASS RISER BEND
- SEE NOTE 1.

PVC COUPLING RISER BEND RADIUS

3 - 35 RISER BEND MARKING
SEE NOTE 2. Lo SEE NOTE 3.
5 = 48"
UNDERGROUND 6" = 60
CONDUIT
RISER BEND MARKING
SEE NOTE 3.
i

2. THE TOP AND BOTTOM OF RISER IS FURNISHED WITH PVC COUPLINGS PERMANENTLY EPOXY BONDED TO THE FIBERGLASS BEND.

OR/GROUND, OR HOUSEKEEEPING PAD, THE PAD SHALL BE

A SCHEDULE 80 PVC SIX—INCH LONG STUB—OUT IS SOLVENT WELDED INTO THE TOP PVC COUPLING.

FLUSH WITH AND EXTEND A MINIMUM OF THREE (3) FEET. THIS IS MEASURED FROM THE FRONT OF THE SERVICE EQUIPMENT OR THE OUTER 3. THE TOP SCHEDULE 80 PVC STUB OUT OF BEND IS STENCILED "TOP”, AND BOTTOM OF BEND IS STENCILED "UNDERGROUND.

DOOR(S) OF THE SWITCHBOARD NEMA 3R ENCLOSURE WHEN INSTALLED. IN NO CASE SHALL THE MAXIMUM METER HEIGHT OF SIX (6) FEET

THREE (3) INCHES BE EXCEEDED.

" MANUFACTURERS NAME, SIZE, AND DATE (MONTH AND YEAR) WILL BE STENCILED ON THE CENTER OF THE RISER BEND.

4. THE TOP SCHEDULE 80 PVC STUB OUT WILL BE PLACED THREE INCHES ABOVE FINAL GRADE. NO PORTION OF THE FIBERGLASS MATERIAL

OF THE BEND WILL BE EXPOSED ABOVE THE FINISH GRADE.

TO MAINTAIN A SAFE, CLEAR, AND LEVEL WORKING AREA IN FRONT OF NEW OR EXISTING METER AND SERVICE EQUIPMENT, A CONCRETE SLAB

OR OTHER SUITABLE PERMANENT HARD SURFACE, ACCEPTABLE TO THE COMPANY, MUST BE USED. 5. THE APPROVED MANUFACTURERS AND SUPPLIERS ARE:

FOR SWITCHBOARDS ABOVE 600V, FIVE-FOOT MINMUM OF CLEAR AND LEVEL STANDING AND WORKING SPACE IS REQUIRED IN THE FRONT, BA MSAS;I;JEEAS'SI'}JRERS: FRE CONDUIT, SMITH PRODUCT COMPANY, AND CHAMPION FIBERGLASS, INC.
REAR, AND SIDE OF ANY SECTION WHERE SUCH PART SUPPORTS OR PROVIDES ACCESS TO METERING, TESTING EQUIPMENT, OR SERVICE . .

CABLE TERMINATION SECTIONS.

16.12 PROTECTIVE BARRIERS FOR SERVICE EQUIPMENT
BARRIER POSTS ARE USED TO PROTECT THE METER AND SERVICE EQUIPMENT, AS WELL AS PERSONNEL,

FROM VEHICULAR CONTACT, AND TO PROHIBIT ENCROACHMEN
(FOR EXAMPLE: LOADING ZONES, DRIVEWAYS, CONGESTED AR

T INTO THE WORKING SPACE.
EAS, OFF STREET PARKING, AND SO ON).

THE CUSTOMER SHALL PROVIDE AND INSTALL "NON—REMOVABLE” BARRIERS TO PROVIDE THE PROPER SAFE
WORKING CLEARANCES WHERE THE WORKSPACE IS EXPOSED TO VEHICULAR OR OTHER HAZARDOUS CONDITIONS.

METERS WILL NOT BE SET UNTIL THE BARRIERS HAVE BEEN |

D99: 10/26/20

TYPICAL MOBILE

NSTALLED.

*

*

*

ONE TIME UTILITY
501 GARFIELD STREET
SANTA ANA, CA 92701

CAL-DUCT, INC.
2522 LEE AVENUE
SOUTH EL MONTE, CA 91733

SAF—T—-CO SUPPLY, INC.
1300 E. NORMANDY PLACE
SANTA ANA, CA 92705

D39: Rev. 10/26/20

HOME OR

RESIDENTIAL SERVICE AND METER POST
MAX. 200A—120/240 V

POLE RISER BEND STANDARD LOCATION
SEE UGS CD 160

SEE ESR 3 FIGC. 3—25
XA
|_—WOOD MOULDING WITH #6 (MIN.) WIRE INSIDE TO TOP.
—=— ALIGN RISER WITH A TEMPORARY LENGTH OF CONDUIT;
SEE NOTE | /i i\ SEE NOTE 7 AND 11 Ll |!  REMOVE THIS LENGTH WHEN RISER IS SET.
1
ij SEE EUSERC  No. 307 | SOLVENT WELD PIPE CAP ONTO RISER. DO NOT PERMIT EXCESS CEMENT
. TO ENTER CONDUIT. CAP HDG BEND WITH CONCRETE-FILLED COUPLING.
NOTE 10 TO ;
NEUTRALY SRoUND i
>
SEE NOTE 8 BUS ELECTRODE. i RISER BENDS
[5535] | 36°(MIN) RADIUS FOR 17 TO 3" INCL.
. ' 48”(MIN) RADUIS FOR 4” AND 5
SEE NOTE 9 W iR 60"(MIN) RADIUS FOR 6” AND OVER
SEE X /4. ¢ KXY, GRADE ¢ KRR, )
NOTE 5.
SEE 1
NOTE 6 3°(MIN) | MINIMUM_EARTH COVER OVER
SEE NOTE 4 : i T 24”(MAX) ENCASEMENT RISER BEND TO BE AS FOLLOWS;
= Ff [ /—buct Y CONDUIT | HDG | FIBERGLASS
6”_MAX. —f——a SIZE COVER | COVER
il V| [27 MAx #6(MIN) BARE COPPER N I E— U L S 7
SEE NOTE 3—A | A T0 GROUND RODS —— e T F, % . |45 |57 |59
GRADE ™ < : 6 72 74
N + + \\ —— COUPLING OR ADAPTER
skt NoTE 3— | | 11| 18" 1 fm———————————————— .
N MIN. 24 | REAM INTERIOR OF LOWER END OF ABS RISER |
MIN. i 2 > | BEND TO PERMIT A SMOOTH TRANSITION FROM |
| LLL _ i |_—INSTALL A 3" SLEEVE THROUGH CONCRETE % | THE CONDUIT TO THE RISER |
AND EARTH FOR EACH SET OF CONDUCTORS. 77 B
NI i VAN

i ——] f=—7-1/2" M
4" MIN. /

} SECTION A-A

NOTES(S):

1.

2.
3.

oo

10.
1.

12,
13.

15,

IN. (SEE NOTE 2.)

5/8" x 8' COPPERCLAD STEEL
GROUND ROD AND CLAMP
2 PLACED 6'(MIN) SEPARATION

THIS TYPE POST SHALL HAVE A MINIMUM RATING OF 100 A. POSTS SHALL BE INSTALLED IN SUCH A MANNER THAT THEY WILL REMAIN PLUMB

AND RIGID. CONSTRUCTION, MATERIAL, AND CORROSIVE—RESISTANT FINISH SH
MINIMUM WIDTH OF ACCESS OPENING SHALL BE 7—1/2 INCHES.

ALL BE APPROVED BY A RECOGNIZED TEST LABORATORY.

THE MINIMUM DEPTH OF THE POST IN THE GROUND SHALL BE 24 INCHES WITH OPENINGS AT THE BASE TO PERMIT THE SERVICE LATERAL

CONDUIT OR CONDUCTORS TO SWEEP INTO THE POST FROM THE FRONT (METER SIDE). A FIXED PANEL SHALL EXTEND TWO INCHES MINIMUM TO

SIX INCHES MAXIMUM ABOVE GRADE, AND 18 INCHES MINIMUM BELOW GRADE.
ADEQUATE VENTILATION SHALL BE PROVIDED TO INHIBIT THE CONDENSATION

OF MOISTURE WITHIN THE ENCLOSURE.

THE MINIMUM METER HEIGHT SHALL BE 36 INCHES ABOVE THE GRADE LINE WHEN THE METER IS ENCLOSED, OR 48 INCHES WHEN EXPOSED.

THE SERVICE CABLE PULL AND TERMINATING SECTION SHALL BE ACCESSIBLE

EIGHT—INCH MINIMUM WIDTH SEALABLE PANEL (OR PANELS). THE REMOVABLE PANEL (OR PANELS) SHALL EXTEND FROM THE TOP OF THE FIXED
PANEL (SEE NOTE 3) AND WHEN REMOVED, ALLOW FULL ACCESS TO THE TERMINATING LUGS. THE SERVICE CABLE PULL AND TERMINATING

SECTION SPACE SHALL BE RESTRICTED TO COMPANY USE.
METER PANELS SHALL BE REMOVABLE, BUT SHALL BE NON—REMOVABLE WHE

FROM EITHER THE FRONT OR REAR OF THE POST BY REMOVING AN
1.

N METER IS IN PLACE. IF THE METER IS ENCLOSED, THE ENCLOSING

COVER SHALL BE HINGED AND SELF—SUPPORTING, EQUIPPED WITH A CLEAR READING WINDOW, AND MUST BE REMOVABLE FOR METER TESTING OR

INSPECTION.
THE SERVICE MAIN DISCONNECT AND POWER OUTLET SECTION SHALL HAVE B
PULL AND TERMINATION SECTION AND TO UNMETERED CONDUCTORS WHICH C

ARRIERS INSTALLED TO PREVENT ACCESS TO THE SERVICE CABLE
ONNECT TO THE SOCKET.

THE SERVICE TERMINATING LUGS SHALL BE TWIN #2 TO 350 KCMIL ALUMINUM—BODIED PRESSURE-TYPE. LUG HEIGHT, MEASURED TO THE BOTTOM
OF TERMINATING LUG FROM THE TOP OF THE FIXED PANEL, SHALL BE 18 INCHES MINIMUM AND 48 INCHES MAXIMUM. THE SPACE BETWEEN
TERMINATING LUGS FROM LUGS TO SIDES OF POST, FROM LUGS TO ANY GROUNDED SURFACE, OR FROM LUGS TO PANEL ABOVE, SHALL BE
1—1/2 INCHES MINIMUM. RIGID INSULATED BARRIERS ARE REQUIRED AND SHALL PROJECT 1/4—INCH MINIMUM BEYOND ANY ENERGIZED PARTS

WHEN THIS SPACE IS REDUCED. TERMINATING LUGS MAY BE POSITIONED EITH
WHEN ALL SERVICE CONDUCTORS ARE IN PLACE.

A CUSTOMER—ACCESSIBLE EQUIPMENT GROUNDING LUG SHALL BE PROVIDED.
THE METER SOCKET BASE SHALL BE FABRICATED WITH COMPONENTS TESTED

ER IN LINE OR STAGGERED AND ACCESS SHALL BE UNOBSTRUCTED

BY A RECOGNIZED TEST LABORATORY AND SHALL BE PROVIDED

WITH A SEALING RING. THE METER SOCKET SHALL BE MOUNTED ON A SUPPORT WHICH IS ATTACHED TO THE METER PANEL. SOCKETS SHALL BE 3.
FACTORY—WIRED WITH CONDUCTORS IN A SEPARATE OR BARRIERED RACEWAY FROM THE SERVICE TERMINATING LUGS TO THE METER SOCKET.

THESE CONDUCTORS SHALL BE INACCESSIBLE FROM THE MAIN DISCONNECT AND POWER OUTLET SECTION. THE CONDUCTOR WHICH EXTENDS TO

THE METER SOCKET SHALL BE CONNECTED AT THE SERVICE TERMINATING LUGS, INDEPENDENTLY OF THE CONNECTION FOR THE SERVICE LATERAL

CONDUCTORS.

AN UNOBSTRUCTED WORK SPACE OF 36 INCHES MINIMUM ENTIRELY ON THE PROPERTY OF THE CUSTOMER SHALL BE MAINTAINED IN FRONT OF 4

METERING AND TERMINATING SECTIONS.
THE GROUNDING ELECTRODE CONDUCTOR MAY BE RUN THROUGH THE TERMIN

ATING ENCLOSURE.

THE SERVICE EQUIPMENT (SERVICE AND METER POST), ALL WIRING, AND EQUIPMENT FROM THE METER POST TO THE CUSTOMER'S STRUCTURE

SHALL BE PROVIDED BY THE OWNER/DEVELOPER.
CONSULT THE LOCAL COMPANY SERVICE PLANNING OFFICE BEFORE LOCATING

D78:

THE SERVICE EQUIPMENT. WHEN SERVICE EQUIPMENT IS IMPROPERLY

LOCATED DUE TO THE COMPANY NOT BEING CONTACTED PRIOR TO THE INSTALLATION, THE OWNER/DEVELOPER IS RESPONSIBLE FOR ALL

MODIFICATIONS.

D125: Rev. 10/26/20

#6(MIN) BARE COPPER -

GROUNDING TYPICAL FOR
BOTH POLE CONFIGURATIONS

CONDUIT
| &
1
|
| RISER BEND
WOOoD !

/_ MOULDING OO

APPROVED RISER BENDS ARE SHOWN ON FOLLOWING TABLE;

SIZE
MATERAL | 1"][1-1/2"] 2"[2-1/2"] 3] 4°[ 5] 6"
BBs __ 1= = T-[ X TX[XIX]-]
FBERGLASS| - | - [ -] - [x[x[x[x
HDG x[ x [x[ x Tx[x[x[x

NOTE: 6” HDG OR FIBERGLASS RISER BEND SHALL BE USED WHEN SPECIFIED
ON THE WORKING DRAWING. SEE UGS AC 702 FOR GROUNDING HDG RISER BENDS.

THE TOP AND BOTTOM OF 3", 4", 5" OR 6" FIBERGLASS BENDS ARE FURNISHED WITH PERMANENTLY ATTACHED PVC

COUPLINGS. ALSO INCLUDED IS A 6" LONG 3", 47, 5" OR 6" SCHEDULE 80 PVC STUB—OUT, SOLVENT WELDED INTO

THE TOP COUPLING. SEE UGS CD 166 FOR FIBERGLASS RISER BEND MATERIAL INFORMATION AND SUPPLIERS.
TWO GROUND RODS ARE REQUIRED AT ALL PRIMARY RISER POLES. DRIVE RODS IN TRENCH BOTTOM WITH 6' MINIMUM

SEPARATION IN UNDISTURBED EARTH. LEAVE THE ROD TOPS 3" ABOVE THE TRENCH BOTTOM AND ATTACH
CONTINUOUS GROUND WIRE WITH CLAMPS. EXTEND WIRE TO INDICATED LOCATION ON POLE AND STUB UP
2' ABOVE GRADE IN WOOD MOULDING. ALL GROUNDING MATERIALS FURNISHED BY CONTRACTORS. SEE UGS AC 703 FOR

APPROVED GROUNDING MATERIALS.

ENCASEMENT REQUIRED ONLY WHEN CALLED OUT ON WORKING DRAWING.
PVC RISERS MAY BE SUBSTITUTED FOR FIBERGLASS FOR STRAIGHT RUNS OF 150° OR LESS IN CONDUIT SIZES 4" AND

UNDER.

REV. 02/14/11

TYPICAL HANDHOLE INSTALLATION
SEE UGS HP 205

LIFTING EYE (2)

BOLT HOLES (2)

EXTENSION ALL COVERS TO BE INDENTIFIED WITH

"EDISON” IN 2" (MIN) BLOCK
RECESSED LETTERS. (SEE NOTE 4.)

TYPICAL COVER

KNOCK OUT
(FOUR REQUIRED)

TYPICAL ASSEMBLY
(MTHOUT COVER)

‘—>A

PLUG OR CAP

/_ CONDUITS

ﬁ/i

17 TYPICAL—ie]
ALL CONDUITS[}

g

CRUSHED ROCK —=3%%

[

LOCATE CONDUITS ALONG L
A NARROW END OF HANDHOLE. 2* TYP. f_ .
SEE NOTE 2 3" (MIN.)
DIRECT BURIAL
TYPE CONDUIT OR HDG
36" (MIN) RADIUS BEND.
CONDUIT LOCATION SECTION A—A

NOTES:

. SEE UGS HP 200 FOR DIMENSIONS OF VARIOUS SIZE HANDHOLES AVAILABLE.

. RADIUS ANGLE MAY BE REDUCED TO LESS THAN 90° PROVIDING THE PROJECTED CENTER LINE OF THE CONDUIT
CLEARS HANDHOLE OPENING.

3. TWO HOLD DOWN DEVICES TO BE SUPPLIED WITH EACH HANDHOLE.

4. COVER SHALL BE IDENTFIED WITH "EDISON” IN MINIMUM 2—INCH LETTERS OR LABELS PERMANENTLY

5.

N —

SECURED TO THE LID.
FOR MAINTENANCE ON 10-1/2" X 17" CONCRETE HANDHOLES USE SWINGBOLT WITH SAP 10204721.

D75 REV. 03/18/19

TYPICAL CONDUIT BANK SECTION
SEE UGS CD 120

yfy/y W

N\
N\
AN

Z

|~=— 30" MIN.

— 11,4"

3 ~=— BEDDING
E
—— |<—3"

DIRECT BURIAL
SIMILAR CONSTRUCTION FOR FEWER CONDUIT
2 CONDUITS MAX.

1"

D81: Rev. 09/23/09

CONDUIT RADIUS REQUIREMENTS:

A: The minimum radius for bends are:
36” for conduits 3" in diameter or smaller
48" for conduits 4" and 5" in diameter
60" for 6” diameter conduit

B: The minimum radius for sweeps are:
36" for conduits 3" in diameter or smaller
12'-6" for conduits 4" in diameter and larger,
unless otherwise noted.

WARNING

THE EXCAVATOR MUST TAKE ALL STEPS NECESSARY TO AVOID
CONTACT WITH UNDERGROUND FACILITIES WHICH MAY RESULT IN
INJURY TO PERSONS OR DAMAGE TO FACILITIES IN THE AREA.
THE INDICATED LOCATIONS OF EDISON UNDERGROUND FACILITIES,
AS PROVIDED, ARE BELIEVED TO BE ACCURATE, HOWEVER, THE
FINAL DETERMINATION OF EXACT LOCATIONS AND THE COST OF
REPAIR TO DAMAGED FACILITIES IS THE RESPONSIBILITY OF THE
EXCAVATOR.

NOTE:

ALL ELECTRICAL DUCTS AND STRUCTURES WILL
CONFORM TO GENERAL ORDER #128 (RULES FOR
CONSTRUCTION OF UNDERGROUND ELECTRICAL
SUPPLY AND COMMUNICATION PRESCRIBED BY THE
PUBLIC UTILITIES COMMISSION OF THE STATE
OF CALIFORNIA, JANUARY 20086).

UNDERGROUND SERVICE ALERT

Contact USA
Dial 811 or 800-422-4133
www.digalert.org/contact

For Underground Locating
Two Working Days Before You Dig

D16: Rev. 05/28/20
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CREW/PSPEC NOTES:
—TRUCK ACCESS OK
—SIMPLE VENDOR TC REQUIRED FOR ALLEY WAY

—INSTALL NEW SEC INTO HH, THEN METER /SVC INTO

CITY PED

CITY OF UPLAND
LINE EXTENSION

m
m
m
m
m
m

ELEVENTH STREET,

m
m

s o4y N
S.L. 2237267E

E\E

CEMT3
O

S.L. 1566782E

31 1964 CL-

HHA TO PED

IN: 54’ 1/0 1P
TENSION 1/0 1P_3" DUCT
HHA TO PED — 24 LBS
PED TO HHA - 13 LBS

"
|
I

SERUCE AVENUE

12
|
I

VD=0.10

100 PED—-TRAF
120/240V 1P
1KW OTONS
INSTALL ON

(PER ESR-3)

1100 11TH ST PED
UPLAND,CA 91786

m

4 GUY ANCHOR

"

>3

1526905E

45 1963 CL-4
1/50/12000-120,/240

12

s

S.L. 2236409E //)$ —— —— - - - -
7l\\\\\\\\ g
* |
3

1526906E
45 1963 CL-5

P.P. 1526906E

N
‘b ,
/}x T ——NOTE: SHARE 8 OF

TRENCH EXCAV

CH AVENUE

PP_ 1528905E

12

Cl: HHA HH

17"x30°x15”  PLASTIC

IN: 1—4W BAR 1P
02136038 NO HFRA
EX: 1526905k POLE
45 CLASS 4

EX: 50 KVA TRANSFORMER

IN: 1 - T 2-350 & 1-4/0 600V 1P UG TO OH

C: 1 - S HH PLAS 17°X30"X15"

CF: 1 - SS TAX EXCV CST FOR PLASTIC HH

IN: 1 - RSR 3" EXTENSION

CF: 208" — CM DUCT 2 1/2” TO 4” (6905E TO HH)

CF: 208" — CM DUCT FOR EXCAVATION (6905E TO HH)

IN: 236" — CBL (2) 350 MCM, (1) 4/0 600V CLP PLEX (6905E TO HH)
M: 30° — CBL (2) 350 MCM, (1) 4/0 600V CLP PLEX

IN: 1 — CNN BAR INS LT DUTY #8-350 1P 4—WAY

CF: 54 — CM DUCT 2 1/2° T0 4 (HHA TO PED)

CF: 46’ — CM DUCT FOR EXCAVATION

IN: 54 — CBL 2-1/0 1-2 AL 3-

1/C 600V CLP PLEX (HHA TO PED)

MI: 3 - CBL 2-1/0 1-2 AL 3-1/C 600V CLP PLEX
IN: 1 — MTR KWH 30A 120/240 1P 3W

CE[TTS

IN: 236' 350 1P
TENSION 350 1P_3" DUCT
6905E TO HHA - 310 LBS
HHA TO 6905E — 322 LBS

RISER DETAIL
1526905E
N

11 208’
6905E TO HHA ‘\\\\\‘\\‘\

RUN: 208’ RUN:
RISER: 28’ RISER:
TOTAL: 236" TOTAL:

T.L.M. DATA: 1526905E
SIZE  KVA CUST 7% LOAD

EXIST. 50  48.4 17 97%
PROP. 50  49.6 18 99%

VOLTAGE DROP: .10%
FLICKER FACTOR: =

PRI. CIRCUIT: MEAGAN 12kV

D27: REV. 12/10/21
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SOUTHERN CALIFORNIA

N EDISON

An EDISON INTERNATIONAL Company

[\

SCALE: 1” = 30’

FINAL D.

APPROVED FOR CONSTRUCTION

LolGN

PROJECT REQUIREMENTS (Y/N)

EDISON EASEMENT REQUIRED
PWRD 88 REQUIRED
UG CIVIL ONLY WORK ORDER
PERMIT REQUIRED

PERMIT TYPE: TRAFFIC

OUTAGE REQUIRED

OUTAGE DATE: TIME:
TRAFFIC CONTROL REQUIRED
PED. TRAFFIC CONTROL REQD
CONVEYANCE LETTER REQD

ENVIRONMENTAL REQUIREMENTS
DOCUMENT (ERD) REQUIRED

CSD 140 (TLM) REQD
CIRCUIT MAP CHANGE REQ'D (TD 203)
DIG ALERT APP

VERIFIED ACTIVE AND
CONFIRMED USA TICKETS

UTILIQUEST NOTIFIED

STANDARD ADHERENCE: 3rdQ/ 2023 Y

DDEEHEEEH‘E X = = =
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APPENDIX “H”

FLASHING BEACON IMPROVEMENTS
DATA SHEETS

FOR

PROJECT Nos. 7031, 85003, & 86004
BID No. 2024-05
11TH STREET FLASHING SIGNAL BEACON &
ALLEY IMPROVEMENTS
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Remove and replace cabinet equipment




R829-G

Cabinet-Based School Zone Flashing Beacon Data Sheet
1.844.412.8395 | traffic@carmanah.com | carmanah.com

CABINET DIMENSIONS

| .
B B I
°g 21.0" ([ 23.7"
534 mm 6?3 mm
2.5"
63 mm
L =9
ol 1o
p L82 |
La— 35395';[“ I 208 mm
SOLAR PANELS AND MOUNTS
3.5" - 4.5" Diameter Round Side of Pole Mount
Top of Pole Mount
PANEL* LENGTH WIDTH
20 W 18.5" (470 mm) 13.6” (345 mm)
50 W 26.3" (668 mm) 21.2" (538 mm)
8w 30.7" (780 mm) 26.5" (672 mm)

* Carmanah will conduct a site assessment and provide an Solar Power Report™ to determine the
correct solar panel and battery size.

** Only available in a Side of Pole configuration.

BEACON MOUNTING

Dual Beacon Quad Beacon

BEACON SPECIFICATIONS

MUTCD compliant: 2009 MUTCD, Chapter 4L, Flashing Beacons, Manual on
Uniform Traffic Control Devices (MUTCD)

ITE VTCSH-LED Circular Signal Supplement compliant: meets ITE or 1.7x ITE
intensity when used as recommended

12in (305 mm) or 8 in (203 mm) diameter LED modules, yellow
High-power LEDs: +90% lumen maintenance (L90) based on IES LM-80

Yellow, black, or green signal heads in UV-resistant polycarbonate or
aluminum

Optical

& carmanah’

SYSTEM SPECIFICATIONS

On-Board User
Interface (OBUI)

Adjustable system settings with auto-scrolling LED display on our latest EMS

System test, status, and fault detection: battery, solar, button, beacon, radio,
day/night

Flash patterns: RFB (WW+S), RFB1 (WW+S legacy), RFB2 (WSDQT), 0.5
sec. alternating (MUTCD), 0.5 sec. unison (MUTCD), 0.5 sec. x3 alternating
(MUTCD), 0.1 sec. unison, 0.25 sec. unison, 0.1 sec. x3 quick flashes unison,
0.1 sec. x3 quick flashes alternating, steady on

Input: momentary for pushbutton activation, normally open switch, normally
closed switch, dusk-to-dawn operation

Flash duration: 5 sec. to 1 hr.

Intensity setting: 20 to 1400 mA for multiple circular beacons, RRFBs, or LED
enhanced signs

Nighttime dimming: 10 to 100% of daytime intensity

Ambient Auto Adjust: increases intensity during bright daytime

Automatic Light Control: reduces intensity if the battery is extremely low

Temperature correction: yellow beacons

Calendar: internal time clock function

Radio settings: enable/disable, selectable channel from 1 to 14

Output: enabled when beacons flashing daytime and nighttime, or nighttime
only
E.g., for relay control of overhead lighting

Activation counts and data reporting via OBUI or optional USB connection

Beacon
Communication

Optional encrypted, wireless radio with 2.4 GHz mesh technology

Optional radio allows calendar program, manual override switch, or input
device from one system to remotely control other systems

User-selectable multiple channels to group different beacons and ensure a
robust wireless signal

Instantaneous wireless activation: <150 ms

Wireless range: 1000 ft (305 m)

Integrated, vandal-proof antenna

Power System

Solar or [NCEpOWered

AC: 100-240 VAC input, 6-14 AWG
Replaceable AC-DC power supply, circuit breaker, terminal block wiring

Energy Collection

20, 50, or 80 W high-efficiency photovoltaic solar panel

45 deg tilt for optimal energy collection

Maximum Power Point Tracking with Temperature Compensation (MPPT-TC)
battery charger for optimal energy collection in all solar and battery conditions

Energy Storage

12V battery system with multiple sizes: 35, 55, 100 Ahr.

Replaceable, recyclable, sealed, maintenance-free, best-in-class AGM
batteries offer the widest temperature range and longest life

Battery design life: +5 yrs.

Cabinet
Construction

Weatherproof, gasketed enclosure with vents for ambient air transfer
(NEMA 3R)

Lockable, hinged door with #2 lock
Optional padlockable latch

Corrosion-resistant aluminum with stainless steel hardware

Raw aluminum finish or yellow, black, or green powder coated

Prewired to minimize installation time

High-efficiency optics and EMS = the most compact, lightweight system

Environmental

-40 to 165° F (-40 to 74° C) system operating temperature

-40 to 162° F (-40 to 72° C) battery operating temperature

150 mph (241 kph) wind speed as per AASHTO LTS-6

Activation

Internal time clock: calendar programming via our simple software

Also compatible with 3rd-party time clocks:

e Applied Information Al 500-0708

e Temple FCU 500-071 (FL only)

e RTC AP21, AP22, CPR2102, and M2M modem
Other time clocks may also be compatible.

Manual override switch: allows local control of beacons

Junction box: lockable, hinged door, corrosion-resistant aluminum enclosure
allows easy calendar programming and access to manual override switch

Warranty

5-year limited warranty, 1-year limited on batteries

Specifications subject to local environmental conditions, and may be subject to change.
All Carmanah products are manufactured in facilities that are certified to ISO quality standards.

“Carmanah” and Carmanah logo are trademarks of Carmanah Technologies Corp.
© 2021, Carmanah Technologies Corp.
Document: DATA_TRA_R829-G_RevJ
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Al-500-070 School Beacon
Timer Switch and Cellular Modem

Overview

The Al-500-070 series provides a cost-effective, easy to integrate means of adding monitoring and
control to School Beacons Flashers. It is designed for extreme temperature applications and has
low power requirements, making it suitable for solar powered applications. The simple Integrated
School Beacon Timer Switch and Cellular Modem can be retrofitted into existing School Beacon
cabinets to upgrade the school beacons to the latest technology.

The unit provides an easy way to monitor the school beacons status and health such as AC power,
battery backup, monitor beacon current, cabinet door open, local overide control and radar speed
information.

The unit works in conjunction with the Glance Platform, providing an cloud-based School Beacon
solution. Simply connect the unit to your school beacons to add monitoring and control to your
equipment. The unit allows you to remotely configure schedules for the school beacons from the
Glance cloud based software.

Features

V' Low cost Internet connectivity solution
V' Low power consumption

V' Compatible with Glance platform

V' GPS enabled for self-locating

v Monitor beacon lamps current to determine when a
beacon has failed

V' Remotely change schedule to multiple devices
Remotely monitor radar speed of vehicles
Email & text messages when faults are detected

Integral battery back-up for power fail reporting

CC<CKL

Local manual overide switch

V' Remote firmware updates available

Call us today to get started at 678.830.2170 or email us at sales@appinfoinc.com!

4411 Suwanee Dam Road, Suite 510, Suwanee, GA 30024 ¢ 678.830.2170
appinfoinc.com e sales@appinfoinc.om
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INFORMATION

Hardware Specification

Al-500-070
Connectivity
Cell Modem Yes
Ethernet Port (10/100Base-T) Yes
RS-232 Port Yes
Industrial 1/0
Analog Inputs AC Power, Solar Batteries & Temperature
Digital Inputs Beacon Status & Door Open Switch
Digital Outputs 2 X Beacon Circuits
Miscellaneous
Operating Systems pC/OS-I
GPS Yes
Operating Temperature -37°C to 74°C
Humidity 5-95% non-condensing
Dimensions 8" x5"x2"
Input Voltage 10-30v DC, 120V AC
Power Consumption DC idle - 149mA avg; active - 212mA avg
Power Consumption AC idle - 177mA avg; active - 24mA avg
Battery Backed Memory Yes
Also suitable for...
Solar/battery powered Yes
Lamp Monitoring Yes
Scheduling Yes

** Custom configurations available
for volume orders

4411 Suwanee Dam Road, Suite 510, Suwanee, GA 30024 e 678.830.2170
appinfoinc.com e sales@appinfoinc.om




Project
School Zone Flashers

Qty Item
2 84569
4 84296
4 12" FULL CIRCLE VISOR
2 84366
2 84367
2 84598
2 AI-500-070B
2 AI-GLANCE-ONE-TIME
2 AI-GLANCE-CONFIG
2 AI-SB-5 Year

Project Location
City of Upland

Description
R829-G AC cabinet
LED module 12in Round Yellow

MAT [X] W/ 12" FULL CIRCLE VISOR
**LED NOT INCLUDED
DOES NOT INCLUDED 2" REFECTIVE TAPE ON BACKPLATE

ALUMINUM HOUSING

FULL CIRCLE VISORS

L.E.D.S ARE FURNISHED BY OTHERS

ALUMINUM BACKPLATES

STANDARD CALTRANS COLORS (GREEN/BLACK)

CALTRANS FRAMEWORK WITH BRONZE TERMINAL COMPARTMENTS

LED or Push button harness 16ft
LED or Push button harness 36ft

Applied Information monitoring unit kit incl. harness door switch
mount no monitoring unit

School Timer Switch & Cell (Carmanah only)

Glance Software- one-time subscription, per device- covers perpetual
Glance software and support license costs, hosted on the cloud.

Configuration Charge, per device. Includes setting up all inputs,
labels, thresholds, alarms and alerts. (non taxable)

School Beacon and PCSS Monitoring, 5 Year Connectivity and
Support

Amount
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