CITY OF UPLAND
CONSTRUCTION CONTRACT

Cabrillo Park Lighting Project
1. PARTIES AND DATE.

This Contract is made and entered into this 27th day of July, 2026 by and between the City of
Upland, a general law city and municipal corporation organized under the laws of the State of
California with its principal place of business at 460 N. Euclid Avenue Upland, CA 91786 ("City")
and Musco Sports Lighting, LLC., an lowa corporation with its principal place of business at 211
2nd Avenue West, Oskaloosa, lowa ("Contractor"). City and Contractor are sometimes
individually referred to as "Party" and collectively as "Parties" in this Contract.

2. RECITALS.

2.1 City. City is a public agency organized under the laws of the State of California,
with power to contract for services necessary to achieve its purpose,

2.2 Contractor. Contractor desires to perform and assume responsibility for the
provision of certain construction services required by the City on the terms and conditions set
forth in this Contract. Contractor represents that it is duly licensed and experienced in providing
labor, equipment and materials to retrofit lighting related construction services to public clients,
that it and its employees or subcontractors have all necessary licenses and permits to perform

the services in the State of California, and that it is familiar with the plans of City. The following
license classifications are required for this Project: C-10 Electrical Contractor License.

23 Project. City desires to engage Contractor to render such services for the Cabrillo
Park Lighting Project ("Project") as set forth in this Contract.

24 Project Documents & Certifications. Contractor has obtained, and delivers
concurrently herewith, performance and payment bonds after the contract has been approved.

3. TERMS

3.1 Inéorporation of Documents. This Contract includes and hereby incorporates in full
by reference the following documents, including all exhibits, drawings, specifications and
documents therein, and attachments and addenda thereto:

* Scope of Services (Exhibit "A-1 through A-4")

* Contractors Bid (Exhibit "B-1 & B-2")

* Special Conditions (Exhibit "C")

* Contractor's Certificate Regarding Workers' Compensation (Exhibit "D")
*  Public Works Contractor Registration Certification (Exhibit "E"

* Fleet Compliance Certification (Exhibit "F-1 & F-2")

* Bonds (Exhibit "G")

* Plans and Specifications (Exhibit "H")

3.1.1 Precedence. To the extent there is a conflict between any portions of
this Contract, the order of precedence shall be as follows: change orders, special conditions,



technical specifications, plans/construction drawings, general contract terms, scope of work,
standard plans, advertisements for bid/proposals, bids/proposals or other documents submitted by
Contractor.

3.2 Contractor's Basic Obligation: Scope of Work. Contractor promises and agrees, at
its own cost and expense, to furnish to the City all labor, materials, tools, equipment, services, and
incidental and customary work necessary to fully and adequately complete the Project, including
all structures and facilities necessary for the Project or described in the Contract (hereinafter
sometimes referred to as the "Work"), for a Total Contract Price as specified pursuant to this
Contract. All Work shall be subject to, and performed in accordance with the above referenced
documents, as well as the exhibits attached hereto and incorporated herein by reference. The
plans and specifications for the Work are further described in Exhibit "B" attached hereto and
incorporated herein by this reference. Special Conditions, if any, relating to the Work are
described in Exhibit "C" attached hereto and incorporated herein by this reference.

3.21 Change in Scope of Work. Any change in the scope of the Work,
method of performance, nature of materials or price thereof, or any other matter materially
affecting the performance or nature of the Work shall not be paid for or accepted unless such
change, addition or deletion is approved in advance and in writing by a valid change order
executed by the City.

3.2.1.1 Change Orders. Changes to the Contract Time (as defined in
Section 3.3) or Total Contract Price shall be in the form of a written Change Order, either signed
by both parties or issued unilaterally by the City. No adjustment shall be made to the Contract
Time unless the delay impacts the critical path to completion and the delay was not caused in
whole or in part by the Contractor. Failure to timely request a Change Order shall constitute a
waiver of any right to adjust the Contract Time or the Total Contract Price. All requests for Change
Orders shall be accompanied by detailed supporting documentation, including but not limited to
payroll records, invoices, schedules, and any other documentation requested by the City for the
purpose of determining the additional costs or the impact of any delay. If the change involves
Work bid at a unit price, then the Total Contract Price shall be increased at the unit price. If there
is no unit price, then the Total Contract Price shall be adjusted to account for costs actually
incurred plus an allowed mark-up of ten percent (10%), which shall constitute the entire amount
of profit, mark-ups, field or home office overhead costs, including personnel, equipment or office
space, any materials, or any costs of equipment idle time for such work. Regardless of ownership,
equipment rates shall not exceed the listed prevailing rates at local equipment rental agencies, or
distributors, at.the time the work is performed. Nothing herein shall prevent the Parties from
agreeing to a lump sum cost.

(A)Changes Ordered By City. City may at any time issue a written directive
ordering additions, deletions, or changes to the Work. Contractor shall proceed
with the work in accordance with the directive. To the extent the directive results
in extra work or requires additional Contract Time, Contractor shall request a
Change Order within seven (7) days of receiving the Work Directive. If any costs
are not capable of being determined within seven (7) days, then Contractor shall
request a Change Order within seven (7) days of when the costs are capable
of being determined.

(B) Changes Requested By Contractor. With respect to any matter that may involve
or require an adjustment to the Contract Time or the Contract Price, Contractor
shall provide written notice of the underlying facts and




circumstances that gave rise to the potential change within seven (7) days or prior to the alteration
of conditions, whichever is earlier. Failure to give notice shall constitute a waiver of Contractor's
right to a change order. If any costs are not capable of being determined within seven (7) days, then
Contractor shall request a Change Order within seven (7) days of when the costs are capable of
being determined.

3.2.2 Substitutions/"Or Equal”". Pursuant to Public Contract Code Section
3400(b), the City may make a finding that designates certain products, things, or services by
specific brand or trade name. Unless specifically designated in this Contract, whenever any
material, process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such Specifications shall be deemed to be used for the purpose of
facilitating the description of the material, process or article desired and shall be deemed to be
followed by the words "or equal.”

Contractor may, unless otherwise stated, offer for substitution any material, process or
article which shall be substantially equal or better in every respect to that so indicated or specified
in this Contract. However, the City may have adopted certain uniform standards for certain
materials, processes and articles. Contractor shall submit requests, together with substantiating
data, for substitution of any "or equal" material, process or article no later than thirty-five (35) days
after award of the Contract. To facilitate the construction schedule and sequencing, some
requests may need to be submitted before thirty-five (35) days after award of Contract. Provisions
regarding submission of "or equal" requests shall not in any way authorize an extension of time
for performance of this Contract. If a proposed "or equal” substitution request is rejected,
Contractor shall be responsible for providing the specified material, process or article. The burden
of proof as to the equality of any material, process or article shall rest with Contractor.

The City has the complete and sole discretion to determine if a material, process or article
is an "or equal” material, process or article that may be substituted. Data required to substantiate
requests for substitutions of an "or equal” material, process or article data shall include a sighed
affidavit from Contractor stating that, and describing how, the substituted "or equal" material,
process or article is equivalent to that specified in every way except as listed on the affidavit.
Substantiating data shall include any and all illustrations, specifications, and other relevant data
including catalog information which describes the requested substituted "or equal® material,
process or article, and substantiates that it is an "or equal” to the material, process or article. The
substantiating data must also include information regarding the durability and lifecycle cost of the
requested substituted "or equal" material, process or article. Failure to submit all the required
substantiating data, including the signed affidavit, to the City in a timely fashion will result in the
rejection of the proposed substitution.

Contractor shall bear all of the City's costs associated with the review of substitution
requests. Contractor shall be responsible for all costs related to a substituted "or equal" material,
process or article. Contractor is directed to the Special Conditions (if any) to review any findings
made pursuant to Public Contract Code section 3400.

3.3  Period of Performance and Liguidated Damages.

3.3.1 Contractor shall perform and complete all Work under this Contract
within 60 days, beginning the effective date of the Notice to Proceed ("Contract Time"). Contractor
shall perform its Work in strict accordance with any completion schedule, construction schedule
or project milestones developed by the City. Such schedules or milestones may be included as



part of Exhibits "A" or "B" attached hereto, or may be provided separately in writing to Contractor.
Contractor agrees that if such Work is not completed within the aforementioned Contract Time
and/or pursuant to any such completion schedule, construction schedule or project milestones
developed pursuant to provisions of the Contract, it is understood, acknowledged and agreed that
the City will suffer damage. Pursuant to Government Code Section 53069.85, Contractor shall pay
to the City as fixed and liquidated damages the sum of two hundred fifty dollars ($250.00) per day
for each and every calendar day of delay beyond the Contract Time or beyond any completion
schedule, construction schedule or Project milestones established pursuant to the Contract.

3.3.2 If Contractor is delayed in the performance or progress of the Work by
a Force Majeure Event (as defined herein), then the Contractor shall be entitled to a time
extension, as provided herein, when the Work stopped is on the critical path and shall not be
charged liquidated damages. Such a non-compensable adjustment shall be Contractor's sole and
exclusive remedy for such delays and the Contractor will not receive an adjustment to the Total
Contract Price or any other compensation. Contractor must submit a timely request in accordance
with the requirements of the Contract.

3.3.3 A Force Majeure Event shall mean an event that materially affects a
party's performance and is one or more of the following: (1) Acts of God or other natural disasters
occurring at the project site; (2) terrorism or other acts of a public enemy; (3) orders of
governmental authorities (including, without limitation, unreasonable and unforeseeable delay in
the issuance of permits or approvals by governmental authorities that are required for the work);
(4) pandemics, epidemics or quarantine restrictions; and (5) strikes and other organized labor
action occurring at the project site and the effects thereof on the work, only to the extent such
strikes and other organized labor action are beyond the control of Contractor and its
subcontractors, of every tier, and to the extent the effects thereof cannot be avoided by use of
replacement workers. For purposes of this section, "orders of governmental authorities,” includes
ordinances, emergency proclamations and orders, rules to protect the public health, welfare and
safety, and other actions of the City in its capacity as a municipal authority.

34 Standard of Performance; Performance of Employees. Contractor shall perform all
Work under this Contract in a skillful and workmanlike manner, and consistent with the standards
generally recognized as being employed by professionals in the same discipline in the State of
California. Contractor represents and maintains that it is skilled in the professional calling
necessary to perform the Work. Contractor warrants that all employees and subcontractors shall -
have sufficient skill and experience to perform the Work assigned to them. Finally, Contractor
represents that it, its employees and subcontractors have all licenses, permits, qualifications and
approvals of whatever nature that are legally required to perform the Work, including a City
‘Business License, and that such licenses and approvals shall be maintained throughout the term
of this Contract. As provided for in the indemnification provisions of this Contract, Contractor shall
perform, at its own cost and expense and without reimbursement from the City, any work
necessary to correct errors or omissions which are caused by Contractor's failure to comply with
the standard of care provided for herein. Any employee who is determined by the City to be
uncooperative, incompetent, a threat to the safety of persons or the Work, or any employee who
fails or refuses to perform the Work in a manner acceptable to the City, shall be promptly removed
from the Project by Contractor and shall not be re-employed on the Work.

35 Control and Payment of Subordinates; Contractual Relationship. City retains
Contractor on an independent contractor basis and Contractor is not an employee of City. Any
additional personnel performing the work governed by this Contract on behalf of Contractor shall
atall times be under Contractor's exclusive direction and control. Contractor shall pay all wages,




salaries, and other amounts due such personnel in connection with their performance under this
Contract and as required by law. Contractor shall be responsible for all reports and obligations
respecting such additional personnel, including, but not limited to: social security taxes, income tax
withholding, unemployment insurance, and workers' compensation insurance

3.5.1 PERS_Eligibility Indemnification. In the event that Contractor or any
employee, agent, or subcontractor of Contractor providing services under this Agreement claims or is
determined by a court of competent jurisdiction or the California Public Employees Retirement System
(PERS) to be eligible for enrollment in PERS as an employee of the City, Contractor shall indemnify,
defend, and hold harmless City for the payment of any employee and/or employer contributions for
PERS benefits on behalf of Contractor or its employees, agents, or subcontractors, as well as for the
payment of any penalties and interest on such contributions, which would otherwise be the
responsibility of City.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, Contractor and any of its employees, agents, and subcontractors providing
service under this Agreement shall not qualify for or become entitled to, and hereby agree to waive
any claims to, any compensation, benefit, or any incident of employment by City, including but not
limited to eligibility to enroll in PERS as an employee of City and entitliement to any contribution to be
paid by City for employer contribution and/or employee contributions for PERS benefits.

3.6 City's Basic Obligation. City agrees to engage and does hereby engage Contractor as
an independent contractor to furnish all materials and to perform all Work according to the terms and
conditions herein contained for the sum set forth above. Except as otherwise provided in the Contract,
the City shall pay to Contractor, as full consideration for the satisfactory performance by Contractor of
the services and obligations required by this Contract, the below-referenced compensation in
accordance with compensation provisions set forth in the Contract.

3.7 Compensation and Payment.

3.7.1 Amount of Compensation. As consideration for performance of the Work
required herein, City agrees to pay Contractor the Total Contract Price of one hundred thirty-eight
thousand seven hundred sixty-five Dollars ($138,765.00) ("Total Contract Price") provided that such
amount shall be subject to adjustment pursuant to the applicable terms of this Contract or written
change orders approved and signed in advance by the City. The City Manager may approve Additional
Work up to ten percent (10%) of the amount of the Agreement or fifty thousand dollars ($50,000.00).
Any additional work in excess of this amount shall be approved by the City Council.

3.7.2 Payment of Compensation. If the Work is scheduled for completion in thirty
(30) or less calendar days, City will arrange for payment of the Total Contract Price upon completion
and approval by City of the Work. If the Work is scheduled for completion in more than thirty (30)
calendar days, City will pay Contractor on a monthly basis as provided for herein. On or before the fifth
(5th) day of each month, Contractor shall submit to the City an itemized application for payment in the
format supplied by the City indicating the amount of Work completed since commeéncement of the Work
or since the last progress payment. These applications shall be supported by evidence which is
required by this Contract and such other documentation as the City may require. The Contractor shall
certify that the Work for which payment is requested has been done and that the materials listed are
stored where indicated. Contractor may be




required to furnish a detailed schedule of values upon request of the City and in such detail and
form as the City shall request, showing the quantities, unit prices, overhead, profit, and all other
expenses involved in order to provide a basis for determining the amount of progress payments.

3.7.3 Prompt Payment. City shall review and pay all progress payment
requests in accordance with the provisions set forth in Section 20104.50 of the California Public
Contract Code. However, no progress payments will be made for Work not completed in
accordance with this Contract. Contractor shall comply with all applicable laws, rules and
regulations relating to the proper payment of its employees, subcontractors, suppliers or others.

374 Contract Retentions. From each approved progress estimate, five
percent (5%) will be deducted and retained by the City, and the remainder will be paid to
Contractor. All Contract retention shall be released and paid to Contractor and subcontractors
pursuant to California Public Contract Code Section 7107.

3.75 Other Retentions. In addition to Contract retentions, the City may
deduct from each progress payment an amount necessary to protect City from loss because of:
(1) liquidated damages which have accrued as of the date of the application for payment; (2) any
sums expended by the City in performing any of Contractor's obligations under the Contract which

Contractor has failed to perform or has performed inadequately; (3) defective Work not remedied:
(4) stop notices as allowed by state law; (5) reasonable doubt that the Work can be completed for
the unpaid balance of the Total Contract Price or within the scheduled completion date; (6)
unsatisfactory prosecution of the Work by Contractor; (7) unauthorized deviations from the
Contract; (8) failure of Contractor to maintain or submit on a timely basis proper and sufficient
documentation as required by the Contract or by City during the prosecution of the Work; (9)
erroneous or false estimates by Contractor of the value of the Work performed; (10) any sums
representing expenses, losses, or damages as determined by the City, incurred by the City for
which Contractor is liable under the Contract; and (11) any other sums which the City is entitied
to recover from Contractor under the terms of the Contract or pursuant to state law, including
Section 1727 of the California Labor Code. The failure by the City to deduct any of these sums
from a progress payment shall not constitute a waiver of the City's right to such sums.

3.76 Substitutions for Contract Retentions. Pursuant to California Public
Contract Code section 22300, Contractor may substitute securities for any money withheld by the
City to ensure the performance under the Contract. At the request and expense of Contractor,
securities equivalent to the amount withheld shall be deposited with the City, with the State or a
federally chartered bank as the escrow agent, who shall return such securities to Contractor upon
satisfactory completion of the Contract. Deposit of securities with an escrow agent shall be subject
to a written agreement between the escrow agent and the City, which provides that no portion of
the securities shall be paid to Contractor until the City has certified to the escrow agent, in writing,
that the Contract has been satisfactorily completed. The City shall certify that the Contract has
been satisfactorily completed within sixty (60) days of work "completion" as defined in Section
7107(c) of the California Public Contract Code. Securities eligible for investment under this section
shall be limited to those listed in Section 16430 of the Government Code, bank or savings & loan
certificates of deposit, interest-bearing demand deposit accounts, stand-by letters of credit, or any
other security mutually agreed to by Contractor. .

3.7.7 Payment to Subcontractors. Contractor shall pay all subcontractors for
and on account of work performed by such subcontractors in accordance with the terms of their
respective subcontracts and as provided for in Section 7108.5 of the California Business and




Professions Code. Such payments to subcontractors shall be based on the measurements and
estimates made and progress payments provided to Contractor pursuant to this Contract.

3.7.8 Title to Work. As security for partial, progress, or other payments, title
to Work for which such payments are made shall pass to the City at the time of payment. To the
extent that title has not previously been vested in the City by reason of payments, full title shall
pass to the City at delivery of the Work at the destination and time specified in this Contract. Such
transferred title shall in each case be good, free and clear from any and all security interests,
liens, or other encumbrances. Contractor promises and agrees that it will not pledge,
hypothecate, or otherwise encumber the items in any manner that would result in any lien, security
interest, charge, or claim upon or against said items. Such transfer of title shall not imply
acceptance by the City, nor relieve Contractor from the responsibility to strictly comply with the
Contract, and shall not relieve Contractor of responsibility for any loss of or damage to items.

3.7.9 Labor and Material Releases. Contractor shall furnish City with labor
and material releases from all subcontractors performing work on, or furnishing materials for, the
Work governed by this Contract prior to final payment by City.

3.8 Labor

3.8.1 Prevailing Wages. Contractor is aware of the requirements of California
Labor Code Section 1720 et seq., and 1770 et seq., as well as California Code of Regulations,
Title 8, Section 16000 et seq., ("Prevailing Wage Laws"), which require the payment of prevailing
wage rates and the performance of other requirements on "public works" and "maintenance"
projects. Since the Work is being performed as part of an applicable "public works" or
"maintenance” project, as defined by the Prevailing Wage Laws, and if the total compensation is
$1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws. City shall
provide Contractor with a copy of the prevailing rates of per diem wages in effect at the
commencement of this Contract. Contractor shall make copies of the prevailing rates of per diem
wages for each craft, classification or type of worker needed to execute the Services available to
interested parties upon request, and shall post copies at Contractor's principal place of business
and at the project site. Contractor shall defend, indemnify and hold the City, its officials, officers,
employees and agents free and harmless from any claim or liability arising out of any failure or
alleged failure to comply with the Prevailing Wage Laws. Contractor and any subcontractor shall
forfeit a penalty of up to $200 per calendar day or portion thereof for each worker paid less than
the prevailing wage rates.

3.8.2 Apprenticeable Crafts. When Contractor employs workmen in an
apprenticeable craft or trade, Contractor shall comply with the provisions of Section 1777.5 of the
California Labor Code with respect to the employment of properly registered apprentices upon
public works. The primary responsibility for compliance with said section for all apprenticeable
occupations shall be with Contractor. The Contractor or any subcontractor that is determined by
the Labor Commissioner to have knowingly violated Section 1777.5 shall forfeit as a civil penalty
an amount not exceeding $100 for each full calendar day of noncompliance, or such greater
amount as provided by law.

3.8.3 Hours of Work. Contractor is advised that eight (8) hours labor
constitutes a legal day's work. Pursuant to Section 1813 of the California Labor Code, Contractor
shall forfeit a penalty of $25.00 per worker for each day that each worker is permitted to work
more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week,




except when payment for overtime is made at not less than one and one-half (1-1/2) times the
basic rate for that worker.

3.84 Payroll Records. Contractor and each subcontractor shall keep an
accurate payroll record, showing the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual per diem wages paid
to each journeyman, apprentice, worker, or other employee employed by him or her in connection
with the public work. The payroll records shall be certified and shall be available for inspection at
all reasonable hours at the principal office of Contractor in the manner provided in Labor Code
section 1776. In the event of noncompliance with the requirements of this section, Contractor
shall have 10 days in which to comply subsequent to receipt of written notice specifying in what
respects such Contractor must comply with this section. Should noncompliance still be evident
after such 10-day period, Contractor shall, as a penalty to City, forfeit not more than $100.00 for
each calendar day or portion thereof, for each worker, until strict compliance is effectuated. The
amount of the forfeiture is to be determined by the Labor Commissioner. A contractor who is
found to have violated the provisions of law regarding wages on Public Works with the intent to
defraud shall be ineligible to bid on Public Works contracts for a period of one to three years as
determined by the Labor Commissioner. Upon the request of the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, such penalties shall be withheld from
progress payments then due. The responsibility for compliance with this section is on Contractor.
In accordance with Labor Code section 1771.4, the Contractor and each subconiractor shall
furnish the certified payroll records directly to the DIR on a weekly basis and in the format
prescribed by the DIR, which may include electronic submission. The requirement to submit

certified payroll records directly to the Labor Commissioner under Labor Code section 1771.4

shall not apply to work performed on a public works project that is exempt pursuant fo the small
project exemption specified in Labor Code Section 1771.4.

3.8.5 Contractor and Subcontractor Registration. Pursuant to Labor Code
sections 1725.5 and 1771.1, all contractors and subcontractors that wish to bid on, be listed in a
bid proposal, or enter into a confract to perform public work must be registered with the
Department of Industrial Relations. No bid will be accepted nor any contract entered into without
proof of the contractor's and subcontractors' current registration with the Department of Industrial
Relations to perform public work. Contractor is directed to review, fill out and execute the Public
Works Contractor Registration Certification attached hereto as Exhibit "E" prior to contract
execution. Notwithstanding the foregoing, the contractor registration requirements mandated by
Labor Code Sections 1725.5 and 1771.1 shall not apply to work performed on a public works
project that is exempt pursuant to the small project exemption specified in Labor Code Sections
1725.5 and 1771.1.

3.8.6 Labor Compliance: Stop Orders. This Project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. It shall be the Contractor's
sole responsibility to evaluate and pay the cost of complying with all labor compliance
requirements under this Contract and applicable law. Any stop orders issued by the Department
of Industrial Relations against Contractor or any subcontractor that affect Contractor's
performance of Work, including any delay, shall be Contractor's sole responsibility. Any delay
arising out of or resulting from such stop orders shall be considered Contractor caused delay
subject to any applicable liquidated damages and shall not be compensable by the City.
Contractor shall defend, indemnify and hold the City, its officials, officers, employees and agents
free and harmless from any claim or liability arising out of stop orders issued by the Department
of Industrial Relations against Contractor or any subcontractor.




3.9 Performance of Work; Jobsite Obligations.

3.9.1 Water Quality Management and Compliance.

3.9.1.1 Compliance with Applicable Water Quality. Contractor shall
keep itself and all subcontractors, staff, and employees fully informed of and in compliance with
all local, state and federal laws, rules and regulations that may impact, or be implicated by the
performance of the Work including, without limitation, all applicable provisions of the Federal
Water Pollution Control Act (33 U.S.C. §§ 1300); the California Porter-Cologne Water Quality
Control Act (Cal Water Code§§ 13000-14950); local ordinances regulating discharges of storm
water; and any and all regulations, policies, or permits issued pursuant to any such authority
regulating the discharge of pollutants, as that term is used in the Porter-Cologne Water Quality
Control Act, to any ground or surface water in the State.

3.9.1.2 Compliance with the Statewide Construction General Permit.
Contractor shall comply with all conditions of the most recent iteration of the National Pollutant
Discharge Elimination System General Permit for Storm Water Discharges Associated with
Construction Activity, issued by the California State Water Resources Control Board ("Permit"). It
shall be Contractor's sole responsibility to file a Notice of Intent and procure coverage under the
Permit for all construction activity which results in the disturbance of more than one acre of total
land area or which is part of a larger common area of development or sale. Prior to initiating work,
Contractor shall be solely responsible for preparing and implementing a Storm Water Pollution
Prevention Plan (SWPPP) as required by the Permit. Contractor shall be responsible for
procuring, implementing and complying with the provisions of the Permit and the SWPPP,
including the standard provisions, and monitoring and reporting requirements as required by the
Permit. The Permit requires the SWPPP to be a "living document" that changes as necessary to
meet the conditions and requirements of the job site as it progresses through difference phases
of construction and is subject to different weather conditions. It shall be Contractor's sole
responsibility to update the SWPPP as necessary to address conditions at the project site.

3.91.3 Other Water Quality Rules Regulations and Policies. Contractor
shall comply with the lawful requirements of any applicable municipality, drainage City, or local
agency regarding discharges of storm water to separate storm drain systems or other
watercourses under their jurisdiction, including applicable requirements in municipal storm water
management programs.

3914 Cost of Compliance. Storm, surface, nuisance, or other waters
may be encountered at various times during construction of the Work. Therefore, the Contractor,
hereby acknowledges that it has investigated the risk arising from such waters and assumes any
and all risks and liabilities arising therefrom.

3915 Liability for Non-Compliance. Failure to comply with the Permit
is a violation of federal and state law. Pursuant to the indemnification provisions of this Contract,
Contractor hereby agrees to defend, indemnify and hold harmless the City and its directors,
officials, officers, employees, volunteers and agents for any alleged violations. In addition, City
may seek damages from Contractor for any delay in completing the Work in accordance with the
Contract, if such delay is caused by or related to Contractor's failure to comply with the Permit.

3.9.1.6 Reservation of Right to Defend. City reserves the right to defend
any enforcement action brought against the City for Contractor's failure to comply with the Permit
or any other relevant water quality law, regulation, or policy. Pursuant to the indemnification




provisions of this Contract, Contractor hereby agrees to be bound by, and to reimburse the City
for the costs (including the City's attorney's fees) associated with, any settlement reached
between the City and the relevant enforcement entity.

3.91.7 Training. In addition to the standard of . performance
requirements set forth in paragraph 3.4, Contractor warrants that all employees and
subcontractors shall have sufficient skill and experience to perform the work assigned to them
without impacting water quality in violation of the laws, regulations and policies described in
paragraph 3.9.1. Contractor further warrants that it, its employees and subcontractors will receive
adequate training, as determined by City, regarding the requirements of the laws, regulations and
policies described in paragraph 3.9.1 as they may relate to the Work provided under this Contract.
Upon request, City will provide the Contractor with a list of training programs that meet the
requirements of this paragraph.

3.9.2 Safety. Contractor shall execute and maintain its work so as to avoid
injury or damage to any person or property. Contractor shall comply with the requirements of the
specifications relating to safety measures applicable in particular operations or kinds of work. In
carrying out its Work, Contractor shall at all times be in compliance with all applicable local, state
and federal laws, rules and regulations, and shall exercise all necessary precautions for the safety
of employees appropriate to the nature of the Work and the conditions under which the Work is
to be performed. Safety precautions as applicable shall include, but shall not be limited to,
adequate life protection and lifesaving equipment; adequate illumination for underground and
night operations; instructions in accident prevention for all employees, such as machinery guards,
safe walkways, scaffolds, ladders, bridges, gang planks, confined space procedures, trenching
and shoring, fall protection and other safety devices, equipment and wearing apparel as are
necessary or lawfully required to prevent accidents or injuries; and adequate facilities for the
proper inspection and maintenance of all safety measures. Furthermore, Contractor shall
prominently display the names and telephone numbers of at least two medical doctors practicing
in the vicinity of the Project, as well as the telephone number of the local ambulance service,
adjacent to all telephones at the Project site.

3.9.3 Laws and Regulations. Contractor shall keep itself fully informed of and
in compliance with all local, state and federal laws, rules and regulations in any manner affecting
the performance of the Contract or the Work, including all Cal/OSHA requirements, and shall give
all notices required by law. Contractor shall be liable for all violations of such laws and regulations
in connection with the Work. If Contractor observes that the drawings or specifications are at
variance with any law, rule or regulation, it shall promptly notify the City in writing. Any necessary
changes shall be made by written change order. If Contractor performs any work knowing it to
be contrary to such laws, rules and regulations and without giving written notice to the City,
Contractor shall be solely responsible for all costs arising therefrom. City is a public entity of the
State of California subject to certain provisions of the Health & Safety Code, Government Code,
Public Contract Code, and Labor Code of the State. It is stipulated and agreed that all provisions
of the law applicable to the public contracts of a municipality are a part of this Contract to the
same extent as though set forth herein and will be complied with. Contractor shall defend,
indemnify and hold City, its officials, directors, officers, employees and agents free and harmless,
pursuant to the indemnification provisions of this Contract, from any claim or liability arising out of
any failure or alleged failure to comply with such laws, rules or regulations.

3.94 Permits and Licenses. Contractor shall be responsible for securing City
permits and licenses necessary to perform the Work described herein, including, but not limited
to, a City Business License. While Contractor will not be charged a fee for any City permits,
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Contractor shall pay the City's applicable business license fee. Any ineligible contractor or
subcontractor pursuant to Labor Code Sections 1777.1 and 1777.7 may not perform work on this
Project.

395 Trenching Work. If the Total Contract Price exceeds $25,000 and if the
Work governed by this Contract entails excavation of any trench or trenches five (5) feet or more
in depth, Contractor shall comply with all applicable provisions of the California Labor Code,
including Section 6705. To this end, Contractor shall submit for City's review and approval a
detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for
worker protection from the hazard of caving ground during the excavation of such trench or
trenches. If such plan varies from the shoring system standards, the plan shall be prepared by a
registered civil or structural engineer. '

3.9.6 Hazardous Materials and Differing Conditions. As required by California
Public Contract Code Section 7104, if this Contract involves digging trenches or other excavations
that extend deeper than four (4) feet below the surface, Contractor shall promptly, and prior to
disturbance of any conditions, notify City of: (1) any material discovered in excavation that
Contractor believes to be a hazardous waste that is required to be removed to a Class I, Class li
or Class lll disposal site; (2) subsurface or latent physical conditions at the site differing from those
indicated by City; and (3) unknown physical conditions of an unusual nature at the site,
significantly different from those ordinarily encountered in such contract work. Upon notification,
City shall promptly investigate the conditions to determine whether a change order is appropriate.
In the event of a dispufe, Contractor shall not be excused from any scheduled completion date
and shall proceed with all Work to be performed under the Contract, but shall retain all rights
provided by the Contract or by law for making protests and resolving the dispute.

3.9.7 Underground Utility Facilities. To the extent required by Section 4215
of the California Government Code, City shall compensate Contractor for the costs of: (1) locating
and repairing damage to underground utility facilities not caused by the failure of Contractor to
exercise reasonable care; (2) removing or relocating underground utility facilities not indicated in
the construction drawings; and (3) equipment necessarily idled during such work. Contractor shall
not be assessed liquidated damages for delay caused by failure of City to provide for removal or
relocation of such utility facilities.

3.9.8 Air Quality. Contractor must fully comply with all applicable laws, rules
and regulations in furnishing or using equipment and/or providing services, including, but not
limited to, emissions limits and permitting requirements imposed by the California Air Resources
Board (CARB). Although CARB limits and requirements are more broad, Contractor shall
specifically be aware of their application to "portable equipment", which definition is considered
by CARB to include any item of equipment with a fuel-powered engine. Contractor shall indemnify
City against any fines or penalties imposed by CARB, or any other governmental or regulatory
agency for violations of applicable laws, rules and/or regulations by Contractor, its subcontractors,
or others for whom Contractor is responsible under its indemnity obligations provided for in this
Contract.

3.9.9 State Recycling Mandates. Contractor shall comply with State
Recycling Mandates. Any recyclable materials/debris collected by the contractor that can be
feasibly diverted via reuse or recycling must be hauled by the appropriate handler for reuse or
recycling.
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3.9.10 Inspection Of Site. Contractor has visited sites where Work is to be
performed and has become acquainted with all conditions affecting the Work. Contractor warrants
that it has made such examinations as it deems necessary to determine the condition of the Work
sites, its accessibility to materials, workmen and equipment, and to determine the Contractor's
ability to protect existing surface and subsurface improvements. No claim for allowances-time or
money-will be allowed as to such matters.

3.9.11 Field Measurements. Contractor shall make field measurements, verify
field conditions and shall carefully compare such field measurements and conditions and other
information known to Contractor with the Contract Documents before commencing activities.
Errors, inconsistencies or omissions discovered shall be reported to the City immediately and
prior to performing any work or altering the condition.

3.10  Completion of Work. When Contractor determines that it has completed the Work
required herein, Contractor shall so notify City in writing and shall furnish all labor and material
releases required by this Contract. City shall thereupon inspect the Work. If the Work is not
acceptable to the City, the City shall indicate to Contractor in writing the specific portions or items
of Work which are unsatisfactory or incomplete. Once Contractor determines that it has
completed the incomplete or unsatisfactory Work, Contractor may request a re-inspection by the
City. Once the Work is acceptable to City, City shall pay to Contractor the Total Contract Price
remaining to be paid, less any amount which City may be authorized or directed by law to retain.
Payment of retention proceeds due to Contractor shall be made in accordance with Section 7107
of the California Public Contract Code.

3.11 Claims: Government Code Claim Compliance.

3111 Except as otherwise provided in this Contract, if any dispute shall arise
between the City and Contractor regarding performance of the Work, or any alleged change in
the Work, Contractor shall timely perform the disputed work and shall give written notice of a claim
for additional compensation for the work to the City within three (3) days after commencement of
the disputed work. Contractor's failure to give written notice within the three (3)-day period
constitutes an agreement by Contractor that it will receive no extra compensation for the disputed
work and shall constitute a waiver of the right to further pursue the claim under the Contract or at
law.

3.11.2 Intent. Effective January 1, 1991, Section 20104 et seq., of the
California Public Contract Code prescribes a process utilizing informal conferences, non-binding
judicial supervised mediation, and judicial arbitration to resolve disputes on construction claims of
$375,000 or less. Effective January 1, 2017, Section 9204 of the Public Contract Code prescribes
a process for negotiation and mediation to resolve disputes on construction claims. The intent of
this Section is to implement Sections 20104 et seq. and Section 9204 of the California Public
Contract Code. This Section shall be construed to be consistent with all applicable law, including
but not limited to these statutes.

3.11.3 Claims. For purposes of this Section, "Claim" means a separate
demand by the Contractor for:

3.11.3.1 An adjustment to the time for completion including, without
limitation, for relief from damages or penalties for delay assessed by the City;
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3.11.3.2  Payment by the City of money or damages arising from Work
done by or on behalf of the Contractor pursuant to the Contract, payment for which is not
otherwise expressly provided or to which the Contractor is not otherwise entitled; or

3.11.3.3 Anamount the payment of which is disputed by the City.

A "Claim" does not include any demand for payment for which the Contractor has failed to
provide notice, request a Change Order, or otherwise failed to follow any procedures contained
in the Contract Documents.

3.11.4 Filing Claims. Claims governed by this Section may not be filed unless
and until the Contractor completes any and all requirements of the Contract Documents pertaining
to notices and requests for changes to the Contract Time or Contract Price, and Contractor's
request for a change has been denied in whole or in part. Claims governed by this Section must
be filed no later than thirty (30) days after a request for change has been denied in whole or in
part or after any other event giving rise to the Claim. The Claim shall be submitted in writing to
the City and shall include on its first page the following words in 16 point capital font: "THIS IS A
CLAIM." The Claim shall include the all information and documents necessary to substantiate the
Claim, including but not limited to those identified below. Nothing in this Section is intended to
extend the time limit or supersede notice requirements otherwise provided by Contract
Documents. Failure to follow such contractual requirements shall bar any Claims or subsequent
proceedings for compensation or payment thereon.

3.11.5 Supporting Documentation: The Contractor shall submit all claims in
the following format: :

3.11.5.1  Summary description of Claim including basis of entitlerhent,
merit and amount of time or money requested, with specific reference to the Contract Document
provisions pursuant to which the Claim is made ‘

3.11.5.2 Listof documents relating to claim:

(A) Specifications

(B) Drawings

(C) Clarifications (Requests for Information)

(D) Schedules

(E) Other

3.11.5.3 Chronology of events and correspondence

3.11.5.4 Narrative analysis of claim merit

3.11.5.5 Analysis of Claim cost, including calculations and supporting documents

3.11.5.6 Time impact analysis in CPM format
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3.11.6 City's Response. Upon receipt of a Claim pursuant to this Section, the
City shall conduct a reasonable review of the Claim and, within a period not to exceed 45 days,
shall provide the Contractor a written statement identifying what portion of the Claim is disputed
and what portion is undisputed. Any payment due on an undisputed portion of the Claim will be
processed and made within 60 days after the City issues its written statement.

3.11.6.1 If the City needs approval from its governing body to provide the
Contractor a written statement identifying the disputed portion and the undisputed portion of the
Claim, and the City's governing body does not meet within the 45 days or within the mutually
agreed to extension of time following receipt of a Claim sent by registered mail or certified mail,
return receipt requested, the City shall have up to three (3) days following the next duly publicly
noticed meeting of the City's governing body after the 45-day period, or extension, expires to
provide the Contractor a written statement identifying the disputed portion and the undisputed
portion.

3.11.6.2  Within 30 days of recsipt of a Claim, the City may request in
writing additional documentation supporting the Claim or relating to defenses or Claims the City
may have against the Contractor. If additional information is thereafter required, it shall be
requested and provided pursuant to this subdivision, upon mutual agreement of the City and the
Contractor. The City's written response to the Claim, as further documented, shall be submitted
to the Contractor within 30 days (if the Claim is less than $50,000, within 15 days) after receipt of
the further documentation, or within a period of time no greater than that taken by the Contractor
in producing the additional information or requested documentation, whichever is greater.

3.11.7 Meet and Confer. If the Contractor disputes the City's written response,
or the City fails to respond within the time prescribed, the Contractor may so notify the City, in
writing, either within 15 days of receipt of the City's response or within 15 days of the City's failure
to respond within the time prescribed, respectively, and demand in writing an informal conference
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand, the City
shall schedule a meet and confer conference within 30 days for settlement of the dispute.

3.11.8 Mediation. Within 10 business days following the conclusion of the
meet and confer conference, if the Claim or any portion of the Claim remains in dispute, the City
shall provide the Contractor a written statement identifying the portion of the Claim that remains
in dispute and the portion that is undisputed. Any payment due on an undisputed portion of the
Claim shall be processed and made within 60 days after the City issues its written statement. Any
disputed portion of the Claim, as identified by the Contractor in writing, shall be submitted to
nonbinding mediation, with the City and the Contractor sharing the associated costs equally. The
public entity and Contractor shall mutually agree to a mediator within 10 business days after the
disputed portion of the Claim has been identified in writing, unless the parties agree to select a
mediator at a later time.

3.11.8.1 If the parties cannot agree upon a mediator, each party shall
select a mediator and those mediators shall select a qualified neutral third party to mediate with
regard to the disputed portion of the Claim. Each party shall bear the fees and costs charged by
its respective mediator in connection with the selection of the neutral mediator.

3.11.8.2  For purposes of this Section, mediation includes any nonbinding
process, including, but not limited to, neutral evaluation or a dispute review board, in which an
independent third party or board assists the parties in dispute resolution through negotiation or
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by issuance of an evaluation. Any mediation utilized shall conform to the timeframes in this
Section.

3.11.8.3  Unless otherwise agreed to by the City and the Contractor in
writing, the mediation conducted pursuant to this section shall excuse any further obligation under
Section 20104.4 to mediate after litigation has been commenced. ‘

3.11.84  The mediation shall be held no earlier than the date the
Contractor completes the Work or the date that the Contractor last performs Work, whichever is
earlier. All unresolved Claims shall be considered jointly in a single mediation, unless a new
unrelated Claim arises after mediation is completed.

3.11.9 Procedures After Mediation. If following the mediation, the Claim or any
portion remains in dispute, the Contractor must file a Claim pursuant to Chapter 1 (commencing
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title
1 of the Government Code prior to initiating litigation. For purposes of those provisions, the
running of the period of time within which a Claim must be filed shall be tolled from the time the
Contractor submits his or her written Claim pursuant to subdivision (a) until the time the Claim is
denied, including any period of time utilized by the meet and confer conference.

3.11.10  Civil Actions. The following procedures are established for all civil
actions filed to resolve Claims of $375,000 or less:

3.11.10.1  Within 60 days, but no earlier than 30 days, following the filing
or responsive pleadings, the court shall submit the matter to non-binding mediation unless waived
by mutual stipulation of both parties or unless mediation was held prior to commencement of the
action in accordance with Public Contract Code section 9204 and the terms of this Contract. The
mediation process shall provide for the selection within 15 days by both parties of a disinterested
third person as mediator, shall be commenced within 30 days of the submittal, and shall be
concluded within 15 days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court.

3.11.10.2 If the matter remains in dispute, the case shall be submitted to
Judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part
3 of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The Civil
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4
of the Code of Civil Procedure) shall apply to any proceeding brought under this subdivision
consistent with the rules pertaining to judicial arbitration. In addition to Chapter 2.5 (commencing
with Section 1141.10) of Title 3 of Part 3-of the Code of Civil Procedure, (A) arbitrators shall, when
possible, be experienced in construction law, and (B) any party appealing an arbitration award
who does not obtain a more favorable judgment shall, in addition to payment of costs and fees
under that chapter, also pay the attorney's fees on appeal of the other party.

3.11.11  Government Code Claim Procedures.

3.11.11.1  This Section does not apply to tort claims and nothing in this
Section is intended nor shall be construed to change the time periods for filing tort claims or
actions specified by Chapter 1 (commending with Section 900) and Chapter 2 (commencing with
Section 910) of Part 3 of Division 3.5 of Title 1 of the Government Code.
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3.1111.2 In addition to any and all requirements of the Contract
Documents pertaining to notices of and requests for adjustment to the Contract Time, Contract
Price, or compensation or payment for additional work, disputed Work, construction claims and/or
changed conditions, the Contractor must comply with the claim procedures set forth in
Government Code Section 900, et seq. prior to filing any lawsuit against the City.

3.11.11.3 Such Government Code claims and any subsequent lawsuit
based upon the Government Code claims shall be limited to those matters that remain unresolved
after all procedures pertaining to adjustment of the Contract Time or Contract Price for additional
work, disputed Work, construction claims, and/or changed conditions have been followed by
Contractor. If Contractor does not comply with the Government Code claim procedure or the
prerequisite contractual requirements, Contractor may not file any action against the City.

3.11.114 A Government Code claim must be filed no earlier than the date
the Work is completed or the date the Contractor last performs Work on the Project, whichever
occurs first. A Government Code claim shall be inclusive of all unresolved Claims known to
Contractor or that should reasonably by known to Contractor excepting only new unrelated Claims
that arise after the Government Code claim is submitted. '

3.11.12 Non-Waiver. The City's failure to respond to a Claim from the
Contractor within the time periods described in this Section or to otherwise meet the time
requirements of this Section shall result in the Claim being deemed rejected in its entirety, and
shall not constitute a waiver of any rights under this Section.

3.12 Loss and Damage. Except as may otherwise be limited by law, Contractor shall
be responsible for all loss and damage which may arise out of the nature of the Work agreed to
herein, or from the action of the elements, or from any unforeseen difficulties which may arise or
be encountered in the prosecution of the Work until the same is fully completed and accepted by
City. Inthe event of damage proximately caused by an Act of God, as defined by Section 7105
of the Public Contract Code, the City may terminate this Contract pursuant to Section 3.18.3;
provided, however, that the City needs to provide Contractor with only one (1) day advanced
written notice.

3.13 Indemnification.

3.131 Scope of Indemnity. To the fullest extent permitted by law, Contractor
shall defend, indemnify and hold the City, its officials, employees, agents and volunteers free and
harmless from any and all claims, demands, causes of action, suits, actions, proceedings, costs,
expenses, liability, judgments, awards, decrees, settlements, loss, damage or injury of any kind,
in law or equity, regardless of whether the allegations are false, fraudulent, or groundless, to
property or persons, including wrongful death, (collectively, "Claims") in any manner arising out
of, pertaining to, or incident to any alleged acts, errors or omissions, or willful misconduct of
Contractor, its officials, officers, employees, subcontractors, consultants or agents in connection
with the performance of the Contractor's services, the Project or this Contract, including without
limitation the payment of all expert withess fees, attorneys' fees and other related costs and
expenses. Notwithstanding the foregoing, to the extent required by Civil Code section 2782,
Contractor's indemnity obligation shall not apply to liability for damages for death or bodily injury
to persons, injury to property, or any other loss, damage or expense which is caused by the sole
or active negligence or willful misconduct of the City or the City's agents, servants, or independent
contractors who are directly responsible to the City, or for defects in design furnished by those
persons.
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3.13.2 Additional Indemnity Obligations. Contractor shall defend, with counsel
of City’s choosing and at Contractor's own cost, expense and risk, any and all Claims covered by
this section that may be brought or instituted against City or its officials, employees, agents and
authorized volunteers. In addition, Contractor shall pay and satisfy any judgment, award or
decree that may be rendered against City or its officials, employees, agents and authorized
volunteers as part of any such claim, suit, action or other proceeding. Contractor shall also
reimburse City for the cost of any settlement paid by City or its officials, employees, agents and
authorized volunteers as part of any such claim, suit, action or other proceeding. Such
reimbursement shall include payment for City's attorney's fees and costs, including expert witness
fees. Contractor shall reimburse City and its officials, employees, agents and authorized
volunteers, for any and all legal expenses and costs incurred by each of them in connection
therewith or in enforcing the indemnity herein provided. Contractor's obligation to indemnify shall
survive expiration or termination of this Contract, and shall not be restricted to insurance
proceeds, if any, received by the City, its officials, employees, agents and authorized volunteers.

3.14 Insurance.

3.141 Time for Compliance. Contractor shall not commence Work under this
Contract until it has provided evidence satisfactory to the City that it has secured all insurance
required under this section. In addition, Contractor shall not aliow any subcontractor to commence
work on any subcontract until it has provided evidence satisfactory to the City that the
subcontractor has secured all insurance required under this section. Failure to provide and
maintain all required insurance shall be grounds for the City to terminate this Contract for cause.

3.14.2 Minimum Requirements. Contractor shall, at its expense, procure and
maintain for the duration of the Contract insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of the Work
hereunder by Contractor, its agents, representatives, employees or subcontractors. Contractor
shall also require all of its subcontractors to procure and maintain the same insurance for the
duration of the Contract. Such insurance shall meet at least the following minimum levels of
coverage:

3.14.21 Minimum Scope of Insurance. Coverage shall be at least as
broad as the latest version of the following: (1) General Liability: Insurance Services Office
Commercial General Liability coverage (occurrence form CG 00 01) OR Insurance Services Office
Owners and Contractors Protective Liability Coverage Form (CG 00 09 11 88) (coverage for
operations of designated contractor);(2) Automobile Liability: Insurance Services Office Business
Auto Coverage form number CA 00 01, code 1 (any auto); (3) Workers' Compensation and
Employer's Liability: Workers' Compensation insurance as required by the State of California and
Employer's Liability Insurance; and (4) Builders'iA/1Risk: Builders/All Risk insurance covering for
all risks of loss, including explosion, collapse, underground excavation and removal of lateral
support (and including earthquakes and floods if requested by the City). Policies shall not contain
exclusions contrary to this Contract.

3.14.2.2  Minimum Limits of Insurance. Contractor shall maintain limits
no less than: (1) General Liability: $1,000,000 MINIMUM per occurrence and $2,000,000 general
aggregate for bodily injury, personal injury and property damage; (2) Automobile Liability:
$1,000,000 MINIMUM per accident for bodily injury and property damage; (3) Workers'
Compensation and Employer's Liability: Workers' compensation limits as required by the Labor Code
of the State of California. Employer's Liability limits of $1,000,000 MINIMUM each accident, policy
limit bodily injury or disease, and each employee bodily injury or disease; and (4)
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Builders'IA/1Risk: Completed value of the project. Defense costs shall be available in addition to
the limits. Notwithstanding the minimum limits specified herein, any available coverage shall be
provided to the parties required to be named as additional insureds pursuant to this Contract.

3.14.2.3 Notices: Cancellation or Reduction of Coverage. At least fifteen

(15) days prior to the expiration of any such policy, evidence showing that such insurance
coverage has been renewed or extended shall be filed with the City. If such coverage is cancelled
or materially reduced, Contractor shall, within ten (10) days after receipt of written notice of such
cancellation or reduction of coverage, file with the City evidence of insurance showing that the
required insurance has been reinstated or has been provided through another insurance company
or companies. In the event any policy of insurance required under this Contract does not comply
with these specifications or is canceled and not replaced, the City has the right but not the duty
to obtain the insurance it deems necessary and any premium paid by the City will be promptly
reimbursed by Contractor or the City may withhold amounts sufficient to pay premium from
Contractor payments. In the alternative, the City may suspend or terminate this Contract.

3.14.3 Insurance Endorsements. The insurance policies shall contain the
following provisions, or Contractor shall provide endorsements (amendments) on forms supplied
or approved by the City to add the following provisions to the insurance policies:

3.14.31  General Liability. (1) Such policy shall give the City, its officials,
employees, agents and volunteers additional insured status using 1ISO endorsements CG20 10
10 01 plus CG20 37 10 01, or endorsements providing the exact same coverage, with respect to
the Work or operations performed by or on behalf of Contractor, including materials, parts or
equipment furnished in connection with such work; (2) all policies shall waive or shall permit
Contractor to waive all rights of subrogation which may be obtained by the Contractor or any
insurer by virtue of payment of any loss or any coverage provided to any person named as an
additional insured pursuant to this Contract, and Contractor agrees to waive all such rights of
subrogation; and (3) the insurance coverage shall be primary insurance as respects the City, its
officials, employees, agents and volunteers, or if excess, shall stand in an unbroken chain of
coverage excess of Contractor's scheduled underlying coverage. Any insurance or self-insurance
maintained by the City, its officials, employees, agents and volunteers shall be excess of
Contractor's insurance and shall not be called upon to contribute with it.

3.143.2  Automobile Liability. (1) Such policy shall give the City, its
officials, employees, agents and volunteers additional insured status with respect to the
ownership, operation, maintenance, use, loading or unloading of any auto owned, leased, hired
or borrowed by Contractor or for which Contractor is responsible; (2) all policies shall waive or
shall permit Contractor to waive all rights of subrogation which may be obtained by the Contractor
or any insurer by virtue of payment of any loss or any coverage provided to any person named
as an additional insured pursuant to this Contract, and Contractor agrees to waive all such rights
of subrogation; and (3) the insurance coverage shall be primary insurance as respects the City,
its officials, employees, agents and volunteers, or if excess, shall stand in an unbroken chain of
coverage excess of Contractor's scheduled underlying coverage. Any insurance or self-insurance
maintained by the City, its officials, employees, agents and volunteers shall be excess of
Contractor's insurance and shall not be called upon to contribute with it in any way.

3.14.3.3  Workers' Compensation and Emplovyer’s Liability Coverage. The
insurer shall agree to waive all rights of subrogation against the City, its officials, employees,
agents and volunteers for losses paid under the terms of the insurance policy which arise from
work performed by Contractor.
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3.14.34  All Coverages. Each insurance policy required by this Contract
shall be endorsed to state that: (1) coverage shall not be suspended, voided, reduced or canceled
except after thirty (30) days prior written notice by certified mail, return receipt requested, has
been given to the City; and (2) any failure to comply with reporting or other provisions of the
policies, including breaches of warranties, shall not affect coverage provided to the City, its
officials, employees, agents and volunteers.

3.144 Builders'/All Risk Policy Requirements. The builders'/all risk insurance
shall provide that the City be named as loss payee. In addition, the insurer shall waive all rights
of subrogation against the City. The City shall accept coverage under the Contractor's installation
floater in lieu of the Contractor securing builder’s risk insurance.

3.14.5 Separation of Insureds: No Special Limitations. All insurance required
by this Section shall contain standard separation of insureds provisions. In addition, such
insurance shall not contain any special limitations on the scope of protection afforded to the City,
its officials, employees, agents and volunteers.

3.14.6 Professional Liability Insurance. All architects, engineers, consultants
or design professionals retained by Contractor shall also procure and maintain, for a period of five
(5) years following completion of the Contract, errors and omissions liability insurance with a limit
of not less than $1,000,000 MINIMUM per occurrence. Defense costs shall be paid in addition to
the limits.

3.14.7 Deductibles and Self-Insurance Retentions. Any deductibles or self-
insured retentions must be declared to and approved by the City. Contractor shall guarantee that,
at the option of the City, either: (1) the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officials, employees, agents and authorized volunteers:
or (2) the Contractor shall procure a bond or other financial guarantee acceptable to the City
guaranteeing payment of losses and related investigation costs, claims and administrative and
defense expenses.

3.14.8 Acceptability of Insurers. Insurance is to be placed with insurers with a
current A.M. Best's rating no less than A:VII, licensed to do business in California, and
satisfactory to the City. Exception may be made for the State Compensation Insurance Fund
when not specifically rated.

3.14.9 Verification of Coverage. Contractor shall furnish City with original
certificates of insurance and endorsements effecting coverage required by this Contract on forms
satisfactory to the City. The certificates and endorsements for each insurance policy shall be
signed by a person authorized by that insurer to bind coverage on its behalf, and shall be on forms
supplied or approved by the City. All certificates and endorsements must be received and
approved by the City before work commences. In the event of a claim, the
City reserves the right to require complete, certified copies of all required insurance policies, at
any time.

3.14.10 Subcontractors. All subcontractors shall meet the requirements of this
Section before commencing Work. Contractor shall furnish separate certificates and
endorsements for each subcontractor. Subcontractor policies of General Liability insurance shall
name the City, its officials, employees, agents and authorized volunteers as additional insureds
using form ISO 20 38 04 13 or endorsements providing the exact same coverage. All coverages
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for subcontractors shall be subject to all of the requirements stated herein except as otherwise agreed
to by the City in writing.

3.14.11 Reporting of Claims. Contractor shall report to the City, in addition to
Contractor's insurer, any and all insurance claims submitted by Contractor in connection with the Work
under this Contract.

3.15 Bond Requirements.

3.15.1 Payment Bond. If required by law or otherwise specifically requested by
City in Exhibit "C" attached hereto and incorporated herein by reference, Contractor shall execute and
provide to City concurrently with this Contract a Payment Bond in an amount required by the City and in
a form provided or approved by the City. If such bond is required, no payment will be made to
Contractor until the bond has been received and approved by the City.

3.15.2 Performance Bond. If specifically requested by City in Exhibit "C" attached
hereto and incorporated herein by reference, Contractor shall execute and provide to City concurrently
with this Contract a Performance Bond in an amount required by the City and in a form provided or
approved by the City. If such bond is required, no payment will be made to Contractor until the bond
has been received and approved by the City.

3.15.3 Bond Provisions. Should, in City's sole opinion, any bond become
insufficient or any surety be found to be unsatisfactory, Contractor shall renew or replace the effected
bond within (ten) 10 days of receiving notice from City. In the event the surety or Contractor intends
to reduce or cancel any required bond, at least thirty (30) days prior written notice shall be given to the
City, and Contractor shall post acceptable replacement bonds at least ten (10) days prior to expiration
of the original bonds. No further payments shall be deemed due or will be made under this Contract
until any replacement bonds required by this Section are accepted by the City. To the extent, ifany, that
the Total Contract Price is increased in accordance with the Contract, Contractor shall, upon request of
the City, cause the amount of the bond to be increased accordingly and shall promptly deliver
satisfactory evidence of such increase to the City. If Contractor fails to furnish any required bond,
the City may terminate the Contract for
cause.

3.15.4 Surety Qualifications. Only bonds executed by an admitted surety insurer,
as defined in California Code of Civil Procedure Section 995.120, shall be accepted. If a California-
admitted surety insurer issuing bonds does not meet these requirements, the insurer will be considered
qualified if it is in conformance with Section 995.660 of the California Code of Civil Procedure, and
proof of such is provided to the City.

3.16  Warranty. Contractor warrants all Work under the Contract (which for purposes of this
Section shall be deemed to include unauthorized work which has not been removed and any non-
conforming materials incorporated into the Work) to be of good quality and free from any defective or
faulty material and workmanship. Contractor agrees that for a period of one year (or the period of time
specified elsewhere in the Contract or in any guarantee or warranty provided by any manufacturer or
supplier of equipment or materials incorporated into the Work, whichever is later) after the date of final
acceptance, Contractor shall within ten (10) days after being notified in writing by the City of any defect
in the Work or non-conformance of the Work to the Contract, commence and prosecute with due
diligence all Work necessary to fulfill the terms of the warranty at its sole cost and expense. Contractor
shall act sooner as requested by the City in response to an emergency. In addition, Contractor shall, at
its sole cost and expense, repair and replace any
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portions of the Work (or work of other contractors) damaged by its defective Work or which
becomes damaged in the course of repairing or replacing defective Work. For any Work so
corrected, Contractor's obligation hereunder to correct defective Work shall be reinstated for an
additional one year period, commencing with the date of acceptance of such corrected Work.
Contractor shall perform such tests as the City may require to verify that any corrective actions,
including, without limitation, redesign, repairs, and replacements comply with the requirements of
the Contract. All costs associated with such corrective actions and testing, including the removal,
replacement, and reinstitution of equipment and materials necessary to gain access, shall be the
sole responsibility of Contractor. All warranties and guarantees of subcontractors, suppliers and
manufacturers with respect to any portion of the Work, whether express or implied, are deemed
to be obtained by Contractor for the benefit of the City, regardless of whether or not such
warranties and guarantees have been transferred or assigned to the City by separate agreement
and Contractor agrees to enforce such warranties and guarantees, if necessary, on behalf of the
City. In the event that Contractor fails to perform its obligations under this Section, or under any
other warranty or guaranty under this Contract, to the reasonable satisfaction of the City, the City
shall have the right to correct and replace any defective or non-conforming Work and any work
damaged by such work or the replacement or correction thereof at Contractor's sole expense.
Contractor shall be obligated to fully reimburse the City for any expenses incurred hereunder upon
demand.

3.17 Employee/Labor Certifications.

3.171 Contractor's Labor Certification. By its signature hereunder, Contractor
certifies that he is aware of the provisions of Section 3700 of the California Labor Code which
require every employer to be insured against liability for Worker's Compensation or to undertake
self-insurance in accordance with the provisions of that Code, and agrees to comply with such
provisions before commencing the performance of the Work. A certification form for this purpose,
which is attached to this Contract as Exhibit "D" and incorporated herein by reference, shall be
executed simultaneously with this Contract.

3.17.2 Equal Opportunity Employment. Contractor represents that it is an
equal opportunity employer and that it shall not discriminate against any employee or applicant
for employment because of race, religion, color, national origin, ancestry, sex, age or other
interests protected by the State or Federal Constitutions. Such non-discrimination shall include,
but not be limited to, all activities related to initial employment, upgrading, demotion, transfer,
recruitment or recruitment advertising, fayoff or termination.

3.17.3 Verification of Employment Eligibility. By executing this Contract,
Contractor verifies that it fully complies with all requirements and restrictions of state and federal
law respecting the employment of undocumented aliens, including, but not limited to, the
Immigration Reform and Control Act of 1986, as may be amended from time to time, and shall
require all subcontractors and sub-subcontractors to comply with the same.

3.18 General Provisions.

3.18.1 City's Representative. The City hereby designates the Recreation &
Community Services Supervisor, Meghan Meade, or his or her designee, to act as its
representative for the performance of this Contract ("City's Representative”). City's
Representative shall have the power to act on behalf of the City for all purposes under this
Contract. Contractor shall not accept direction or orders from any person other than the City's
Representative or his or her designee.
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3.18.2 Contractor's Representative. Before starting the Work, Contractor shall
submit in writing the name, qualifications and experience of its proposed representative who shall
be subject to the review and approval of the City ("Contractor's Representative"). Following
approval by the City, Contractor's Representative shall have full authority to represent and act on
behalf of Contractor for all purposes under this Contract. Contractor's Representative shall
supervise and direct the Work, using his best skill and attention, and shall be responsible for all
construction means, methods, techniques, sequences and procedures and for the satisfactory
coordination of all portions of the Work under this Contract. Contractor's Representative shall
devote full time to the Project and either he or his designee, who shall be acceptable to the City,
shall be present at the Work site at all times that any Work is in progress and at any time that any
employee or subcontractor of Contractor is present at the Work site. Arrangements for
responsible supervision, acceptable to the City, shall be made for emergency Work which may
be required. Should Contractor desire to change its Contractor's Representative, Contractor shall
provide the information specified above and obtain the City's written approval.

3.18.3 Termination. This Contract may be terminated by City at any time,
either with our without cause, by giving Contractor three (3) days advance written notice. Upon
receipt of a notice of termination, Contractor shall immediately cease all work, except for such
activities as may be directed by the City. Contractor shall take all reasonable steps to secure and
protect the Project, including but not limited to the materials and equipment, and to minimize costs
associated with the termination. In the event of termination by City for any reason other than the
fault of Contractor, City shall pay Contractor for all Work performed up to that time as provided
herein. In the event of breach of the Contract by Contractor, City may terminate the Contract
immediately without notice, may reduce payment to Contractor in the amount necessary to offset
City's resulting damages, and may pursue any other available recourse against Contractor.
Contractor may not terminate this Contract except for cause. In the event this Contract is
terminated in whole or in part as provided, City may procure, upon such terms and in such manner
as it may determine appropriate, services similar to those terminated. Further, if this Contract is
terminated as provided, City may require Contractor to provide all finished or unfinished
documents, data, diagrams, drawings, materials or other matter prepared or built by Contractor in
connection with its performance of this Contract. Contractor shall be required to provide such
document and other information within fifteen (15) days of the request.

3.184 Contract Interpretation. Should any question arise regarding the
meaning orimport of any of the provisions of this Contract or written or oral instructions from City,
the matter shall be referred to City's Representative, whose decision shall be binding upon
Contractor.

3.18.5 Anti-Trust Claims. This provision shall be operative if this Contract is
applicable to California Public Contract Code Section 7103.5. In entering into this Contract to
supply goods, services or materials, Contractor hereby offers and agrees to assign to the City all
rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2, commencing with Section
16700, of Part 2 of Division 7 of the Business and Professions Code) arising from purchases of
goods, services, or materials pursuant to the Contract. This assighment shall be made and
become effective at the time the City tender final payment to Contractor, without further
acknowledgment by the Parties.

3.18.6 Notices. All notices hereunder and communications regarding
interpretation of the terms of the Contract or changes thereto shall be provided by the mailing
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thereof by registered or certified mail, return receipt requested, postage prepaid and addressed
as foliows:

CONTRACTOR:

Musco Sports Lighting, LLC.

211 2nd Avenue West

Oskaloosa, A 52577

Attn: James Hansen, Secretary
CITY:

City of Upland

460 N. Euclid Avenue
Upland, CA 91786
Attn: City Manager

With Copy To:

City of Upland

460 N. Euclid Avenue
Upland, CA 91786
Attn: City Attorney

Any notice so given shall be considered received by the other Party three (3) days after deposit
in the U.S. Maiil as stated above and addressed to the Party at the above address. Actual notice
shall be deemed adequate notice on the date actual notice occurred, regardless of the method of
service.

3.18.7 Time of Essence. Time is of the essence in the performance of this

Contract.

3.18.8 Assignment Forbidden. Contractor shall not, either voluntarily or by
action of law, assign or transfer this Contract or any obligation, right, title or interest assumed by
Contractor herein without the prior written consent of City. If Contractor attempts an assignment
or transfer of this Contract or any obligation, right, title or interest herein, City may, at its option,
terminate and revoke the Contract and shall thereupon be relieved from any and all obligations to
Contractor or its assignee or transferee.

3.18.9 No_Third Party Beneficiaries. There are no intended third party
beneficiaries of any right or obligation assumed by the Parties.

3.18.10 Laws: Venue. This Contract shall be interpreted in accordance with the
laws of the State of California. If any action is brought to interpret or enforce any term of this
Contract, the action shall be brought in a state or federal court situated in the County of San
Bernardino, State of California.

3.18.11 Counterparts. This Contract may be executed in counterparts, each of
which shall constitute an original.

3.18,12 Successors. The Parties do for themselves, their heirs, executors,
administrators, successors, and assigns agree to the full performance of all of the provisions
contained in this Contract.
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3.18.13  Solicitation. Contractor maintains and warrants that it has not
employed nor retained any company or person, other than a bona fide employee working solely
for Contractor, to solicit or secure this Contract. Further, Contractor warrants that it has not paid
nor has it agreed to pay any company or person, other than a bona fide employee working solely
for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Contract. For breach or violation of
this warranty, City shall have the right to terminate this Contract without liability.

3.18.14  Conflict of Interest. Contractor maintains and warrants that it has not
employed nor retained any company or person, other than a bona fide employee working solely
for Contractor, to solicit or secure this Contract. Further, Contractor warrants that it has not paid
nor has it agreed to pay any company or person, other than a bona fide employee working solely
for Contractor, any fee, commission, percentage, brokerage fee, gift or other consideration
contingent upon or resulting from the award or making of this Contract. For breach or violation of
this warranty, City shall have the right to rescind this Contract without liability. For the term of this
Contract, no director, official, officer or employee of City, during the term of his or her service with
City, shall have any direct interest in this Contract, or obtain any present or anticipated material
benefit arising therefrom. In addition, Contractor agrees to file, or to cause its employees or
subcontractors to file, a Statement of Economic Interest with the City's Filing Officer as required
under state law in the performance of the Work.

3.18.15 Certification of License.

3.18.15.1 Contractor certifies that as of the date of execution of this
Contract, Contractor has a current contractor's license of the classification indicated below under
Contractor's signature. :

3.18.15.2 Contractors are required by law to be licensed and regulated by
the Contractors' State License Board which has jurisdiction to investigate complaints against
contractors if a complaint regarding a patent act or omission is filed within four (4) years of the
date of the alleged violation. A complaint regarding a latent act or omission pertaining to structural
defects must be filed within ten (10) years of the date of the alleged violation. Any questions
concerning a contractor may be referred to the Registrar, Contractors' State License Board, P.O.
Box 26000, Sacramento, California 95826.

3.18.16 Authority to Enter Contract. Each Party warrants that the individuals
who have signed this Contract have the legal power, right and authority to make this Contract and
bind each respective Party.

3.18.17 Entire Contract: Modification. This Contract contains the entire
agreement of the Parties with respect to the subject matter hereof, and supersedes all prior
negotiations, understandings or agreements. This Contract may only be modified by a writing
signed by both Parties.

3.18.18 Non-Waiver. None of the provisions of this Contract shall be considered
waived by either party, unless such waiver is specifically specified in writing.

3.18.19 City's Right to Employ Other Contractors. City reserves right to employ
other contractors in connection with this Project or other projects.

3.18.20 Fleet Compliance.
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3.18.20.1 To the extent applicable, Contractor, shall comply, and shall
ensure all subcontractors comply, with all requirements of the most current version of the
California Air Resources Board ("CARB") including, without limitation, all applicable terms of Title
13, California Code of Regulations Division 3, Chapter 9 and all pending amendments
("Regulation”). A Fleet Compliance Certification Form is attached hereto as Exhibit "H" and
incorporated herein by this reference.

3.18.20.2 Throughout Project, and for three (3) years thereafter,
Contractor shall make available for inspection and copying any and all documents or information
associated with Contractor's and subcontractors' fleet including, without limitation, the CRCs,
fuel/refueling records, maintenance records, emissions records, and any other information the
Contractor is required to produce, keep or maintain pursuant to the Regulation upon two (2)
calendar days' notice from the City.

3.18.20.3 Contractor shall be solely liable for any and all costs associated
with complying with the Regulation as well as for any and all penalties, fines, damages, or costs
associated with any and all violations, or failures to comply with the Regulation. Contractor shall
defend, indemnify and hold harmless the City, its officials, officers, employees and authorized
volunteers free and harmless from any claims, liabilities, costs, penalties or interest arising out of
any failure or alleged failure to comply with the Regulation.

[SIGNATURES ON FOLLOWING PAGE]
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SIGNATURE PAGE FOR CONSTRUCTION CONTRACT BETWEEN THE CITY OF
UPLAND AND MUSCO SPORTS LIGHTING, LLC.

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the date first

written above.

CITY OF UPLAND

APPROVED

Wa Blay
ity Manager
ATTESTED BY:

D

Keri Johftsn —~
City Clerk

APPROVED AS TO FORM:
/__—

_Best Bést & Krieger LLP
City Attorney

=—
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MUSCO SPORTS LIGHTING, LLC.

Signature

Name

President
Title

ot ree

Signatu‘r’e’

James Hansen
Name

Secretary
Title

Electrical Permit C-10 (797757)

Contractor’s License Number and
Classification

1000004278
DIR Registration Number




EXHIBIT A-1
SCOPE OF SERVICES

P v s o

South Fields

Retrofit (12) 30" existing light poles at Cabrillo Park North fields
Install (36) TLC LED NR550 LED Factory-aimed and assembled luminaries

Musco Responsibilities:
1. Provide required TLC550NR Fixtures. Plate mounted brackets (Smash Brackets) will be provided.
Provide layout of pole locations and aiming diagram.
Provide Project Management as required.
Assist our installing subcontractor and ensure our responsibilities are satisfied.
Musco shall provide prevailing wages for any installation activities.
Musco does not have any service fees for an Electrical Engineer should project plans be required.

CUN A

Discuss if this service will be required.
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EXHIBIT A-2
SCOPE OF SERVICES CONT.

Musco Subcontractor Responsibilities

General:
1. Provide labor, eguipment, and materials to off load equipment at jobsite per scheduled delivery.
2. Provide storage containers for material {including electrical components enclosures), as needed.
3. Provide necessary waste disposal and daily clean up.
4. Provide adequate security to protect Musco delivered products from theft, vandalism or damage during
the installation.
5. Obtain any required no fee permitting as directed by the city of Upland {if reguired).
6. Confirm the existing underground wtilities and irrigation systems have been located and are cleatly
marked in order to avoid damage from construction equipment. Repair any such damage during
construction.
7. Keep all heavy equipment off playing fields when possible. Ace Electric shall confirm a eguipment travel
plan to the city of Upland for coordination purposes. Repair damage to grounds which exceads that
which would be expacted.
8. Provide startup and aiming as required to provide complete and operating sports lighting system.
9. Installation to commence upon delivery and proceed without interruption until complete. Musco to be
immediately notified of any breaks in schedule or delays.
10. Ace Electric shall review and notify the city of Upland if any of the existing light poles are not grounded.
Confirmed at the project site meeting held 4/8/26. Each pole will be grounded. See Electrical hern #5,
Elagtrical:
1. Utilize Existing Lighting Control. Site Voltage 480v 1p.
2. Uilize existing conduit, and power conductor's.
3. Provide as-built drawings on completion of installation, {if required).
4. Provide megger testing for each power feeder when finished with the installation activities. ‘
5. Add (1x]) Ground Rod per existing pole, or twelve total,

Control System:

i

Utilize Existing Lighting Control.
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EXHIBIT A-3

SCOPE OF SERVICES CONT.
CODE OF CONDUCT

In arder to maintain a high-quality jobsite and installation, Subcontractor represents to Musco that it has the
supervision necessary to, and shall train, manage, supervise, monitor, and inspect the activities of its employees
for the purpose of enforcing compliance with these safety requirements, Subcontractor acknowledges that
Musco does not undertake any duty toward Subcontractor’s employees to train, manage, supervise, monitor,
and inspect their work activities for the purpose of enforcing compliance with these safety requirements, but
Subcontractor agrees to abide by any reasonable recommendations made by Musco or Musco representatives
with respect to safety,

Subcontractor agrees that it is or will be familiar with and shall abide by the safety rules and regulations of
Musco and the Owner, including, but not limited to the Occupational Safety and Health Act of 1970 {OSHA), all
rules and regulations established pursuant thereto, and all amendments and supplements thereto.

Subcontractor further agrees to require all its employees, subcontractors, and suppliers to camply with these
requirements. Subcontractor shall also observe and comply with all laws with respect to environmeantal
protection applicable to the Project.

Subcontractor shall require all its subcontractors, employees, visitors, suppliers, and agents under its direction

1o comply with the following:

1. GENERAL JOBSITE SAFETY AND CLEANLINESS.

8. Subcontractor’s employees and agents shall be required to wear appropriate personal protective
equipment including, but not limited to, safety glasses with side shields, work shoes, fall protection
devices, and hard hats.

b. Where a walking or working surface has an unprotected side or edge which is six feet or more above a
tower level, Subcontractor shall use guardrail systems, safety net systems, or personal fall arrest
systems. _

€. Jobsite shall be kept free of debris including, but not limited to, cardboard and packing materials which
can become windborne,

d. Construction equipment shall be parked during non-use in an orderly fashion so as not to create
inconvenience to others using the jobsite.

€. Subcontractor shall provide for and ensure the use of safety equipment for the Project in accordance
with Musco’s and Owner’s safety requirements, to the extent these may be stricter than federal, state,
or local standards, or generally recognized industry applicable standards.

f.  Subcontractor shall provide the Musco project manager with an “Emergency List” showing
Subcontractor's designated medical doctor, hospital, insurance company, and any other health service
providers, such list to be updated within 24 hours of any change in the information provided.

g. Within eight (8) hours from the time of an accident {or such shorter period as laws may require),
Subcontractor shall advise Musco of any accident resulting in injury to any person or damage to any
equipment or facility. Upon request, Subcontractor shall promptly furnish Musco with a written report
of any such accident as well as a copy of all insurance and worker's compensation claims involving the
Project.
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EXHIBIT A-4
SCOPE OF SERVICES CONT.

Subcontractor shall maintain and inspect all construction equipment, including cranes and other lifting
equipment, prior to each use. Subcontractor warrants that all equipment operators shall be qualified for
each piece of canstruction equipment they intend to operate. Documentation of specific training is the
responsibility of the Subcontractor.

Jobsite shall be policed daily for compliance to the above conditions.

Subcontractor's employees and agents are prohibited from using drugs and alcohol on the Project
property ot being under the influence of alcohol or drugs while performing work on the Project. Anyone
observed participating in or observed under the influence will he removed from the Project immediately
and prohibited from returning, with no exceptions.

CONFORMANCE TO STANDARD MUSCO INSTALLATION GUIDELINES,.

a. Review and understand installation instructions are provided with every product installation.

b. Education of installation personnel to allow for highest efficlency and lowest possibility of failure.
¢ Verify that components have been assembled per Musco installation instructions.

PROVIDING A QUALITY INSTALLATION TEAM.
Subcantractor’s work directly reflects the quality of the installation and may indirectly relate to the
quality of the product upon which Musco's reputation is built.

Provide and maintain quality installation equipment. Records of maintenance and/or calibration shall ba
provided upon request.

Personnel shall be knowledgeable in operation of equipment as well as installation of Musco product.
All personnel provided by Subcontractor shall understand the relationship developed by and between
Subcontractor and Musco, also by and between Museco and the customer, and act accordingly.
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EXHIBIT B-1

CONTRACTORS BID

Date: April 9, 2026 Rev. Project: Cabrillo Park Soccer
To: Jacobb Cortez Upland, California
Recreation Coordinator, City of Upland Ref: 222666

Quote Price —Cabrillo Park Soccer Lighting Materials and Installation Services

Cabrillo Park North Soccer Fields Existing 30° Poles Retrofit Lighting Project: $128,600.00

Sales Tax 7.75% Estimated {confirm at time of order) 59,455.00
Bonding 3710.00
Project Total $138,765.00

Cooperative Purchase Agreement

Sourcewell Master Project: 100030
Contract Number: 041123-MSL, Expiration: 06/15/2027
Category: Sports lighting with related supplies and services

All purchase orders should note the following:
Sourcewell Purchase- Contract Number: 041123-MSL

Sales tax- see line item. Bonding- not included- see adder
Pricing furnished is effective for 90 days unless otherwise noted and is considered confidential.

Retrofit Lighting System- North Soccer- 12x existing 30’ light poles
Soccer Field Size- Soccer 1, 2, 3 = 250° x 150"

Lighting Performance
o Light levels of 10-15 footcandles with a uniformity of 10:1 or better.
System Description — Retrofit System
e Utilizing the existing (12) 30’ light poles. N1 through N12
¢ (36) TLC LED NRS50 LED Factory-aimed and assembled luminaries

Construction Note #1: Utilize the existing lighting control system, and electrical panel. The panel size, and
electrical information has not been reviewed by an electrical engineer. The electrical circuits have not been
activated to see if the existing light fixtures are operational.

Construction Note #3: Utilize the existing structure. Musco does not provide structural analysis on this type of
retrofit.

Operation and Warranty Services
® Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of
your maintenance costs for 10 years

Payment Terms

Musco’s Credit Department will provide payment terms. Please send purchase order through the Sourcewell

Orgainization.
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EXHIBIT B-2
CONTRACTORS BID CONT.

Delivery Tinving

4 - B weels for delivery of materials to the job site fron the time of order, submittal approvs I, and confirmation
of ander detalls induding voltage, phase, and pole locations. Due to the built-in custom light contral pRr
lurmingire, pole locations nesd to be confirmed prior to production. Charges to pole lecations afer the prenduct
is sent 1o production could result in additionst charges.

Motes

Chote is based an;

= Shipment of entice project together 1o one location

# Confirm Site Yoltage and Phasing- 480w Ip. Preconstruction meeting will be conducted with the ity o
confirm. Precomstruction meeting heid on sie 38,726,

»  See huseo Lighting Design 3226668, dated October 28, 2022,

= Confiemstion of pole locatiors prior to production- Contractor to survey. Each light pole has coondinates
listed on the Musco Lighting Design- confiem prior to production relesse.

»  Dilusco Lighting shall provide & construction schedule during the submittal process for rity review,
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EXHIBIT C
SPECIAL CONDITIONS
ARTICLE1. BONDS

Concurrently with this Contract, the Contractor shall deliver to the City four identical counterparts
of the Performance Bond and Payment Bond on the forms supplied by the City and included as
Exhibit “G” to the Contract. The surety supplying the bond must be an admitted surety insurer,
as defined in Code of Civil Procedure Section 995.120, authorized to do business as such in the
State of California and satisfactory to the City. The Performance Bond and the Payment Bond
shall be for one hundred percent (100%) of the Total Contract Price.
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EXHIBIT D

CERTIFICATION
LABOR CODE - SECTION 1861

I, the undersigned Contractor, am aware of the provisions of Section 3700, et seq., of the
California Labor Code which require every employer to be insured against liability for Worker's
Compensation or to undertake self-insurance in accordance with the provisions of the Code, and
I, the undersigned Contractor, agree to and will comply with such provisions before commencing
the performance of the Work on this Contract.

MUSCO SPORTS LIGHTING, LLC.

o CLOf) o .

ﬁ{;naturé

James M. Hansen
Name (Print)

Secretary
Title (Print)
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EXHIBIT E

PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See htip//www.dir.ca gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor’s and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Contractor hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 17255 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations. !

Name of Contractor:__Musco Sports Lighting, LLC

DIR Registration Number: 1000004278

DIR Registration Expiration:___6/30/2028

Small Project Exemption: Yesor X No

Unless Contractor is exempt pursuant to the small project exemption, Contractor further
acknowledges:

1. Contractor shall maintain a current DIR registration for the duration of the project.

2. Contractor shall include the requirements of Labor Code sections 1725.5 and 1771.1 in
its contract with subcontractors and ensure that all subcontractors are registered at the
time of bid opening and maintain registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements may result in a
finding that the bid is non-responsive.

Name of Contractor: MuscoSports Lighting, LLC
7 v

Name and rg James M Hansen, Secretary

Dated:  4/1/2026

Signature:

" Ifthe Project is exempt from the contractor registration requirements pursuant to the small project
exemption under Labor Code Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small
Project Exemption.”
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Bidder

EXHIBIT F

FLEET COMPLIANCE CERTIFICATION

hereby acknowledges that they have reviewed the California Air Resources Board's

policies, rules and regulations and are familiar with the requirements of Title 13, California Code
of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the “Regulation”). Bidder
hereby certifies, subject to penalty for perjury, that the option checked below relating to the
Bidder's fleet, and/or that of their subcontractor(s) (“Fleet”) is true and correct:

X

1

The Fleet is subject to the requirements of the Regulation, and the appropriate
Certificate(s) of Reported Compliance have been attached hereto.

The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed
description of the subject vehicles, and reasoning for exemption has been attached hereto.

Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel
as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed
records describing the normal refueling methods, their attempts to procure renewable
diesel fuel and proof that shows they were not able to procure renewable diesel (i.e. third
party correspondence or vendor bids).

The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4)
because this Project has been deemed an Emergency, as defined under section
2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation
and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).

The Fleet does not fall under the Regulation or are otherwise exempted and a detailed
reasoning is attached hereto.

Name of Bidder. __ Musco Sports Lighting, LLC

ignature ?lv

Name:
Title:

Date:

James M. Hansen

Secretary

4/17/2026
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EXHIBIT G Bond Number: 108534276

TS

Payment Bond (Labor and Materials).

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the CITY OF UPLAND , with its principal place of business at 460 N. Euclid
Avenue, Upland, California 91786 (hereinafter designated as the “City”), by action taken or a
resolution passed May 11, 2026, has awarded to Musco Sports Lighting, LLC. hereinafter
designated as the “Principal,” a contract for the work described as follows: Cabrillo Park
Lighting Project (the “Project”); and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated May 11, 2026, (hereinafter referred to as “Contract
Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, said Principal is required to furnish a bond in connection with said contract;
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials,
provisions, provender, equipment, or other supplies used in, upon, for or about the
performance of the work contracted to be done, or for any work or labor done thereon of any
kind, or for amounts due under the Unemployment Insurance Code or for any amounts
required to be deducted, withheld, and paid over to the Employment Development
Department from the wages of employees of said Principal and its Subcontractors with
respect to such work or labor the Surety on this bond will pay for the same to the extent
hereinafter set forth.

Travelers Casualty and Surety Company of Ametica
NOW THEREFORE, we, the Pnncnpa! and as Surety, are
held and firmly bound unto the City in the penal sum of one hundred thirty-eight thousand
seven hundred sixty-five Dollars ($138,765.00) lawful money of the United States of America,
for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any
of the persons named in Civil Code Section 9100, fail to pay for any materials, provisions or
other supplies, used in, upon, for or about the performance of the work contracted to be done,
or for any work or labor thereon of any kind, or amounts due under the Unemployment
Insurance Code with respect to work or labor performed under the contract, or for any
amounts required to be deducted, withheld, and paid over to the Employment Development
Department or Franchise Tax Board from the wages of employees of the contractor and his
subcontractors pursuant to Revenue and Taxation Code Section 18663, with respect to such
work and labor the Surety or Sureties will pay for the same, in an amount not exceeding the
sum herein above specified, and also, in case suit is brought upon this bond, all litigation
expenses incurred by the City in such suit, including reasonable attorneys’ fees, court costs,
expert withess fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100
50 as to give a right of action to such persons or their assigns in any suit brought upon this
bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for performance,
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EXHIBIT G Bond Number: 108534276

addition, alteration or modification in, to, or of any contract, plans, specifications, or
agreement pertaining or relating to any scheme or work of improvement herein above
described, or pertaining or relating to the furnishing of labor, materials, or equipment
therefore, nor by any change or modification of any terms of payment or extension of the time
for any payment pertaining or relating to any scheme or work of improvement herein above
described, nor by any rescission or attempted rescission or attempted rescission of the
contract, agreement or bond, nor by any conditions precedent or subsequent in the bond
attempting to limit the right of recovery of claimants otherwise entitled to recover under any
such contract or agreement or under the bond, nor by any fraud practiced by any person
other than the claimant seeking to recover on the bond and that this bond be construed most
strongly against the Surety and in favor of all persons for whose benefit such bond is given,
and under no circumstances shall Surety be released from liability to those for whose benefit
such bond has been given, by reason of any breach of contract between the owner or the
City and original contractor or on the part of any obligee named in such bond, but the sole
conditions of recovery shall be that claimant is a person described in Civil Code Section
9100, and has not been paid the full amount of his claim.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract to be performed thereunder, shall in
any way affect its obligations on this bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of Contract, including but not
limited to, the provisions of Sections 2819 and 2845 of the California Civil Code.

IN WITNESS WHEREOQF, we have hereunto set our hands and seals this 3rd day of
August ,2026.

Musco Sports Lighting, LLC

(Corporate Seal)
Contractor/ Principal

By

Title President

(Corporate Seal) Travelers Casualtx and Surety Company of America

By /vv} (

Attorney-in-Fact

%o
-------

(Attach Attorney-in-Fact Certificate) Title Dean M. Clark, Attorney-in-Fact ,;,“Wo”"
......... t’& ”’l,’
:r.}'.'.' ..'0:26‘ ”f
P PR
a2 R, 1z
O
B i
FEANENES

!
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EXHIBIT G Bond Number: 108534276

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies ‘only the identity of the individual who signed the
document to which this’ certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF GAIFORNIA Towa
COUNTY OF Mahaska

On August 3rd . 20 _2_62_ , before me, Jonathon Angove , Notary Public, personally

appeared ___Shelly Herr , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.
| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

~— JONATHON ANGOVE
9 % Commission Number 844613
2 > My Commisslon Expires

oWk _ December 15, 2028

WITNESS my hand and official seal.

Signatu?& Notary Publle”™ &~

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT
i Individual
i Corporate Officer

o - Title(s) - Title or Type of Document
|~ Partner(s) ( Limited
I General ) Number of Pages o
|~ Attorney-In-Fact
{ Trustee(s)
|~ Guardian/Conservator ) Date of Document
i Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed by the Contractor/Principal.
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EXHIBIT G Bond Numbet: 108534276

Notary Acknowledgment

A notary public or other officer completing this certificaie
verifies only the identity of the individual who signed the
document to which this certificate is altached, and not the
fruthfulness, accuracy, or validity of that document,

STATE OF I0WA
COUNTY OF _POLK

On  August 3rd , 2026  before me,  Lauren Tjaden , Notary Public, personally

appeared ____Dean M. Clark , who proved to me on the basis of satisfactory

evidence 1o be the person{s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by histher/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument,
| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is {rue and correct.

WITNESE my hand and official seal.

#ate, | LAUREN TJADEN ‘ ﬂﬂ A

A

£ | commisSIon No a43ses it ’
" AT Signature of Notary wm&@

OPTIONAL

Though the information below s not required by law, it may prove valuable 1o persons relying on the document
and cowld pravent fraudulent removal and reattachment of this form to another document,

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCGUMENT

1+ Individual
1+ Corporate Officer

Titiefs) Title or Type of Document

{7 Partner(s) I Limited
{1 General Number of Pages

i1+ Attorney-In-Fact

I Trusteg(s)

11 Guardian/Gonsgervator
i1 Others

Signer s repregenting:
Name Of Parson(s) Or Entity(ies)

Date of Document

Signer{s) Other Than Named Above

NOTE: This acknowledgment is o be completed for the Attorney-in-Fact, The Power-of-Attorey to
local representatives of the bonding company must also be aitached.

END OF PAYMENT BOND\
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Travelers Casualty and Surety Company of America

- | PN Travelers Casualty and Surety Company
TRAVE LE R S J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are
corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and the Companies do hereby make,
constitute and appoint Dean M. Clark of WEST DES MOINES ,lowa , their
true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings
obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 13th day of May,
2026.

State of Connecticut

City of Hartford ss. V' Bryce Grissom, Senior Vice President

On this the 13th day of May, 2026, before me personally appeared Bryce Grissom, who acknowledged himself to be the Senior Vice President, Surety,
Bond & Specialty Insurance, of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes
therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 31st day of March, 2031

Mmie £ dovmisn.

Marie E. Sorensen, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies,
which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign
with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of
a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and
revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any
Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any
Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if
required) by one or more Atiorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one
or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any
Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any
Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for
purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or
certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified
by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to
which it is attached. i

I, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is“a’tfue'qui correct

copy of the Power of Attorney executed by said Companies, which remains in full force and effect. ‘»“ A¥) 2 0? "”,’
Dated this 3rd  dayof August 2026 . ‘:3 k. J:b =
‘ &.:. //4 R a8t
f TRy, i
3 fomag
[ o (( /é‘)bn:a R

-

Z KevinE. Hughes, AssisiafSearetary .=, %°

. o Bt
To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. ragiy w

frogigautt
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.




EXHIBIT G Bond Number; 108534276

Performance Bond

KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the CITY OF UPLAND , with its principal place of business at 460 N.
Euclid Avenue, Upland, California 91786 (hereinafter referred to as the “City”) has awarded to
Musco Sports Lighting, LL.C., (hereinafter referred to as the “Contractor”) an agreement for
Cabrillo Park Lighting Project (hereinafter referred to as the "Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated May 11, 2026, (hereinafter referred to as “Contract
Documents”), the terms and conditions of which are expressly incorporated herein by

reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms
thereof and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, Musco Sports Lighting LLC., the undersigned Contractor and

Travelers Casualty and Surety Company of America as Surety, a corporation
organized and duly authorized to transact business under the laws of the State of California,
are held and firmly bound unto the City in the sum of one hundred thirty-eight thousand seven
hundred sixty-five DOLLARS, ($138,765.00), said sum being not less than one hundred
percent (100%) of the total amount of the Contract, for which amount well and truly fo be
made, we bind ourselves, our heirs, executors and administrators, successors and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by,
and well and truly keep and perform the covenants, conditions and agreements in the
Contract Documents and any alteration thereof made as therein provided, on its part, to be
kept and performed at the time and in the manner therein specified, and in all respects
according to their intent and meaning; and shall faithfully fulfill all obligations including the one
(1) year guarantee of all materials and workmanship; and shall indemnify and save harmless
the City, its officials, officers, employees, and authorized volunteers, as stipulated in said
Contract Documents, then this obligation shall become null and void; otherwise it shall be and
remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified
therefore, there shall be included costs and reasonable expenses and fees including
reasonable atiorney's fees, incurred by the City in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Confract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by the City, during which time if
Contractor shall fail to make full, complete, and satisfactory repair and replacements and
totally protect the City from loss or damage resulting from or caused by defective materials or
faulty workmanship. The obligations of Surety hereunder shall continue so long as any
obligation of Contractor remains. Nothing herein shall limit the City's rights or the Contractor
or Surety’s obligations under the Contract, law or equity, including, but not limited to,
California Code of Civil Procedure Section 337.15.
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o EXHIBIT G Bond Number: 108534276

Whenever Contractor shall be, and is declared by the City to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the City's option:

Take over and complete the Project in accordance with all terms and conditions in the
Contract Documents; or

Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the City, and make available as work progresses
sufficient funds to pay the cost of completion of the Project, less the balance of
the contract price, including other costs and damages for which Surety may be
liable. The term “balance of the contract price” as used in this paragraph shall
mean the total amount payable to Contractor by the City under the Contract and
any modification thereto, less any amount previously paid by the City to the
Contractor and any other set offs pursuant to the Contract Documents.

Parmit the City to complete the Project in any manner consistent with California law and
make available as work progresses sufficient funds to pay the cost of completion
of the Project, less the balance of the contract price, including other costs and
damages for which Surety may be liable. The term “balance of the contract
price” as used in this paragraph shall mean the total amount payable to
Contractor by the City under the Contract and any modification thereto, less any
amount previously paid by the City to the Contractor and any other set offs
pursuant fo the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which may
be proposed by Surety in fulfiliment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of
the Project.

The Surely, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract Documents or to the Project to be
performed thereunder shall in any way affect its obligations on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the
Contract Documents or to the Project.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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EXHIBIT G Bond Number: 108534276

IN WITNESS WHEREOF, we have hereunto set our hands and seals this 3 day of
August , 20 26 .

Musco Sports Lighting, LLC
Contractor/ Principal

By s el ey
\_, [ 4

(Corporate Seal)

Title President

(Corporate Seal) Travelers Casualty and Surety Company of Amenca 7 *“ Mla '0 .

.......
. (it

Surety S N
F
By %M/ﬁ '94’?7;@0 i

Attorney-in-Fact §‘-
. 7 L
(Attach Attorney-in-Fact Certificate) Title_Dean M. Clark, Attorney-in-Fact "‘é\; o
; - . $550 Ry \ram?“"“l
The rate of premium on this bond is : per thousand. The total amount of BT
premium charges is $ 763.00

(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety) Travelers Casualty and Surety Company of America
One Tower Square 6GS
Hartford, CT 06183

(Name and Address of Agent or Liz Iboa

Representative for service of 655 North Central Ave, Suite 1100

process in California, if different __Glendale, CA 91203

from above)

(Telephone number of Surety 818-409-4241

and Agent or Representative for
service of process in California)
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EXHIBIT G Bond Number: 108534276

Notary Acknowledgment

A notary public or other officer completing this certificate
verifies ‘only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF &ft4FefddA- Towa
COUNTY OF Mahaska

On August 3rd . 2026 | pefore me, Jonathon Angove , Notary Public, personally

appeared Shelly Herr

, who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.
| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

R JONATHON ANGOVE
Commission Number 844613
+ My Commission Expires
December 15, 2028

A 777
Signatefe of Notary Public

+NO

A5 (.

lown

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

i Individual
| Corporate Officer

Title or Type of Document

Title(s)
| Partner(s) ( Limited
General B Number of Pages -
[ Attorney-In-Fact
[ Trustee(s)
| - Guardian/Conservator Date of Document —
{ Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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EXHIBIT G Bond Number; 108534276

Notary Acknowledgment

A notary public or other officer completing this certiflcate
verffies only the identity of the individual who signed the
document to which this certificate is attached, and not the
fruthfulness, accuracy, or validity of that document,

STATE OF I0WA
COUNTY OF _POLK

On __August 3rd , 2026 , before me, __Lauren Tjaden , Notary Public, personally
appeared Dean M. Clark , who proved to me on the basis of satisfactory

evidence 1o be the person(s) whosse name(s) is/are subscribaed to the within instrument and acknowledged to
me that he/shefthey executed the same In his/herftheir authorized capacity(ies), and that by hisfher/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.
Y LAUREN TJADEN
$ n@:“% COMMISSION NO, 845563
* e X

MY %%W&I\%S\v,lgg %EQIRES Signature of Notary Public é/

OWh

OPTIONAL

Though the information befow is nof required by law, It may prove valuable fo.parsons relying on the document
and could prevent fraudulent romoval and reaftachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

1 Individual
11 GCorporate Officer

Title{s) Title or Type of Document B
{; Partner(s) I Limited

i General Number of Pages o

[ Attorney-in-Fact
i Trustee(s) -
1+ Guardian/Consgervator Date of Document
[ Other

Signer is representing:
Name Of Person(s} Or Entity(ies)

Signer(s) Other Than Named Above

NOTE:  This acknowledgment is to be completed for the Attorney-iIn-Fact. The Power-of Attorney to
local reprasentatives of the bonding company must also be attached.

END OF PERFORMANCE BOND
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Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

‘ ) A
TRAVE LE R S J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are
corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies”), and the Companies do hereby make,
constitute and appoint Dean M. Clark of WEST DES MOINES ,lowa , their
true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings
obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 13th day of May,
2026.

_— i X 2
State of Connecticut .

City of Hartford ss. /" Bryce Grissom, Senior Vice President

On this the 13th day of May, 2026, before me personally appeared Bryce Grissom, who acknowledged himself to be the Senior Vice President, Surety,
Bond & Specialty Insurance, of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes
therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 31st day of March, 2031

Marie E. Sorensen, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies,
which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign
with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of
a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and
revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any
Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any
Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if
required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one
or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any
Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any
Power of Attomey or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for
purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attomey or
certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified
by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to
which it is attached.

QLITIN "

1, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing ls a truajc\d

copy of the Power of Attorney executed by said Companies, which remains in full force and effect. =~ .7 o™, 0 J//

S B

Datedthis 3rd  dayof August 2026 . ::.__' '94 f‘_}‘
R iM P P

3 : oo Ao taa
LY

[6«* A L '.:.'{s. .:‘

£ Kevin E. Hughes, Assistant Secﬁet@/ Creiiaent 5% S

=, Voryand o
To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. e
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.



EXHIBIT H

Project Submittal: Approval Letter

May 8, 2026

Jacobb Cortez
City of Upland
651 W 15th Street
Upland, CA 91786

RE: Cabrillo Park LED Retrofit
Project #222666

Dear Jacobb Cortez

This serves as approval for submittals provided by Musco Sports Lighting, LLC. Please review
the enclosed documents and note changes where appropriate. Upon your approval, we can
begin fabrication of the materials for your project. Any changes may result in delay of
production, delivery, and additional costs.

Please verify the accuracy of the following items and return a signed copy of this Submittal
Approval:

. Voltage to pole requiremenjs:- S
. Phase to enclosure: __-7 é)’

We shall deliver equipment to the job site 8 - 10 weeks, after submittal approval or release of
order.

Please indica;e/yo;uﬁ-approval of these submittals in their entirety by signing below.

P s/l2/z2¢
Adthorized Sngnature Date
MatHec Slagle City ob Upland
Printed Name Company Name

Please return one copy of this form to:
Musco Sports Lighting, LLC

211 2nd Ave West

Oskaloosa, lowa 52577

Toll Free: 800-825-6020
Email: holly.bogatzke@musco.com

QOO0
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EXHIBIT H

MUSCO LIGHTING SUBMITTAL FOR PRODUCTION
PREPARED FOR:

Cabrillo Park LED Retrofit

Lighting Project
Upland, CA
May 8, 2026

Project #222666

Submitted by:
Musco Sports Lighting, LLC

Attn: Holly Bogatzke

211 2nd Ave West

Oskaloosa, lowa 52577 ...’

Toll Free: 800-825-6020 mU%
We Make It Happen.

This information Is provided by Musco exclusively For this project. Reproduction or distribution of the enclosed documents or information withough the written permission of
Musce Sports Lighting, LLC is prohibited. M-1164-enUS-5
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Cabrillo Park LED Retrofit
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EXHIBIT H
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EXHIBIT H

A. BILL OF MATERIALS

MuUsco ,
Cabrillo Park LED Retrofit, 222666
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EXHIBIT H

Project Submittal: Bill of Materials

Equipment Description

36 SportsCluster® System Total Light Control® TLC-LED-550NR luminaires

V Factory wired and assembled pole top luminaire assemblies

v Factory wired electrical component enclosures

v Factory built wire harnesses with plug-in connections

Warranty

Musco's Constant 10™ - Maintenance product assurance and warranty program that

v eliminates 100% maintenance cost for 10 years, including labor, materials, and
guaranteed light levels.

Mco Cabrillo Park LED Retrofit, Project # 222_66,6 . : : , M-1911-enUS~12
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EXHIBIT H

B. SCOPE OF WORK

GO0
musco

Cabrillo Park LED Retrofit, 222666
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EXHIBIT H

Scope of Work: Light-Structure System™ - Retrofit

Cabrillo Park LED Retrofit
Upland, CA
Retrofit Scope of Work

Customer Responsibilities:

1
2

O N oA G

Complete access to the site for construction using standard 2-wheel drive rubber tire equipment.
Locate existing underground utilities not covered by your local utilities (i.e. water lines, electrical lines,
irrigation systems, and sprinkler heads). Musco or Subcontractor will not be responsible for repairs to
unmarked utilities.

Locate and mark field reference points per Musco supplied layout (i.e. home plate, center of FB field).
Ensure usability of existing underground wiring.

Pay any necessary power company fees and requirements.

Pay all permitting fees.

Provide any existing as-built documents or drawings.

Provide sealed Electrical Plans (if required).

Musco Responsibilities:

1.

Provide required fixtures, electrical enclosures, mounts, hardware, wire harnesses, and control cabinets.

2. Provide poletop luminaire assembly on 12poles;
3. Provide fixture layout and aiming diagram.
4. Provide Project Management as required.
5. Assist our installing subcontractor and ensure our responsibilities are satisfied.
Subcontractor Responsibilities
General:
1. Obtain any required permitting.
2. Contact your local UDig for locating underground public utilities and confirm they have been clearly
marked.
3. Contact the facility owner/manager to confirm the existing private underground utilities and irrigation

N o

10.

11.

systems have been located and are clearly marked to avoid damage from construction equipment. Notify
owner and repair damage to marked utilities. Notify owner and Musco regarding damage which occurred
to unmarked utilities.

Provide labor, equipment, and materials to offload equipment at jobsite per scheduled delivery.

Provide storage containers for material, (including electrical components enclosures), as needed.

Provide necessary waste disposal and daily cleanup.

Provide adequate security to protect Musco delivered products from theft, vandalism, or damage during
the installation.

Keep all heavy equipment off playing fields when possible. Repair damage to grounds which exceeds that
which would be expected. Indentations caused by heavy equipment traveling over dry ground would be
an example of expected damage. Ruts and sod damage caused by equipment traveling over wet grounds
would be an example of damage requiring repair.

Provide startup and aiming as required to provide complete and operating sports lighting system.
Installation to commence upon delivery and proceed without interruption until complete. Musco to be
immediately notified of any breaks in schedule or delays.

Complete and submit Musco provided closeout checklist including required pictures.

%CD,—
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EXHIBIT H

‘Scope of Work: Light-Structure System™ - Retrofit

Demolition:

1.

2.

Remove and dispose of the existing fixtures, and electrical enclosures. This will include the recycling of
lamps, aluminum reflectors, ballast, and steel, as necessary.
Leave existing ground wires and power feed in place for connection to new lighting equipment.

Retrofit Musco Equipment to Existing Poles:

1.

Provide labor, materials, and equipment to assemble and install Musco TLC for LED® equipment on
existing poles and terminate grounding and power feed. Power feed may need to be reworked to adapt to
the new Musco equipment.

Ensure grounding components meet minimum standards required by NEC and NFPA780.

For concrete poles, provide new lightning down conductor(aluminum) and 5/s in copper ground rod. For
poles 75 ft (22 m) or less use 1/0 AWG, poles over 75 ft (22 m) use 4/0 AWG conductor. Bond internal
pole ground to new down conductor.

For steel poles, provide new ground rod and pole bonding conductor per NFPA Annex A.1.6.

Down conductor shall be converted to copper wire for any underground runs and bonded to

ground rod(s).

Ensure all Musco components are bonded to both equipment and lightning grounds. No upward

sweeps allowed for lightning down conductor or bonding jumper(s). See installation instructions

for further information.

Test ground resistance with 3-point ground resistance test, using instructions provided. Confirm 25 ochms
or less for each pole. Install additional ground rods or create grounding grid until resistance of 25 ohms or
less is achieved. Record all results on form provided and submit readings to Musco.

Electrical:

1.

2.
3.

Provide materials, and equipment to reuse existing 240v electrical service panels

as required.

Provide materials, and equipment to reuse existing electrical wiring as permitted.

Complete electrical installation per Musco Control System Summary and Musco Best Practices: Supply
Wiring Installation document. If there are any discrepancies between Musco documents and electrical
plans (if present), notify your Musco contact.

Complete required insulation resistance tests on all current-carrying conductors per ANSI/NETA ATS-
2021. Use the instructions and forms provided by Musco to provide test results to your Musco contact.
Ensure conduits are full of water prior to testing. Any new conductors with resistance values less than (<)
100 MOhms - phase to ground - must be repaired or replaced to meet the standard. Any existing
conductors with resistance values less than (<) 100 MOhms - phase to ground - must be reported to your
Project Manager or Sales Coordinator.

Underground splices are strongly discouraged. Disconnects in light poles are rated for multiple
conductors to allow for daisy-chains - if required by electrical plans. If underground splicing cannot be
avoided, use only listed connector systems, rated for wet locations.

QOO0
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EXHIBIT H

C. LIGHTING DESIGN

QOE0
musco

Cabrillo Park LED Retrofit, 222666
EXHIBIT H-10



vo'pueidn

}1j0133Y 431 4ed ojji4qed

A1 VODUDT WELIB1I0 | PUNCIT TSI | 2 INSION Wegaio )

CVLOIRTT LT 11

-
=
s
>
4

‘uaddey 3| aew am

QIOSNLU
O8O




Lo/x14111 1 11

AHVININNS 10310¥d

oasNWw

000

ssyuawasinbay vonejeisuy

Fuzss @212 10}
. a1 Jo/pue ey Meaq
SuawANbIY WAISAS [eI231

4 sad pasyueiend s
opiag pasuesens

'y
Yy

VIR

NN vopeindje)

]
aAy uoReu Wy

uin/eav

j;.:
A0 damixiq | s b i

92-024-07 = T189997ZZH 2|4 » 12{ewessaN‘g :Ag NOISIA AIYIINIONI

pUD TR
uweN pun

| r'E 1 055031014
(os} | fog) | aBenio aseud adus
! i g 1 L2 | LA T L Sl ) P LA PO O CEUL U D
m {merp xew) | (1030} samod Uiy 06')
amixig 1ad sdesadwy aun SuopIYIIAdS 1IAALG

Rjpuent suawiny

1
4 -
AIp aanixiy

W)

(SR 1
ZINOIN

AN-bN
ENIN

I | (13 T
! { ¥
| ¢ | 0f
i i ‘ |
|
9 | 7 ] 0%
i
ik i + z i -
v I, e — — SU——.. DS, M
““““ R SdAL ainiNg A0 eanixid i TH WUBERY BG4 1 awiag a1nnig

ay anpnng
Alewwng ainixid/ainanng

W3L1SAS ONILHON

v'pueidn

11j0433Y @31 4ed ofjqed

~

Fl

TXrTYTNTATI T T




LAIIDIL I

AYVINIANS NOLLYNIWNTTI

10 1Ay

511005 OIS STOL THETCR
4~ o

-uaddey 3] Mew am

0ISNU)
CO00O

SUDNE30] UBISAP O (WIT) 199) £ UIGIM paledo)
0 aprs au) 12 3RO [PUIIOU
SIUBWRIINbay uonejeIsy|

Buizrs jeainaga joj
Aseusiung waisks (0NU0D 03snw,, Y1 I0/pUE Vel meiq
o o1y siuawalnbay wWansAg (E43a13

12(pad patena)es-Jandwod woiy
Adea AR sjuau au play p pIaly

U0 ANIEIIEAY 035D 2NDA S3d pasiueiend 5
SA0TP PAGLISAP NOLIVNIWATI UL TaduewIopag paajuesens

1 19300 1aUlieN

1018y 431 )4ed ojjuqed

wigps peojeier
7 sumggocon | S S R
Vs paiddy
NOUVINNOINI J4NIXH
ar Saod jo onN
oo n
/07 A8 uaeipe) o0
} BE S CUIN/xew
9T AN/
9 N
vt AunEN
J 8091 affesony ueds
52+ ¥ 051 1eg

y'‘pueidn

1uiod 83ua1a)3) 0'D 01

anefs 2ue suoisuaunp 51 (s)uoneaoy ajod

97-G24-07 » T1999977ZH |!4 « I RWessaA‘F :Ag  NDISIA AIYIINIONI
.05 )

———— (1] 1

00T

%

uoneindjjues Bujiunoi I8q-01-59eq € SAZHIN JINLINIE SL
UPOYS BaIe AA0GE SAININ 4O BIAY S AN PIAIS AAOTY I

0S5-aTIOL

_065-031-01
JdAL JHNIXH

Rt ]

i

umoys se

05T 1334 NI 3WOS 4

0F | 9ntN
TenN |

aly 104 1571 Juawdinbl




o
«
-«
-
3
4
4
-
P
Y
b

AYVINIAINS NOILYNIWNTTI

) SLIOAS 03509 ST07 TRETD)
0 oM 1 BRINPOIaI 3G 31 0N

‘uaddey 3| axew 2m

0SSNl
OO0

PUE JanIP SY1 O ApIS AUl 36 BRRYOA (B
L AWNSSP SHNSay  siuawalmbay uopeyeisu)

Funzis [ soy
215AS J0NUOT OISR, 24T JO/PUP P MEIQ
iy 01 3oy siuawasnbay waisAs [exua3

SONAAPAIE PaIEININEI-1ANGWO3 WOlj
SERW D[R [ENPIAPUL  ISIUBWIAINSEIN Plte

WAWNI0P ANELIEAY 035IW IN0A sad paaueiend |
ap NOHLYNINA T :auRULIOA4 pARIUEIENG
AMABDD RO i)
TU SR 0 ON
sunin payddy
NOUVWHEOINI J4N1XY
S04 0 ON
"
{sid waselpe) on

LVOMY JLO01 WIMOINON GV N

7 192505 N

vo'pueidn
1j0113Y 31 M4ed ojjuge)

3 (shiujod ausiagel 0’0 03

annejas ase suosuawp (s

97-034-07 » TIH999ZZZH 3|14 « I1NEWESSIAIY :Ag  NOISIA QIHIINIONI

00T 05

— ]

0571 1334 NI 3TV0§

v L
._u_:::u:c:i.}ﬁ:,i,xﬁ.a:.u

UMOYS £B1E SADGE 532N1XY) J0 14IIBY 5| (343 Py

UMOYS Sealy 404 15]7 Juawdinb3




ASVINIANS NOLLYNIWNTTI

7Y BB suods a2 9207 IRETG
) UARM B3 NGYIW 1 4G DOYM LY DIINPANIR 3 01 1ON

{ (shuiod asuasajas o/o o1

BANE|as ase suoisuawp i (sjuoiedo) Aod

uaddey 3 ey am

CosNuw

230} UBISIP JO {WIT) 193] £ URIM PNEIOD|
S PUB JAALR Y3 JO apis aun 1 afe3j0a jeunsou
AWNSSe SNS3Y  SUaWaINbay uonefeIsy|

Bunzis (€21 113049 oy
015AS [01U0D OISR, Y} JO/PUE LIPY) MeI]
Iy 0} Jajay  iSiuawannbay walsAs a3

Jpasd pare|mIE-12INGUI0D Wwoyy
INPU|  SSIUWRINSTAN PIRIA

Arpa Apws Sjua

WIWNI0P AWELIEA 03504 INOA Jad pasuesent st

anoqe P NOLYNINNTI S (@uewiopad pasuesens

MY EE'0 PROY (B10]
TT a4 jO ON
NI payddy
! NOUVWHOINI 801X
ot S04 40 ON
o m
£1°€ {8id jusonipe) on
AL /ew
R Ay
wnNg
(O LT
7091 elesny uesg

PO Al

)

2

|S1IONYIL004 WANGENON CINYANIVIV

£ 292205 SN

Alewiwing puo

vo'pueidn

130139} Q31 }ed ofjHge)

97-994-07 » T49999Z7CH (14 » JaNewessa'3 :Ag  NOISIO AIYIINIONI
0

NS SRR 1>||b|!.||.lL UMOUS BASE SAOGE S32000) 10 3yBay 51 |19ART PaL4 anoqy

ot i e o PR

00T 05 _

0§ ¢ T 4334 NI 3IWOS .

uonemiyuod FUnunow ¥1eq-01-3Ieq € SIZHIN IMONNS SIE,

~ a‘ww
e |t

055-G31I1L

AL IHAINH

SN

anPnng
UMOYS sealy 104 3511 Juawdnby




AYVINIAINS NOLLYNIANTTI

ST Wumy!

i
3 5085 0y a

d 23u213501 00 01
{s)uonesol 204

BAIIE[21 3K SUTISUIW)

uaddey 3 ayew am

QoSN
o000

3+ [PIUOZUIOY 1°0 SMOYS Ju| INCILGY 'STION

sunsay  sluawannbay uonejeisuy

S [£203991D 205
ay) Jo/pue Ley) Meig
isuawanbay waysAs (ea1a3

(waysAs [0.41U0) 0ISNW,,
v 01 J3jay

noipasd parenaed-sandwod woly

Asea Aews 5y DIAIPU}  ISIUDWDINSEIIN Plald
W AN OIS JNOA Jad paajuesend s
aa0qe PagL OLYNIWNATI UL [@IUBUIOMIY PasIueIens

MY peateioL s
UMK Jo ON
aurain paiyddy
NOLLYWHOINI 3¥NIXH
iog jo ON

n
(81 waselpe) o
| T
/iRy
[ T
be Aunilen
sy uess

wdon
Buedg |

v)'pueidn

jonsy a3 4ed ojjuqed

97-094-07 » TIB999TTLH Oll4 » Jewessan '3 :Ag

N9IS3IA GIY3IINIONI
00T =

uonendiuos 8
umoiys ea.

360 B T8 R {228 GRS
! 08503100

056031211

IdAL IMUNIXH

e anoqe

AN

00T : T 1334 NI 37VDS

oL
0E _

UMOYS Sealy 104 3517 Juawdinb3




Assxxaiaasxa aa

AYYINIAINS NOLLYNIWNTTI

‘uaddey 3| ew 2]

oSN
OO0

l M P13
0 apis oun 1e afieyjoa [Punuoy
SjuRWaImbay uope|eIsuy

Burss [ea39) J0)
LASeWIung WaisAS [0J3U0) 03N, A1 JO/PUT LELD MR
v 01 A IInbay wasAs [eaa3

pasd paiena|ed-andwiod woly
may POy

op AP LIRAR 035N N0A Sad paajueiens <
araqe pagL NOILYNIRNTI 3YL  193UEULOlad paaueieny

AV bt eT R0 8101 _
9E sy 0 oN
YRV KU pady h
NOTLYIWNOINT JHALYIE |
310 10 0N i
n |
— |
NN |
| aBeaAY v |
{ |

[ENONYILO04 T ANGIINN WL

v'pueidn

ujo132Y @31 Y4ed ojjLqed

052

97-G94-07 » 148999277 3|l » JHEWESSIA'Y ‘A9 NDISIO AIYIINIONI
ST 0

e . g

STTCT133NIAWIS

{1}
[T R e S A E | BNON | 9
ZINDIN
i 9
055031311 o8 9% |“onan |
FdAL OIXH |z o AD
— -




Au4raaansaa s

AJVYINIAINS NOLLYNIWNTTI

uaddey 3] ayew am

QoSN
OO0

siuawWainbay uopeyeIsy)

Buizis 2112943 10§
AJeunung wasks jonu0) 03snp,, Y1 Jo/pue
aBesacuy iSuaWaNbay waisAs

SuIwAINSEIN PRt

O0p Ayurisess 03snpy 1nod sad paajueient s
NOLLVNIWATI YL a9Ueuiopa g paajueiens

MY br6T JPE0Y 0]
9E (saInINI4 O ON
YAy 03 palddy {
NOIUVINHOINI JHNLXES |
(¢ IO 40 ON {

o
WA

|
!
f GETS EO0S ONNIINY UEdE
|

PRI wad) FIONYD Pelking

T RS e |
Suyandg {
15 @ iIds BeN |

Arwwing puo

vo'pueidn

w0133y Q31 ed ofjHge)

97-94-07 » T18999ZT7H 3|14 » J2Newessa'3 :Ag  NOISIA GIYIINIONI
05T JSTT 0 .

L e e S,

STT: 1 4334 NI 3TWDS

f | OSSONOU
055-031 00

FdAL TN LN

uMOoYyS sealy 104 1511 Juawdinby




AYVINIAINS NOILYNIAINTTI

1 sis0ds 03l 707 'IBETER

3 Rauln M U pRINpaIdal 30 01108

Fures [£a013349 10}
SAS JOUC) OSN3 JO/PUE LieY) MEg
W 01 JapaY  isluwWaNnbay WaisAs [e3a)3

JAseuwng ui
am

ViIpaid paIeNIEd-1RINAWOI Woy
[ENPIAIOU|  SIUAWIINSEIW PO

Asen Aoy

1IEMA 035N JN0A Jad paatuesend s

anage pa TN AL [SIURULONIY pIIURIENSY

s3I JO 0N

WK paiidy
NOLLVINHOINI 33NEXIL
oy o oN

na

O

pUo N3

691N 004 WOLINIA YN LI

15 @ (|ids muEN |
Alewiwing pug

vo'pueidn

10139y @31}4ed o||Hged

| |
|

i 10610 ﬁ

{

{ |

61-H LIGIHXH

97-994-07 « T49999ZCT# 3li4 » JaNewessay‘3 :Ag  NOISIA QIYIINIONI

05z STt q .

e o T i )

STT T 1334 NI 3TVWDS

MOUS BAIR SA0QE SN 10 WHIDY St 1DAXT PIa4 droqy

085010 06| 4 BNUN | 9

085031

IdAt THNLX

UMOYS sealy 104 351 Juawdinb3

H LI9IHXH




IT Buayl suads 035N 9707 *
oI 1109 30 Houm

‘uaddey 3| anew am
CIAISNL
o0

055 031911

aleloA aseig Hug

5 WasAs jo.
diy 01 19)3)  ISIUBWANNbaY WaIsAS 1ea19}]

£ 222008
7 123108
1 Ja20§ -

SIANTING

noAey juawdinb3

vo'pueidn

ujon39Y a31 Hed ojjlged

92-094-07 = 14H999ZZTH 3114 » JaNewessay'3 :Ag  N9DISIA AIYIINIONI
002 001 .

e — e ()

00T : T 4334 NI 3725




EXHIBIT H

D. WARRANTY

musco

Cabrillo Park LED Retrofit, 222666
EXHIBIT H-21



N

4/'.,'/

iR

. '
O SN

. 8

e

L 3
NN AN

LN

EXHIBIT H

Pusco Constant 10

10-Year Product Assurance & Warranty Program

\g} \ ,ﬂt;\\.,-ﬂ AT ATATATAT VAl

Project name: Cabrillo Park LED Retrofit Project number: 222666
T— City of Upland Gity: Upland State: CA
Covered product(s): SportsCluster® System with TLC for LED® technology
Date issued: Date of Shipment Expiration: Date of Shipment + 10 Years =)
Musco Sports Lighting, LLC will provide all materials and labor to maintain operation of your lighting system  [£4
to original design criteria for 10 years. Musco products and services are guaranteed to perform on your project [«
as detailed in this document. =
2
Light Performance Sl
.7'.‘\
Specified illumination levels will be maintained and are marked as guaranteed in the Musco Illumination Summary. e >,
Individual luminaire outages that occur during the warranty and maintenance period are repaired when the usage  [& ‘;./‘
of any field is materially impacted. e
Spill Light Control =
If specified, spill light levels at identified locations are guaranteed to be controlled to the maximum values provided z A

in the Musco lllumination Summary.

P

EAVEN AN N

Energy Consumption ;
Total average kW consumption for your lighting system is guaranteed to be not more than the total load shown in
the Musco Illumination Summary. s
Maintenance Services =
During the warranty period, Musco will dispatch technicians when notified of a luminaire outage that materially =
impacts the use of the field. =
=
‘\.
Musco has a team to ensure fulfillment of our product and services warranty and maintains financial reserves ;
dedicated to support our fulfillment of this warranty. Please keep this document as your signed contract 24
guaranteeing comprehensive service for the 10 year period. e

-Page 1of2-

©2005, 2025 Musco Sports Lighting, LLC ~ M-1295-enUS-9
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EXHIBIT H

Service under this Contract is provided by Musco Sports Lighting,
LLC ("Musco”) or an authorized servicer approved by Musco. Services
performed under this Contract shall consist of furnishing labor and parts
necessary to restore the operation of the Covered Product(s) to original
design criteria provided such service is necessitated by failure of the
Covered Product(s) during normal usage. This Contract covers Musco
manufactured product(s) listed on page 1.

“We", “us,” and "our” mean Musco. “You" and "your” mean the purchaser
of the Covered Product(s). No one has the authority to change this
Contract without the prior written approval of Musco. Musco shall
not assume responsibility for their agents or assignees other than as
described below. If there is a conflict between the terms of this Contract
and information communicated either orally or in writing by one or more
of our employees or agents, this Contract shall control.

Additional Provisions

1. Availability of Service: Maintenance service specialists shall be
available 8AM to 5PM Central Time, and services shall be rendered
during these same hours in your local time zone, Monday through
Friday (with the exception of national holidays). Hours of operation
are subject to change without notice to you. Musco will exercise all
reasonable efforts to perform service under this Contract, but will
not be responsible for delays or failure in performing such services
caused by adverse weather conditions, acts of any government,
failure of transportation, accidents, riots, war, labor actions or
strikes or other causes beyond its control.

2. Determination of Repairs: Musco will utilize any information
provided by the customer to determine when the usage of the field
is materially impacted. From this information, Musco will determine
needed repairand/or replacement of Covered Product(s) and parts.
Repair will be with Product(s) of like kind and quality.

3. Your Requirements Under this Contract: You must meet
all electrical and installation requirements as specified by
the manufacturer. In addition, you promise and assure: full
cooperation with Musco, Musco’s technicians and authorized
servicers during telephone diagnosis and repair of the Covered
Product(s); reasonable accessibility of the Covered Product(s); a
non-threatening and safe environment for service.

You agree to check fuses and to replace fuses as needed. Musco
provides spare fuses in the lowest alpha-numeric numbered
enclosure. Musco will replenish spare fuses used.

Service Limitations — This Contract does not cover:
Maintenance, repair, or replacement necessitated by loss or
damage resulting from any external causes such as, but not
limited to, theft, environmental conditions, negligence, misuse,
abuse, improper electrical/power supply, unauthorized repairs
by third parties, attachments, damage to cabinetry, equipment
modifications, vandalism, animal or insect infestation, physical
damage to Covered Product(s) parts or components, failure of
existing structures, supporting electrical systems or any non-
Musco equipment, or acts of nature (including, but not limited to:
earthquake, flood, tornadoes, typhoons, hurricanes, or lightning).

P

5. Contract Limitations:

a. EXCLUSIONS FROM COVERAGE: IN NO EVENT WILL MUSCO
BE LIABLE FOR ANY SPECIAL, INDIRECT, INCIDENTAL, OR
CONSEQUENTIAL DAMAGES WHICH INCLUDE, BUT ARE

NOT LIMITED TO, ANY DELAY IN RENDERING SERVICE OR

-Page 2 of 2 -

Pusco Constant 10

10-Year Product Assurance & Warranty Program

Terms and Conditions

LOSS OF USE DURING THE REPAIR PERIOD OF THE COVERED
PRODUCT(S) OR WHILE OTHERWISE AWAITING PARTS.

o

. LIMITATION OF LIABILITY: To the extent permitted by applicable
law, the liability of Musco, if any, for any allegedly defective
Covered Product(s) or components shall be limited to repair
or replacement of the Covered Product(s) or components at
Musco’s option. THIS CONTRACT IS YOUR SOLE EXPRESS
WARRANTY WITH RESPECT TO THE COVERED PRODUCT(S).
ALL IMPLIED WARRANTIES WITH RESPECT TO THE COVERED
PRODUCT(S) INCLUDING, BUT NOT LIMITED TO, IMPLIED
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A
PARTICULAR PURPOSE, ARE HEREBY EXPRESSLY EXCLUDED.

(el

. For the purposes of and by your acceptance of this Contract you
acknowledge and agree that if a surety bond (“Bond”) is provided
the warranty and/or maintenance guarantee provided for in this
Contract and any corresponding liability on behalf of the issuing
surety under the Bond is limited to the first twelve (12) months
of said warranty and/or maintenance guarantee coverage period.
Any warranty and/or guarantee coverage period in excess of said
initial 12 month period does not fall within the scope of the Bond
and shall be the sole responsibility of Musco.

[

. Musco requires reasonable access for a crane or man lift
equipment to service the lighting system. Musco will not be
responsible for damage from operating the vehicle on the
property when the equipment is operated in the prescribed
manner over the designated access route.

m

. Obsolescence or Environmental Restrictions: If during any
maintenance or other work performed under this Warranty, any
of the parts of the Covered Product(s) are found to be either
obsolete, no longer available, or prohibited by any state of
federal agency, Musco shall replace said parts with comparable
parts and materials with equal operating characteristics solely
at Musco’s discretion. The cost of replacement of any obsolete
cellular related technology shall be borne by you. Prior to
completing any such work, Musco shall notify you of the cost (if
any) you will incur in the replacement of such parts under this
section.

6. Transfer and Assignment: Except to owners, you shall not have
the right to assign or otherwise transfer your rights and obligations
under this Contract except with the prior written consent of Musco;
however, a successor in interest by merger, operation of law,
assignment or purchase or otherwise of your entire business shall
acquire all of your interests under this Contract.

7. Governing Law: The Contract shall be interpreted and enforced
according to the laws of the project location.

8. Subrogation: In the event Musco repairs or replaces any Covered
Product(s), parts or components due to any defect for which the
manufacturer or its agents or suppliers may be legally responsible,
you agree to assign your rights of recovery to Musco. You will be
reimbursed for any reasonable costs and expenses you may incur
in connection with the assignment of your rights. You will be made
whole before Musco retains any amounts it may recover.

Signature:

CEO

©2005, 2025 Musco Sports Lighting, LG~ M-1265-enUS-9



EXHIBIT H

E. PRODUCT INFORMATION

musco ,
Cabrillo Park LED Retrofit, 222666
EXHIBIT H-24



EXHIBIT H

Datasheet: SportsCluster® Lighting System

TLC for LED®

Lighting System for .
Mounting to Existing Luminaire

Structures H Assembly

Factory wired, aimed, and tested

Easy installation to existing structures
Comprehensive corrosion package

Grounding connection for bonding
to pole or down conductor

Not Included. Musco is supplying our 550NR Wire Harness
fixture which will be mounted to the top of

the pole
[
—=
Not Included. Musco is supplying our 550NR :Inecclr)l:f;IeComponents \w/g
fixture which will be mounted to the top of ]
the pole v
|

TLC for LED is a trademark of Musco Sports Lighting, LLC and is registerad in the United States.
22015, 2023 Musco Sports Lighting, LLC - U.S. and foreign patent(s) issued and pending. - M-1927-en04-7

S me] T con ghirgemuscocon
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EXHIBIT H

Wire tle
Equipment groond
¥
6 ©
Toy cable support hool (aptlonal)
Wire harness
Top cable support grip
Bar harness
Mid-point support harness
for poles 80 fi (24.4 m) and taller
|l
Spiral wound cable consisting .
of 14 AWG {cross-sectional - r\..:.‘)
area of 208 mm?) copper wire oy
Mid-polnt support hasness %
i
|
s Fquipment grounding <
conductor harness
6 AWG {cross-sectional —
area of 13.29 mm?) (
" . copper wire
-
~eeees ichpoint cable support grip
forpoles 80 ft (24.4 m) and taller

Flexible protective slesve

Enclosure harness -~

Wire hamess ———

*Aluminum (AL), Copper (CU)

TLC for LED Is a trademark of Musco Sports Lighting, LLC and 1s reglstered in the United States,
©2005, 2023 Musco Sports Lighting, LLC » M-1889-en04-8
mu Cow o ST .  wawanuscocom. - fighting@muscoscom
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EXHIBIT H

‘Datasheet: SportsCluster® Lig_h.ting System

TLC for LED® Poletop Luminaire Assembly

Overview

The factory-aimed poletop luminaire assembly is clamped to
the upper pole section.

Features
+ Each luminaire Is factory-built, tested, and ships as a unit

Luminaires are factory-aimed to three-tenths degree
of accuracy

Luminalre mounts and connects to wire harness Ina
single step

%

Labels identify pole location and luminaite location

a

No exposed witing

-

Pole clamp brackets and hardware specific to pole size

Technical Speacifications

Construction
« Crossarms and pole clamp brackets hot-dip galvanizing
RS inside and outside after fabrication meets ASTM-AT23
[~ s Crossarms are constructed of rectangular steel tubing

« All aluminum components are powder-coated
or anodized to mil-A-8625F

o All stainless steel fasteners are passivated and coated

Quality Assurance Tests
« Galvanizing thickness
High potential dielectric withstand

Connector to connector continuity test

Grounding continuity

»

Luminaire functionality test

m Al trademarks are property of Musco Corporatlon @2015 2025 Musco Sports nghtlng, LLC U S, and fore(gn patam(s) lssued and pending. « M1929-eni4-8

_ wwwmu.-;co.com g Ilghtmg@muscocom
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EXHIBIT H

~ Datasheet: SportsCluster® Lighting System

TLC for LED® Poletop Luminaire Assembly

Dia-tast aluminum
Jumainaire mounting plate

Handle

Alumlnum housing

Die-cast aluminum knuckle

Aluminum spil Hght and Crossarm

glare contrel visor

Galvanized steel
pole clamp

Dioda light source — LED
Equipment ground lug

Cable support (AL, Cup*
hool

Grounding lug for —
lightning ground
down conductor
(Ml only)*

Pole alignment beam device

* Aluminum (AN, Copper (Gu)

All tracemaiks ave property of Musco Corporation, 82015, 2025 Musco Sports Lighting, LLC « U.S, and forelgn patent(s) lssued and panding, « M-1928-an04-8

Miusco

wyrwmuscocon « lghting@miisco.com
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EXHIBIT H

Datasheét: TLC-LED-550NR Luminaire and Driver

20.5M

UL listing number

Luminaire Data
381b (17 kg}

UL listed for USA/Canada

JAUNG e

I
| (51}

12

_lsopoy

[1:X)

0

75
(693 mm)

14.8in
{376 mm)

musco.

EXHIBIT H-29

LEDbinning tolerance

CE Qgclaration N )

Ingress prot@ctlon (Iumlnalre) 5
l Impact rating V [KO7"~
Materlal and ﬁnlSh ' Alumlnum, anod[zed and

. powder-coat painted
150 mi‘h (87 m/s)
45°C (113°F)

Wlnd speed ratlng (aimir ng Only)
UL, IEC ambient temperature

e o el A R Y B £ P A AT A RET R 5 80 T S R RO G

Photometric Characterlstics
_Projected lumen maintenance per [ESTM-21-11
90 (20k)

~>120000h
120,000 h

Lumer151 P A P U R
CIE correlated c‘olor tem perature R
Color rendermg mdex CR!)

7-step MacAdam Ellpse.

Footnotes:

1) Incarparates appropriate dirt depreclation factor for life of luminaire.

US.and forelgn patenl(s) Issued and pendlng 2019 2022 Musco Sports Lightmg LLC TLC-LED-550NR 5700K 75 CHI « M-3959- anlé-3

WUWMBSCO.00M Ilghtmg@muscu Cont -



EXHIBIT H

Datasheet; TLCHLEDQS-SONR Luminaire and Driver

Driver Data , ' Typical Wiring
Electrical Data Vag
LT e Flald connection
1
Rated wattage Lz/g
.....Fer luminaite L LOTOW
Startmg (inrush). current <204A 869 [ Integral driver enclosure
] Surge
Efﬂc i A 90"93% o protecion
Flicker <% ! devics Vac
S b om0 o 5 B S | | Y mn
Total harmonic distortion (THD) at full <20% Fiam ] Drlyer !
output { G / + :
1 I

100Vac | 120¥ae | 200Vac | 208Vac. | 220Vac | 280Vac | 240Vac | AriVae | 347Vac | 380Vac | ADOVAX | A15Vae | 4sa\rac
Sile0 Hz | 5Wa0Hy | S0j60M | 80Mz | Boldodz | s0Mz | Soroke | 6DHx | 60Mx | s0moMz | SoMz

Footnoteas;

1) Rated wattage is the power consumption, including driver efficlency losses,
at stabilized operafion in 25°C amblent temperature environment.

2) Operating current Includes allowance for 0.90 minimum power factor,
operating temperature, and LED light source manufacturing tolerances.

Notes
1. Use thermal magnetic HID-rated or D-curve circuit breakers.
2. See Musco Control System Summary for circuit information,

U.S. and foreign pdtent(s] Issuad and pendlng . 2019, 2022 Musco Sports Lightlng, LLC « TLC-LED-SSONR 5700K 75 CRI + M-3959-en04-3

l_llscoa e ‘ e N www.lrhusco.cam-hghtmg@musco,com
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EXHIBIT H

Safety: UL Product Certification

UL Praduct Certification for:

Musco Sports Lighting, LLC
211 2nd Ave W

PO Box 808

Oskaloosa, 1A 52577

Management Equipmeht, Energy Lighting control systems for; ‘ E139944

Control-Links control and
monfioring system

Control-Link retrofit control system

Emergency Lighting and +  Auxiliary Lighting Interface Cabinet E311491
Power Eguipment (ALIC)

Luminaire Pole in Excess of Galvanized steel poles greater than 12 1t 3.7 m) for: £325078
121t (3.7 m) «  Light-Structure System™ luminaire mounting '
< Sportspole™ structure or mounting system and special apphcauons

¥ =me] wwnscocon . fightgomsaon

EXHIBIT H-32
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EXHIBIT H

- Safety: UL Product Certification

Lightning Conductors, Air Terminals, «  Light-Structure System™ pole structure concrete base E337467
and Fittings

A copy of the UL Certificate of Compliance is avallable upon your request.

:

CO.MN

o ‘www,mtje‘.co.-com ':Iight,ihé@mi(s',cmcém_‘

©2011, 2025 Musco Sparts Lighting, LLC + M-1604-2n04-13
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EXHIBITH

Corrosion Protection |

Manufacturer’s Certification of Corrosion Protection for
Light-Structure System™ and SportsCluster® Lighting Systems

The following standard corrosion protection is provided on your equipment:

+ All exposed components are constructed of corrosion-resistant material and/or coated te protect against corrosion,

« All exposed carbon steel is hot-dip galvanized, meeting ASTM A123 and ISO/EN 1461,

« All exposed aluminum is powder-coated with high-performance polyester or anodized, All exterior reflective inserts are
anodized, coated with a clear, high-gloss, durable fluorocarbon, and protected from direct environmental exposure to
prevent reflective degradation or corrosion,

« All exposed hardware and fasteners are stainless steel, passivated, and coated with an aluminum based thermosetting ep-
oxy resin for protection against corrosion and stress corrosion cracking. Alternately, for hardware in non-stressed applica-
tions, an electrolass nickel coating meeting ASTM B733 may be used. Pole strapping used to mount certain equipment to
light poles Is annealed grade 304 stainless steel and passivated,

« Certain structural fasteners are carbon steel, galvanized meeting ASTM A153 and ISO/EN 1461 (for hot-dip galvanizing), or
ASTM B695 (for mechanical galvanizing),

This cotrosion protection package only applies to equipment manufactured by Musco.

Musco Sports Lighting, LLC

vy

'/ , -
oy p/e%ﬁ’zm

Tony Benson
Executive Director of Engineering

. :u:s: COm

, , ‘ wwvesisco.com - lighting@musco.cont
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