


NOTICE INVITING SEALED BIDS OR PROPOSALS 
 
NOTICE IS HEREBY GIVEN that the City of Upland (“City”) will receive at the Office of the City Clerk in 
the City Hall of the City of Upland, 460 N. Euclid Avenue, Upland, California, on or before the hour of 
3:00 o'clock P.M. on the 1st day of September, 2020 , sealed bids or proposals for the Construction of: 
 

Project No. 7071 & 7080 
Bid No. 2020-04 

Citywide Concrete Repairs 2018-2019 & 2019-2020 
 

in said City.  Bids will be opened and publicly read immediately thereafter. 
 
Bids must be made on a form provided for the purpose, addressed to the City of Upland and marked: Bid 
for Construction of: 

Project No. 7071 & 7080 
Bid No. 2020-04 

Citywide Concrete Repairs 2018-2019 & 2019-2020 
 

A non-mandatory Pre-Bid meeting is scheduled on August 25, 2020, at 10:00 AM, located at the 
Public Works Yard, 1370 N. Benson Avenue, Upland, CA 91786.  
 
The City Clerk’s Clock is the prevailing clock, and bids received after the time indicated will be returned 
unopened.  Bids shall be valid for a period of forty five (45) calendar days from the date of the bid 
opening. 
 
PREVAILING WAGE:  Notice is hereby given that in accordance with the provisions of California Labor 
Code, Division 2, Part 7, Chapter 1, Articles 1 and 2, the Contractor is required to pay not less than the 
general prevailing rate of per diem wages for work of a similar character in the locality in which the public 
work is performed, and not less than the general prevailing rate of per diem wages for holiday and 
overtime work.  In that regard, the Director of the Department of Industrial Relations of the State of 
California is required to and has determined such general prevailing rates of per diem wages.  Copies of 
such prevailing rates of per diem wages are on file in the office of the City Clerk, 460 North Euclid 
Avenue, Upland, California, and are available to any interested party on request, or online at 
www.dir.ca.gov/dlsr.  The successful Bidder shall post these rates at the job site. 
 
Pursuant to Labor Code § 1775, the Contractor shall forfeit, as penalty to the City, not more than fifty 
dollars ($50.00) for each laborer, workman, or mechanic employed for each calendar day or portion 
thereof, if such laborer, workman, or mechanic is paid less than the general prevailing rate of wages 
hereinbefore stipulated for any work done under the attached contract, by him or by any subcontractor 
under him, in violation of the provisions of said Labor Code. 
 
In accordance with the provisions of § 1777.5 of the Labor Code, as amended, and in accordance with 
the regulations of the California Apprenticeship Council, properly indentured apprentices may be 
employed in the prosecution of the work. 
 
Attention is directed to the provisions in § 1776, 1777.5, and 1777.6 of the Labor Code concerning the 
employment of apprentices by the Contractor or any subcontractor under him. 
 
SUBCONTRACTED WORK:  The name and location of business of any subcontractor who will perform 
work exceeding 1/2 of 1% of the prime contractor’s total bid or ten thousand dollars ($10,000), 



whichever is greater, must be submitted with the bid.  Any other information regarding the foregoing 
subcontractors that is required by City to be submitted may be submitted with the bid, or may be 
submitted to City up to 24 hours after the deadline established herein for receipt of bids.  The additional 
information must be submitted by the bidder to the same address and in the same form applicable to 
the initial submission of bid. 
 
INELIGIBLE CONTRACTORS:  The successful bidder shall be prohibited from performing work on this 
project with a subcontractor who is ineligible to perform work on the project pursuant to Section 1777.7 
of the Labor Code. 
 
No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on 
or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor 
Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor 
Code section 1771.1(a)]. 
 
No contractor or subcontractor may be awarded a contract for public work on a public works project 
(awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. 
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations.  All contractors and subcontractors must furnish electronic certified payroll records directly to 
the Labor Commissioner (aka Division of Labor Standards Enforcement). 
 
YOU MUST SUBMIT with your proposal cash, cashier’s check, certified check, or bidder’s bond, 
payable to the City of Upland in an amount equal to at least ten percent (10%) of the total bid price as a 
guarantee that the bidder will enter into the contract if the same is awarded to him, and in the event of 
failure to enter into such contract said cash, cashier’s check, certified check, or bond shall become the 
property of the City of Upland.  If the City of Upland awards the contract to the next lowest bidder, the 
amount of the lowest bidder’s security shall be applied to the difference between the low bid and 
second lowest bid, and the surplus, if any, shall be returned to the lowest bidder.   
 
The Contractor shall be required to post a bond in the amount of 100% of the contract price and a labor 
and material bond equal to 50% of the contract price.  The City has determined that Contractor shall 
possess, at time of bid, any and all contractor’s licenses, in form and class as required by any and all 
applicable laws with respect to any and all of the work to be performed under this contract including a 
Class “A” License (General Engineering Contractor) or a Class “C-8” License (Concrete 
Contractor). 
 
The work is to be performed in accordance with the plans and specifications on file in the Engineering 
Division of the City of Upland Public Works Department, located at 1370 N. Benson Avenue, Upland, 
California.  Copies of the plans and specifications will be furnished upon application to the City and 
payment of $20.00 which sum is nonrefundable.  Please make checks payable to the City of 
Upland.  Upon written request, copies of the plans and specifications will be mailed when said request 
is accompanied by payment stipulated above, together with a nonrefundable payment of $25.00 to 
cover mailing charges and overhead.  Digital copies of the contract documents are available for 
download at the following website: http://www.ci.upland.ca.us/#RFPs_&_Bids . It is the responsibility 
of each perspective bidder to check the website on a daily basis through the close of bids for any 



applicable addenda or updates, and to furnish the City with current perspective bidder contact 
information for distribution of any and all addenda or updates.  A perspective bidder must provide the 
City with the firm’s name, mailing address, telephone and facsimile numbers, a contact person, and a 
valid email address.  Failure to provide the City with a valid email address and facsimile number may 
result in late notification.  Addenda and Requests for Information (RFI) responses will be issued via 
facsimile, email, website, standard postal mail, or any combination thereof, and only to bidders that 
provide the required information to the City.  All requests for information (RFI) shall be in written 
form and shall be directed and sent no later than August 26, 2020 by 1:00 PM to: 
 

Kirk Swanner, Associate Engineer 
1370 N. Benson Avenue 

Upland, CA 91786 
(909) 291-2938 

(909) 291-2974 Fax 
kswanner@ci.upland.ca.us 

 
The Contractor may, upon the Contractor’s written request and the Contractor’s sole cost and expense, 
substitute authorized securities in lieu of moneys withheld (performance retention).  The procedure and 
requirements for substituting said securities is set forth in Public Contract Code section 22300 which is 
incorporated by this reference as set forth herein. 
 
The successful bidder will be required to enter into a contract satisfactory to the City of Upland.  The 
City of Upland reserves the right to reject any bid or all bids, and to waive any informality or irregularity 
in any bid, and to make awards in the interest of the City. 
 
 
Publish:  Friday, August 14, 2020 
  Friday, August 21, 2020 
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NB-1 

NOTICE TO BIDDERS 
 
 

The City of Upland is accepting bids for  
CITYWIDE CONCRETE REPAIRS 2018-2019 & 2019-2020 

PROJECT NO. 7071 & 7080 
BID NO. 2020-04 

 
Bids will be received at the Office of the City Clerk in the City Hall of the City of Upland, on or before 
the hour of 3:00 o'clock P.M. on the 1st day of September, 2020.  
 
 
A non-mandatory Pre-Bid meeting is scheduled on August 25, 2020, at 10:00 AM, located at 
the Public Works Yard, 1370 N. Benson Avenue, Upland, CA 91786. 
 
If further information is needed regarding this work, please contact: 
 

Kirk Swanner, Associate Engineer 
City of Upland Public Works Department 

Engineering Division 
P.O. Box 460 

1370 North Benson Avenue 
Upland, CA 91786 

 
TEL (909) 291-2938 
FAX (909) 291-2974 

E-MAIL: kswanner@ci.upland.ca.us 
 
 
Monday through Thursday from 7:00 A.M. to 6:00 P.M. 
 
All questions shall be in writing, deadline for Pre-bid RFI is August 26, 2020 at 1:00 P.M. 
 
All persons obtaining bid packets should immediately supply the City with his or her facsimile 
telephone number in order that addenda and other information may be transmitted as rapidly as 
possible.  FAILURE TO PROVIDE SUCH A NUMBER MAY RESULT IN LATE NOTIFICATION. 



  
 
 
 

 
 
 
 
 

PROPOSAL 
 

FOR 
 
 

PROJECT NO. 7071 & 7080 
BID NO. 2020−04 

 

CITYWIDE CONCRETE REPAIRS  
2018-2019 & 2019-2020 

 

 
 



Project No. 7071 & 7080, Bid No. 2020-04  Proposal                  
Citywide Concrete Repairs 2018-2019 & 2019-2020                                                                                       Page 1 

P-1 

CONTRACTOR’S PROPOSAL 
 

 
 

Company 

Address  

 

Telephone Number 

State License Number 

               ______________________________________________  
DIR Registration Number 

      
City of Upland 
460 North Euclid Avenue 
Upland, California 91786 
 
Ladies and Gentlemen: 
 
Pursuant to the Public Notice inviting bids or proposals, the undersigned declares that he has carefully examined the location of 
the proposed work, that he has examined plans, profiles, and specifications for Project No. 7071 & 7080, Citywide Concrete 
Repairs 2018-2019 & 2019-2020, Bid No. 2020-04, and read the accompanying proposal requirement, and hereby proposes to 
furnish all materials and do all work required to complete the said work in accordance with said plans, profiles, specifications, 
and special provisions for the unit or lump sum price set forth in the Schedule of Work Items (Bidding Form). 
 
All persons or parties submitting a bid proposal on the project shall complete the accompanying Bidding Form, Bid Bond, 
Declaration Of Eligibility To Contract, Non-Collusion Affidavit, Prebid Site Inspection Certification, List of Proposed 
Subcontractors. The list of subcontractors shall include the Item Number (as specified in the “Schedule of Work Items”) to be 
done by the subcontractor. Unless otherwise specified by the Contractor, the listing of an Item No. of Work shall be conclusive 
evidence that the listed subcontractor proposed to perform the Item of Work at its entirety. All Subcontractors are required to 
obtain a City of Upland Business License before a Notice to Proceed may be issued. 
 
The undersigned further agrees that in case of default in executing the required contract with necessary bonds within ten (10) 
calendar days after the notice of award of contract has been mailed, the proceeds of the check or bond accompanying his bid 
shall become the property of the City.  If the City awards the contract to the next lowest bidder, the amount of the lowest bidder’s 
security shall be applied by the City to the difference between the low bid and the second lowest bid, and the surplus, if any, 
shall be returned to the lowest bidder.  The undersigned further agrees to complete the work within ninety (90) working days 
from the execution of the first contract. 
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BIDDING FORM 
 

CITYWIDE CONCRETE REPAIRS 
2018-2019 & 2019-2020 

 
Name of Bidder: _________________________________________________________________ 
 
The undersigned, having examined the proposed Contracts and having visited the site and examined the conditions affecting the 
work, hereby and agrees to furnish all labor, materials, equipment, and appliances, and perform operations necessary to 
complete the work as required by said proposed Contract Documents, excluding work of alternates for. 
 

BASIC BID 
 

ITEM 
NO. 

DESCRIPTION 
QUANTIT

Y 
UNIT UNIT PRICE SUBTOTAL 

 

1 Traffic Control, Public Convenience & Safety 1 LS $ $ 

2 Construction Survey 1 LS $ $ 

3 
Storm Water Pollution Prevention Plan & 
Implementation 

1 LS $ $ 

4 
Remove Existing & Reconstruct PCC Curb ( CF=8” to 
10”) & Gutter ( W=18”) per APWA Standards, 
including Paveouts 

2,125 LF $ $ 

5 
Remove and Reconstruct 4”-thick PCC Sidewalk per 
APWA Standards 

36,400 SF $ $ 

6 
Remove Existing & Reconstruct PCC Residential  
Driveway Approach per APWA Standards  

4,250 SF $ $ 

7 
Remove & Reconstruct PCC Spandrel / Cross Gutter 
per APWA Standards 

860 SF $ $ 

8 
Remove Existing and Reconstruct PCC ADA Curb 
Ramp  per APWA Std. Plan 111-5, Type 3 Modified,  
with Detectable Warning Device (yellow) 

33 EA $ $ 

9 Furnish and Install Detectable Warning Device Only 14 EA $ $ 

10 

 Saw-cut, Remove existing and Install AC pavement 
(one inch thicker than existing, minimum of 4-inches, 
whichever is greater) in two lifts (Base Course and 
Cap)  

315 SF $ $ 

11 
Parkway Clearing, Grading, and Restoration on 
Sidewalk Replacement 

10,930 SF $ $ 

TOTAL BASE BID 
 

(ITEMS 1-65) 

(In Figures)  $ 

(In Words) 
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NOTE: 
 
1. Determination of the lowest bidder will be based upon the “TOTAL BASIC BID” PRICE INDICATED IN THE Bid Schedule 

above. 
 
2. All amounts and totals given in the Bid Schedule will be subject to verification by the Contractor.  In case of variation 

between the unit cost and amount shown by bidder, the unit cost will be considered to be his/her bid. 
 
3. The price bid shall include all State, Federal, and other taxes applicable to the project, and shall be a firm offer for a period 

of 45 days after the date of bid opening. 
 
4. Acknowledge receipt of all Addenda.  The cover sheet of each addendum issued is signed by the Contractor and attached 

herewith. 
 
5. Unbalanced bids will be considered sufficient grounds for rejection of the entire bid.  An unbalanced bid is defined as a bid 

containing lump sum or unit bid items which do not reasonably reflect actual costs, plus reasonable share of the anticipated 
profits, overhead costs, and other indirect costs attributable to the performance of the work in question. 

 
6. The quantities listed in the above Bid Form are estimates shown for bid comparison only.  Payment will be made at the 

Contract Unit Price for the actual quantities constructed, based upon field measurements or certified weight tickets where 
appropriate. The City does not, expressly or by implication, agree that the actual amount of work will correspond therewith, 
and reserves the right to increase or decrease the amount of any class or portion of the work, or to omit portions of the 
work, as may be deemed necessary or advisable by the Engineer. In case of variation between the unit cost and amount 
shown by bidder, the unit cost will be considered to be his/her bid. 

 
7. The City reserves the right to delete one or more bid items, and/or to increase or decrease the quantities of any bid item. 
 
The undersigned, under penalty of perjury, acknowledges that they are authorized by the bidding Contractor to submit a bid for 
said Contractor 
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Respectfully submitted: 
 
 
 
 
___________________________________   ___________________________________ 
Signature      Address 
 
 
___________________________________   ___________________________________ 
Title       Date 
 
 
___________________________________   ___________________________________ 
Contractor’s License Number    Date of Expiration 
 
 
 
 
 
 
 
 
 
 
 
(Seal – if Bid is by a Corporation) 
 
 
 
___________________________________ 
Attest 
 
 
___________________________________ 
Amount of Certified Check or Bid Bond 
 
 
___________________________________ 
Name of Bonding Company 
 
 
 
 



Project No. 7071 & 7080, Bid No. 2020-04  Proposal                  
Citywide Concrete Repairs 2018-2019 & 2019-2020                                                                                       Page 5 

P-5 

 
Bond No. ______________________ 

 
BID BOND 

 
 
KNOW ALL PERSONS BY THESE PRESENTS that: 
 
WHEREAS the City of Upland, California ("City") has issued an invitation for bids for the work described as follows: Project No. 
7071 & 7080 – Citywide Concrete Repairs 2018-2019 & 2019-2020, Bid No. 2020-04. 
 
WHEREAS_______________________________________________________________________________________ 
 
______________________________________________________________________________________________________ 

(Name and address of bidder) 

 
("Principal"), desires to submit a bid to City for the work. 
 
WHEREAS, bidders are required to furnish a form of bidder's security with their bid. 
 
NOW, THEREFORE, we, the undersigned Principal, and that the said Surety’s Office is located at: 
 

Name  

Address  

  

Telephone  
 
and the California Licensed Resident Agent for said Surety is: 

Name  

Insurance Agent’s License No.  

Address  

  

Telephone  

 
("Surety") a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto  
 

the City in the penal sum of                                                                                         Dollars ($                                                ), being 
not less than ten percent (10%) of the total bid price, including alternates, in lawful money of the United States of America, for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, 
jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded a Contract for the work by 
the City and, within the time and in the manner required by the bidding specifications, enters into the written form of Contract 
included with bidding specifications, furnishes the required bonds, one to guarantee faithful performance and the other to guarantee 
payment for labor and materials, and furnishes the required insurance coverage, then this obligation shall become null and void; 
otherwise, it shall be and remain in full force and effect. 
 
In case suit is brought upon this bond, Surety further agrees to pay all court costs incurred by the City in the suit and reasonable 
attorneys' fees in an amount fixed by the court. 
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IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the date set forth below, the name of 
each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority 
of its governing body. 
 
 
Date:   ________________________________________  
  
“Principal” “Surety” 
  
______________________________________________ ______________________________________________ 
  
______________________________________________ ______________________________________________ 
  
By:   __________________________________________ By:   __________________________________________ 

Lts lts 
  
  
By:   __________________________________________ By:   __________________________________________ 

Lts lts 
  
  
  
  

(Seal) (Seal) 
  

  
Note:  This bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-
in-fact must be attached.  Corporate seal must be impressed hereon in case of corporation. 
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DECLARATION OF ELIGIBILITY TO CONTRACT 
[Labor Code Section 1777.1; Public Contract Code Section 6109] 

 
The undersigned contractor certifies and declares that: 
 
 1.     The undersigned contractor is aware of Sections 1771.1 and 1777.7 of the California Labor Code, which prohibit a 
contractor or subcontractor who has been found by the Labor Commissioner or the Director of Industrial Relations to be in 
violation of certain provisions of the Labor Code, from bidding on, or being awarded, or performing work as a subcontractor on a 
public works project for specified periods of time. 
 
 2.     The undersigned contractor is not ineligible to bid on, be awarded or perform work as a subcontractor on a public 
works project by virtue of the foregoing provisions of Sections 1771.1 or 1777.7 of the California Labor Code or any other 
provision of law. 
 
 3.     The undersigned contractor is aware of California Public Contract Code Section 6109, which states: 
 

(a) A public entity, as defined in Section 1100 [of the Public Contract  Code], may not permit a contractor 
or subcontractor who is ineligible to bid or work on, or be awarded, a public works project pursuant to Section 1771.1 or 
1777.7 of the Labor Code to bid on, be awarded, or perform work as a subcontractor on, a public works project.  Every 
public works project shall contain a provision prohibiting a contractor from performing work on a public works project 
with a subcontractor who is ineligible to perform work on the public works project pursuant to Section 1777.1 or 1777.7 
of the Labor Code. 

 
 (b) Any contract on a public works project entered into between a contractor and a debarred 
subcontractor is void as a matter of law.  A debarred subcontractor may not receive any public money for performing 
work as a contractor on a public works contract, and any public money that may have been paid to a debarred 
subcontractor by a contractor on the project shall be returned to the awarding body.  The contractor shall be 
responsible for the payment of wages to workers of a debarred subcontractor who has been allowed to work on the 
project.” 

 
4.   The undersigned contractor has investigated the eligibility of each and every subcontractor the undersigned 

contractor intends to use on this public works project, and determined that none of them is ineligible to perform work as a 
subcontractor on a public works project by virtue of the foregoing provisions of the Public Contract Code, Sections 1771.1 or 
1777.7 of the Labor Code, or any other provision of law. 

 

The undersigned declares under penalty of perjury under the laws of the State of California that the  

foregoing is true and correct. Executed this  day of  , 2020, 

at  , California.  
 (place of execution)   

     
 

       Signature __________________________________ 
 
 

       Name (print or type)__________________________ 
 

 
       Title_______________________________________ 

 
 

       Name of company____________________________ 
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NON-COLLUSION AFFIDAVIT 

 
 

To: The City of Upland:  

State of California
  

) 
)  

 
SS 

County of   )  

  
 , being first duly sworn, deposes and says that 

 
he or she is   of  

 

the party making the foregoing bid that the bid is not made in the interest of or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid is 
genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited 
any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, 
connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain 
from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder of any other bidder, or to 
fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure 
any advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly 
or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 
partnership, company association, organization, bid depository, or to any member or agent thereof to 
effectuate a collusive or sham bid. 

 
 
      _________________________________ 
        Signature 
 
 
 STATE OF CALIFORNIA  

 
) 
)  

 
SS 

 COUNTY OF  )  

 Subscribed and sworn to before me this  day of   , 20  . 

    
 Notary Public in and for the County   

 of  , State of California.  

 My Commission expires  ,  20  . 
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LIST OF PROPOSED SUBCONTRACTORS 
 
 
NAME OF BIDDER:  ___________________________________________________________________________            
Each bidder shall set forth below: 
 

1. The name and location of the place of business of each subcontractor  who will perform work or labor or render 
services to the prime Contractor in or about the construction of the work of improvements, or a subcontractor 
licensed by the State of California, who, under subcontract to the prime Contractor, specially fabricates and installs a 
portion of the work or improvements according to detailed drawings contained in the plans and specifications, in an 
amount in excess of one-half of one percent (1/2%) of the prime Contractor’s total bid, or, if the bid is for the 
construction of streets or highways, including bridges, in excess of one-half of one percent (1/2%) of the prime 
Contractor’s total bid or ten thousand dollars ($10,000.00), whichever is greater. 

 
2. The portion and estimated dollar amount of the work which will be done by each subcontractor.  The Contractor shall list 

only one subcontractor for each portion as is defined by the Contractor in his/her bid. 
 
3. It is noted that if a Contractor fails to specify a subcontractor for any portion of the work to be performed under the 

Contract, he shall be deemed to have agreed to perform such portion himself, and he shall not be permitted to 
subcontract that portion of the work except by written consent of the awarding authority.  The requirement of the 
submission of this list, the legal consequences for failure of the Contractor to do so, and other particular details 
concerning the same shall be as set forth in the “Subletting and Subcontracting Fair Practices Act”, California Public 
Contract Code (§ 4100, et seq.) to which the bidder is hereby referred. 

 
This list and subsequent changes thereto, shall be subject to the approval of the City and additionally for cause cited in the public 
contract code.  Submit an updated and approved LIST OF SUBCONTRACTORS form prior to execution of the City-Contractor 
Contract. 
       
Please type or legibly print (attach additional sheets as necessary). 

Subcontractor’s 
Name and Address 

Contractor License 
Number  

Item No. of Work or 
Trade(s) to be Used 

DIR Registration # Estimated  
$ Amount 
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The Contractor shall not: 
 
A. Substitute any person as subcontractor in place of the subcontractor listed in the original bid, except that the City may consent 

to the substitution of another person as subcontractor: 
 

1. When the subcontractor listed in the bid, after having had a reasonable opportunity to do so, fails or refuses to execute a 
written Contract, based upon the general terms, conditions, Plans and Specifications for the project involved or the terms 
of such Contractor's written bid, is presented to him by the Contractor, or 

 
2. When the listed subcontractor becomes bankrupt or insolvent, or 

 
3. When the listed subcontractor fails or refuses to perform his/her subcontract, or 

 
4. When the listed subcontractor fails or refuses to meet the bond requirements of the Contractor, or 

 
5. When the Contractor demonstrates to the City that the name of the subcontractor was listed as the result of an inadvertent 

clerical error, or 
 

6. When the listed subcontractor is not licensed pursuant to the Contractors License Law, or 
 

7. When the City determines that the work performed by the listed subcontractor is substantially unsatisfactory and not in 
substantial accordance with the Plans and Specifications, or that the subcontractor is substantially delaying or disrupting 
the progress of the work. 

 
B. Permit any subcontract to be voluntarily assigned or transferred or allow it to be performed by anyone other than the original 

subcontractor listed in the original bid, without the consent of the City. 
  
C. Other than in the performance of "change orders" causing changes or deviations from the original Contract, sublet or 

subcontract any portion of the work in excess of one-half of one percent of the Contractor's total bid as to which his/her original 
bid did not designate a subcontractor. 

 
D.   Prior to approval of a Contractor's request for a subcontractor substitution, the City will give notice in writing to the listed 

subcontractor of the Contractor's request to substitute and of the reason for the request.  The notice will be served by 
certified or registered mail to the last known address of the subcontractor.  The listed subcontractor who has been so 
notified shall have five (5) working days within which to transmit to the City written objections to the substitution.  Failure to 
file these written objections shall constitute the listed subcontractor's consent to the substitution. 

 
 If written objections are filed, the City will give notice in writing of at least five (5) working days to the listed subcontractor of a 

hearing by the City on the Contractor's request for substitution. 
 
 The Contractor, as a condition to asserting a claim of inadvertent clerical error in the listing of a subcontractor, shall within two 

working days after the time of the bid opening by the City, give written notice to the City and copies of such notice to both the 
subcontractor he/she claims to have listed in error and the intended subcontractor who had bid to the Contractor prior to the bid 
opening. 

 
 Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the Contractor's total bid as to 

which no subcontractor was designated in the original bid shall only be permitted in cases of public emergency or necessity, 
and then only after a finding reduced to writing as a public record of the City setting forth the facts constituting the emergency 
or necessity. 

 
 If the Contractor violates any of the above provisions the Contractor may be in breach of this Contract and the City may 

exercise the option, in its own discretion, of (1) canceling this Contract, or (2) assessing the Contractor a penalty in an 
amount not more than ten percent of the amount of the subcontract involved, and this penalty shall be deposited in the fund 
out of which the prime Contract is awarded. 
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PREBID SITE INSPECTION CERTIFICATION 
 
 
The bidder hereby certifies that he/she and his/her subcontractors have inspected the site and related specifications of work and 
fully acquainted themselves with all conditions and matters which might in any way affect the work, time of completion or the cost 
thereof, including, but not limited to scheduling and disclosed outside Contracts involving this work. 
 
The bidder also certifies he/she has observed the designated Contractor work areas and access routes, if disclosed or shown, as 
part of work in this Contract. 
 
    BIDDER: 
 
    ___________________________________________ 
 
    ___________________________________________ 
 
    Date:  ______________________________________  
 
 
Persons who inspected site of the proposed work for your firm: 
 
Name_______________________________    Date of Inspection__________________________ 
 
Title ________________________________   
 
 
Name _______________________________    Date of Inspection__________________________ 
 
Title_________________________________ 
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A G R E E M E N T 
 
 
 
  KNOW ALL MEN BY THESE PRESENTS:  The following Agreement is made 
and entered into, in duplicate, as of the date executed by the City Clerk and the Mayor, 
by and between _________________________________________ hereinafter 
referred to as the "CONTRACTOR" and the CITY OF UPLAND, hereinafter referred to as 
"CITY." 
 
A.  Recitals. 
 
(i) WHEREAS, Pursuant to Notice Inviting Sealed Bids or Proposals, bids were 

received, publicly opened, and declared on the date specified in said notice; 
and, 

 
(ii) WHEREAS, CITY did accept the bid of CONTRACTOR as the lowest responsible 

bidder; and, 
 

(iii) CITY has authorized the City Clerk and Mayor to enter into a written contract 
with CONTRACTOR for furnishing labor, equipment, and material for the 
construction of Project No. 7071 & 7080: Citywide Concrete Repairs 
2018-2019 & 2019-2020, Bid No. 2020–04, ("the project" hereinafter). 

 
B.  Terms. 
 
 NOW, THEREFORE, in consideration of the mutual covenants herein contained, 
it is agreed: 
 
 1. GENERAL SCOPE OF WORK:  CONTRACTOR shall furnish all necessary 
labor, tools, materials, appliances, and equipment for construction of Project No. 
7071 & 7080: Citywide Concrete Repairs 2018-2019 & 2019-2020, Bid No. 
2020–04 (“Project”).  The project shall be performed by Contractor in accordance with 
Notice Inviting Bids, Proposal for the Project, Specifications, General Provisions, Special 
Provisions, Plans, Permits, and Bidder’s Response.  Contractor shall complete the tasks 
according to the schedule of performance which is set forth in the contract documents. 
 
 2. INCORPORATED DOCUMENTS TO BE CONSIDERED COMPLEMENTARY: 
Notice Inviting Bids, Proposal for the Project, Specifications, General Provisions, Special 
Provisions, Plans, Permits, and Bidder’s Response are incorporated herein by reference 
thereto and made a part hereof with like force and effect as if all of said documents 
were set forth in full herein.  Said documents, the Resolution Inviting Bids attached 
hereto, together with this written Agreement, shall constitute the contract between the 
parties.  This contract is intended to require a complete and finished piece of work and 
anything necessary to complete the work properly and in accordance with the law and 
lawful governmental regulations shall be performed by the CONTRACTOR whether set 
out specifically in the contract or not.  Should it be ascertained that any inconsistency 
exists between the aforesaid documents and this written Agreement, the provisions of 
this written Agreement shall control. 
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 3. TERMS OF CONTRACT: 
 
  a. The CONTRACTOR agrees to execute the contract within ten (10) 
calendar days from the date of notice of award of the contract and to complete his 
portion of the project within ninety (90) Working days from the execution of the 
first contract.  CONTRACTOR agrees further to the assessment of liquidated damages 
in the amount of $250.00 dollars for each calendar day the project remains 
incomplete beyond the expiration of the completion date.  CITY may deduct the 
amount thereof from any moneys due or that may become due to the CONTRACTOR 
under this Agreement.  Progress payments made after the scheduled date of 
completion shall not constitute a waiver of liquidated damages. 
 
 4. INSURANCE:  The CONTRACTOR shall not commence work under this 
contract until he has obtained all insurance required hereunder in a company or 
companies acceptable to CITY nor shall the CONTRACTOR allow any subcontractor to 
commence work on his subcontract until all insurance required of the subcontractor 
has been obtained.  The CONTRACTOR shall take out and maintain at all times during 
the life of this contract the following policies of insurance: 
 
  a. Compensation Insurance:  Before beginning work, the 
CONTRACTOR shall furnish to the Engineer a policy of insurance or proper 
endorsement as proof that he has taken out full compensation insurance for all persons 
whom he may employ directly or through subcontractors in carrying out the work 
specified herein, in accordance with the laws of the State of California.  Such insurance 
shall be maintained in full force and effect during the period covered by this contract. 
 
  In accordance with the provisions of § 3700 of the California Labor Code, 
every contractor shall secure the payment of compensation to his employees.  
CONTRACTOR, prior to commencing work, shall sign and file with CITY a certification 
as follows: 
 
  "I am aware of the provisions of § 3700 of the Labor Code which require 
every employer to be insured against liability for worker's compensation or to 
undertake self insurance in accordance with the provisions of that Code, and I will 
comply with such provisions before commencing the performance of the work of this 
contract." 
 

b. For all operations of the CONTRACTOR or any subcontractor in 
performing the work provided for herein, insurance with the 
following minimum limits and coverage: 

 
(1) Public Liability - Bodily Injury (not auto) $1,000,000 each 

person; $2,000,000 each accident. 
 

(2) Public Liability - Property Damage (not auto) $500,000 
each accident; $1,000,000 aggregate. 

 
(3) Contractor's Protective - Bodily Injury $1,000,000 each 

person; $2,000,000 each accident. 
 

 
(4) Contractor's Protective - Property Damage $500,000 each 

accident; $1,000,000 aggregate. 
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(5) Automobile - Bodily Injury $1,000,000 each person; 

$1,000,000 each accident. 
 
   (6) Automobile - Property Damage $500,000 each accident. 
 

c. The policy of insurance provided for in subparagraph a. shall 
contain an endorsement which: 

 
(1) Waives all right of subrogation against all persons and 

entities specified in subparagraph 4.d.(2) hereof to be 
listed as additional insured in the policy of insurance 
provided for in paragraph b. by reason of any claim arising 
out of or connected with the operations of CONTRACTOR 
or any subcontractor in performing the work provided for 
herein; 

 
(2) Provides it shall not be canceled or altered without thirty 

(30) days' written notice thereof given to CITY by 
registered mail. 

 
  d. Each such policy of insurance provided for in paragraph b. shall: 
 

(1) Be issued by an insurance company approved in writing by 
CITY, which is admitted and licensed to do business in the 
State of California and which is rated “A” or better 
according to the most recent A.M. Best Company Rating 
Guide; 

 
(2) Name as additional insured the CITY, its officers, agents 

and employees, and any other parties specified in the bid 
documents to be so included; 

 
(3) Specify it acts as primary insurance and that no insurance 

held or owned by the designated additional insured shall 
be called upon to cover a loss under said policy; 

 
   (4) Contain a clause substantially in the following words: 
 

"It is hereby understood and agreed that this policy may 
not be canceled nor the amount of the coverage thereof 
reduced until thirty (30) days after receipt by CITY of a 
written notice of such cancellation or reduction of coverage 
as evidenced by receipt of a registered letter." 

 
   (5) Otherwise be in form satisfactory to CITY. 
 

e. The CONTRACTOR shall at the time of the execution of the 
contract present the original policies of insurance required in 
paragraphs a. and b., hereof, or present an endorsement of the 
insurance company, showing the issuance of such insurance, and 
the additional insured and other provisions required herein. 
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 5. PREVAILING WAGE:  Notice is hereby given that in accordance with the 
provisions of California Labor Code, Division 2, Part 7, Chapter 1, Articles 1 and 2, the 
CONTRACTOR is required to pay not less than the general prevailing rate of per diem 
wages for work of a similar character in the locality in which the public work is 
performed, and not less than the general prevailing rate of per diem wages for holiday 
and overtime work. In that regard, the Director of the Department of Industrial 
Relations of the State of California is required and has determined such general 
prevailing rates of per diem wages.  Copies may be obtained from the California 
Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov.  
CONTRACTOR shall provide a copy of prevailing wage rates to any staff or sub-
contractor hired, and shall pay the adopted prevailing wage rates as a minimum.  
CONTRACTOR also shall cause a copy of such determinations to be posted at the job 
site.  
 
 CONTRACTOR shall forfeit, as penalty to CITY, not more than the amount 
prescribed by California Labor Code Section 1775 for each laborer, workman, or 
mechanic employed for each calendar day or portion thereof, if such laborer, workman, 
or mechanic is paid less than the general prevailing rate of wages hereinbefore 
stipulated for any work done under the attached contract, by him or by any 
subcontractor under him, in violation of the provisions of said Labor Code and Davis-
Bacon Act. 
 
 6. APPRENTICESHIP EMPLOYMENT:  In accordance with the provisions of § 
1777.5 of the Labor Code, as amended, and in accordance with the regulations of the 
California Apprenticeship Council, properly indentured apprentices may be employed in 
the prosecution of the work. 
 
 Attention is directed to the provisions in §§ 1777.5 and 1777.6 of the Labor 
Code concerning the employment of apprentices by the CONTRACTOR or any 
subcontractor under him. 
 
 § 1777.5, as amended, requires the CONTRACTOR or subcontractor employing 
tradesmen in any apprenticeable occupation to apply to the joint apprenticeship 
committee nearest the site of the public works project and which administers the 
apprenticeship program in that trade for a certificate of approval.  The certificate will 
also fix the ratio of apprentices to journeymen that will be used in the performance of 
the contract.  The ratio of apprentices to journeymen in such cases shall not be less 
than one to five except: 
 

a. When unemployment in the area of coverage by the joint 
apprenticeship committee has exceeded an average of 15 percent 
in the 90 days prior to the request for certificate, or 

 
b. When the number of apprentices in training in the area exceeds a 

ratio of one to five, or 
 

c. When the trade can show that it is replacing at least 1/30 of its 
membership through apprenticeship training on an annual basis 
statewide or locally, or 

d. When the CONTRACTOR provides evidence that he employs 
registered apprentices on all of his contracts on an annual 
average of not less than one apprentice to eight journeymen. 
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 The CONTRACTOR is required to make contributions to funds established for the 
administration of apprenticeship programs if he employs registered apprentices or 
journeymen in any apprenticeable trade on such contracts and if other contractors on 
the public works site are making such contributions. 
 
 The CONTRACTOR and subcontractors under him shall comply with the 
requirements of §§ 1777.5 and 1777.6 in the employment of apprentices. 
 
 Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, ex-officio the 
Administrator of Apprenticeship, San Francisco, California, or from the Division of 
Apprenticeship Standards and its branch offices. 
 
 7. LEGAL HOURS OF WORK:  Eight (8) hours of labor shall constitute a 
legal day's work for all workmen employed in the execution of this contract, and the 
CONTRACTOR and any subcontractor under him shall comply with and be governed by 
the laws of the State of California having to do with working hours set forth in Division 
2, Part 7, Chapter 1, Article 3 of the Labor Code of the State of California as amended. 
 
 The CONTRACTOR shall forfeit, as a penalty to CITY, twenty-five dollars 
($25.00) for each laborer, workman, or mechanic employed in the execution of the 
contract, by him or any subcontractor under him, upon any of the work hereinbefore 
mentioned, for each calendar day during which said laborer, workman, or mechanic is 
required or permitted to labor more than eight (8) hours in violation of said Labor 
Code. 
 
 8. TRAVEL AND SUBSISTENCE PAY:  CONTRACTOR agrees to pay travel 
and subsistence pay to each workman needed to execute the work required by this 
contract as such travel and subsistence payments are defined in the applicable 
collective bargaining agreements filed in accordance with Labor Code § 1773.8. 
 
 9. CONTRACTOR'S LIABILITY:  The City of Upland and its respective 
officers, agents and employees shall not be answerable or accountable in any manner 
for any loss or damage that may happen to the project or any part thereof, or for any 
of the materials or other things used or employed in performing the project; or for 
injury or damage to any person or persons, either workmen, employees of the 
CONTRACTOR or his subcontractors or the public, whatsoever arising out of or in 
connection with the performance of the Project.  The CONTRACTOR shall be 
responsible for any damage or injury to any person or property resulting from defects 
or obstructions or from any cause whatsoever, except the sole negligence or willful 
misconduct of CITY, or its employees, servants, or independent contractors who are 
directly responsible to CITY during the progress of the Project or at any time before its 
completion and final acceptance. 
 
 The CONTRACTOR will indemnify CITY against and will hold and save CITY, its 
officers, officials, employees and volunteers harmless from any and all actions, claims, 
demands, losses, damages to persons or property, penalties, obligations, or liabilities 
including attorneys’ fees and expert witness expenses that may be asserted or claimed 
by any person, firm, entity, corporation, political subdivision, or other organization 
arising out of or in connection with the work, operation, or activities of the 
CONTRACTOR, his agents, employees, subcontractors, or invitees provided for herein, 
whether or not there is concurrent passive or active negligence on the part of CITY, but 
excluding such actions, claims, damages to persons or property, penalties, obligations, 
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or liabilities arising from the sole negligence or willful misconduct of CITY, its 
employees, servants, or independent contractors who are directly responsible to CITY, 
and in connection therewith: 

a. The CONTRACTOR will defend any action or actions filed in 
connection with any of said claims, damages, penalties, 
obligations, or liabilities and will pay all costs and expenses, 
including attorneys' fees incurred in connection therewith. 

 
b. The CONTRACTOR will promptly pay any judgment or award 

rendered against the CONTRACTOR or CITY covering such claims, 
damages, penalties, obligations, and liabilities arising out of or in 
connection with such work, operations, or activities of the 
CONTRACTOR hereunder or reasonable settlement in lieu of 
judgment or award, and the CONTRACTOR agrees to save and 
hold the CITY harmless therefrom. 

 
c. In the event CITY is made a party to any action or proceeding 

filed or prosecuted against the CONTRACTOR for damages or 
other claims arising out of or in connection with the project, 
operation, or activities of the CONTRACTOR hereunder, the 
CONTRACTOR agrees to pay to CITY any and all costs and 
expenses incurred by CITY in such action or proceeding together 
with reasonable attorneys' fees. 

 
Any money due to the CONTRACTOR under and by virtue of this Agreement as 
shall be considered necessary by CITY may be retained by CITY until disposition 
has been made of such actions or claims for damage as aforesaid. 

 
10. DEFAULT BY CONTRACTOR:  In addition to any other remedy provided 

by law, the City may require CONTRACTOR to obtain a bond in the amount determined 
by the City for completion of the Project. 
 

11. INDEPENDENT CONTRACTOR:   
 

a. CONTRACTOR is and shall at all times remain as to the City a 
wholly independent contractor.  The personnel performing the 
services under this Agreement on behalf of CONTRACTOR shall at 
all times be under CONTRACTOR's exclusive direction and control.  
Neither City nor any of its officers, employees, agents, or 
volunteers shall have control over the conduct of CONTRACTOR or 
any of CONTRACTOR's officers, employees, or agents except as 
set forth in this Agreement.  CONTRACTOR shall not at any time 
or in any manner represent that it or any of its officers, 
employees or agents are in any manner officers, employees or 
agents of the City.  CONTRACTOR shall not incur or have the 
power to incur any debt, obligation or liability whatever against 
City, or bind City in any manner. 

 
b. No employee benefits shall be available to CONTRACTOR in 

connection with the performance of this Agreement.  Except for 
the fees paid to CONTRACTOR as provided in the Agreement, City 
shall not pay salaries, wages, or other compensation to 
CONTRACTOR for performing services hereunder for City.  City 
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shall not be liable for compensation or indemnification to 
CONTRACTOR for injury or sickness arising out of performing 
services hereunder. 

 
c. PERS Eligibility Indemnification:  In the event that CONTRACTOR 

or any employee, agent, or subcontractor of CONTRACTOR 
providing services under this Agreement claims or is determined 
by a court of competent jurisdiction or the California Public 
Employees Retirement System (PERS) to be eligible for 
enrollment in PERS as an employee of the City, CONTRACTOR 
shall indemnify, defend, and hold harmless City for the payment 
of any employee and/or employer contributions for PERS benefits 
on behalf of CONTRACTOR or its employees, agents, or 
subcontractors, as well as for the payment of any penalties and 
interest on such contributions, which would otherwise be the 
responsibility of City. 

 
Notwithstanding any other agency, state or federal policy, rule, regulation, law 
or ordinance to the contrary, CONTRACTOR and any of its employees, agents, 
and subcontractors providing service under this Agreement shall not qualify for 
or become entitled to, and hereby agree to waive any claims to, any 
compensation, benefit, or any incident of employment by City, including but not 
limited to eligibility to enroll in PERS as an employee of City and entitlement to 
any contribution to be paid by City for employer contribution and/or employee 
contributions for PERS benefits. 

 
12. NONDISCRIMINATION:  No discrimination shall be made in the 

employment of persons upon public works because of the race, color, sex, sexual 
preference, sexual orientation, or religion of such persons, and every contractor for 
public works violating this section is subject to all the penalties imposed for a violation 
of Division 2, Part 7, Chapter 1 of the Labor Code in accordance with the provisions of 
§ 1735 of said Code. 
 
 13. INELIGIBLE SUBCONTRACTORS:  The CONTRACTOR shall be prohibited 
from performing work on this project with a subcontractor who is ineligible to perform 
on the project pursuant to §§ 1777.1 and 1777.7 of the Labor Code. 
 
 14. CONTRACT PRICE AND PAYMENT:  CITY shall pay to the CONTRACTOR 
for furnishing the material and doing the prescribed work the unit prices set forth in 
accordance with Contractor’s Proposal dated _____________________, 20___. 
 
 15. WAIVER:  The delay or failure of either party at any time to require 
performance or compliance by the other of any of its obligations or agreements shall in 
no way be deemed a waiver of those rights to require such performance or compliance.  
No waiver of any provision of this Agreement shall be effective unless in writing and 
signed by a duly authorized representative of the party against whom enforcement of a 
waiver is sought.  The waiver of any right or remedy in respect to any occurrence or 
event shall not be deemed a waiver of any right or remedy in respect to any other 
occurrence or event, nor shall any waiver constitute a continuing waiver.   
 
 16. CONSTRUCTION:  The parties have participated jointly in the negotiation 
and drafting of this Agreement.  In the event an ambiguity or question of intent or 
interpretation arises with respect to this Agreement, this Agreement shall be construed 
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as if drafted jointly by the parties and in accordance with its fair meaning.  There shall 
be no presumption or burden of proof favoring or disfavoring any party by virtue of the 
authorship of any of the provisions of this Agreement. 

 
 17. COSTS:  Each party shall bear its own costs and fees incurred in the 
preparation and negotiation of this Agreement and in the performance of its obligations 
hereunder except as expressly provided herein. 
 
 
 18. ATTORNEYS' FEES:  In the event that any action or proceeding is 
brought by either party to enforce any term or provision of this Agreement, the 
prevailing party shall recover its reasonable attorneys' fees and costs incurred with 
respect thereto. 

 
19. RELEASE OF INFORMATION: 

 
a. All information gained by CONTRACTOR in performance of this 
Agreement shall be considered confidential and shall not be released by 
CONTRACTOR without City's prior written authorization.  CONTRACTOR, 
its officers, employees, agents or subcontractors, shall not without 
written authorization from the City Manager or unless requested by the 
City Attorney, voluntarily provide declarations, letters of support, 
testimony at depositions, response to interrogatories or other 
information concerning the work performed under this Agreement or 
relating to any project or property located within the City.  Response to a 
subpoena or court order shall not be considered "voluntary" provided 
CONTRACTOR gives City notice of such court order or subpoena.  

 
b. CONTRACTOR shall promptly notify City should CONTRACTOR, its 
officers, employees, agents or subcontractors be served with any 
summons, complaint, subpoena, notice of deposition, request for 
documents, interrogatories, request for admissions or other discovery 
request, court order or subpoena from any party regarding this 
Agreement and the work performed there under or with respect to any 
project or property located within the City.  City retains the right, but 
has no obligation, to represent CONTRACTOR and/or be present at any 
deposition, hearing or similar proceeding.  CONTRACTOR agrees to 
cooperate fully with City and to provide City with the opportunity to 
review any response to discovery requests provided by CONTRACTOR.  
However, City's right to review any such response does not imply or 
mean the right by City to control, direct, or rewrite said response. 

 
20. NOTICES.  Any notices which either party may desire to give to the other 

party under this Agreement must be in writing and may be given either by (I) personal 
service, (ii) delivery by a reputable document delivery service, such as but not limited 
to, Federal Express, that provides a receipt showing date and time of delivery, or (iii) 
mailing in the United States Mail, certified mail, postage prepaid, return receipt 
requested, addressed to the address of the party as set forth below or at any other 
address as that party may later designate by Notice. Notice shall be effective upon 
delivery to the addresses specified below or on the third business day following deposit 
with the document delivery service or United States Mail as provided above. 
 

To City: City of Upland 
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      460 North Euclid Avenue 
Upland, California 91785 
Attention:  City Manager 

 
To CONTRACTOR: Place Company Name 
 Address  
 Contact Person Info Here 
 

 Additionally, CONTRACTOR shall provide an emergency phone number to the 
City where its point of contact may be reached at any time by City in the event of an 
emergency. 
 
 IN WITNESS WHEREOF, the parties hereto have caused these presents to be 
duly executed with all the formalities required by law on the respective dates set forth 
opposite their signatures. 
 
State of California 
Contractor's License No. __________________ 
 
           _____________________________________ 
 
       _____________________________________ 
 
       _____________________________________ 
___________________________ 
Date 
       By:__________________________________ 
                     Title 
 
       _____________________________________ 
                      Title 
 
Contractor's      Emergency Phone at which 
Business Phone __________________     Contractor can be reached 
       at any time _________________________ 
 
 
 
       CITY OF UPLAND, 
       A Municipal Corporation 
 
 
___________________________                                 By:________________________________ 
Date        Mayor 
 
       By: ________________________________________ 
                                            City Clerk 
 
Approved as to form: 
 
 
_______________________________ 
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City Attorney 
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CITY OF UPLAND 
GENERAL PROVISIONS 

   
 
 The Standard Specifications for the City of Upland shall be the latest edition of the STANDARD 
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (SSPWC), 2015 EDITION (sometimes hereinafter 
referred to as the Greenbook), written and promulgated by the Southern California Chapter, American Public Works 
Association, and Southern California Districts Associated General Contractors of California Joint Cooperative 
Committee, including all published amendments thereto except for the following amendments, deletions and 
modifications. 
 

Any conflict arising between these modifications and the Standard Specifications for Public Works 
Construction shall be resolved by the Engineer, whose decision shall be final. 
 
Modifications to the Standard Specifications for Public Works Construction. 
 
 The following amendments, additions and deletions shall be incorporated into the Green Book: 
 
SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS 
 
  1-2 Definitions. 
 
   Agency - The City of Upland.  
 
   Board - The City Council of the City of Upland or the Board of Directors of Successor 

Agency to the Upland Community Redevelopment Agency. 
 
   Clerk or City Clerk - The City Clerk of the City of Upland.  
 
   Engineer or City Engineer - The City Engineer of the City of Upland or his or her 

designee. 
 
   Laboratory - The official testing laboratory of the Agency or other laboratories designated, 

in writing, by the Engineer. 
 
  1-3.3  Institutions 
 
   A.P.W.A. - The latest American Public Works Association 
 
   A.S.C.E. - The latest American Society of Civil Engineers 
 
   A.S.M.E. - The latest American Society of Mechanical Engineers 
 
  1-6 -  Proposal Requirements and Conditions 
 
   A new Section 1-6 hereby is added to Section 1 of the Greenbook, as follows: 
 

1-6.1 Availability of Plans and Specifications: Plans and specifications may be examined at 
the Office of the Purchasing Coordinator.  Copies of the plans and specifications are 
available at the Office of the Purchasing Coordinator.  Copies of the Notice to Bidders and 
proposal forms may be obtained from the Purchasing Coordinator. 
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1-6.2 Approximate Estimate: The quantities given in the Notice to Bidders, proposal and 
contract forms are approximate only, being given as a basis for the comparison of bids, 
and the Agency does not, expressly or by implication, agree that the actual amount of 
work will correspond therewith.  For work bid on a lump sum price basis, any estimate of 
quantities is provided for the convenience of Bidders and for comparison of bids and is not 
guaranteed to be correct by the Agency to be the entire amount. 

 
1-6.3 Examination of Plans, Specifications and Site of the Work.  Prior to the submittal of a 

bid response, the Bidder shall examine the Site of the Work along with reviewing the 
Specifications, Plans, Notice Inviting Bids, Project Proposal, General Provisions, Special 
Provisions, and the Contract/Agreement. 

 
1-6.4 Proposal Form: All proposals must be submitted on forms for that purpose furnished by 

the Agency.  Letters of transmittal will be considered a non-responsive bid.  All proposals 
shall give the prices proposed, both in writing and figures, and shall be signed by the 
Bidder, who must give his address.  The Bidder shall fill out all blanks in the proposal form 
as therein required.  In case of error, unit prices will govern over extensions, and written 
words will govern over numerals, unless it can be established that an obviously incorrect 
entry has been made. 

 
 No contractor or subcontractor may be listed on a bid proposal for a public works 

project (submitted on or after March 1, 2015) unless registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5 [with limited 
exceptions from this requirement for bid purposes only under Labor Code section 
1771.1(a)]. 

 
1-6.5 Rejection of Proposals Containing Alterations or Irregularities: Proposals may be 

rejected if they show any alterations of form, additions not called for, conditional bids, 
incomplete bids, or irregularities of any kind.  When proposals are signed by an agent, 
other than an officer or manager of a corporation or a member of a partnership, a power 
of attorney or written authorization must be on file with the Agency prior to opening bids or 
shall be submitted with the proposal; otherwise, the proposal will be rejected as irregular 
and unauthorized. 

 
1-6.6 Proposal Guaranty: All bids shall be presented in a sealed envelope and shall be 

accompanied by "Proposal Guaranty" made payable to the Agency and for an amount 
equal to at least ten percent (10%) of the bid unless otherwise specified on the "Notice 
Inviting Sealed Bids or Proposals."  Said guaranty shall be cash, an unconditional certified 
or cashier's check, a bank or postal money order, or bid bond executed as surety by a 
corporation authorized to issue surety bonds in the State of California. 

 
1-6.7 Withdrawal of Proposals: Any bid may be withdrawn at any time prior to, but not after, 

the hour fixed in the public notice for the opening of bids, provided that a request in writing 
executed by the Bidder or his duly authorized representative, for the withdrawal of such 
bid is filed with the Clerk.  The withdrawal of a bid shall not prejudice the right of a Bidder 
to file a new bid. 

 
1-6.8 Disqualification of Bidders: More than one proposal from an individual, a firm or 

partnership, a Corporation or an association under the same or different names will not be 
considered.  Reasonable grounds for believing that any bidder is interested in more than 
one proposal for the work contemplated will cause the rejection of all proposals in which 
such Bidder is interested.  If there is reason for believing that collusion exists among the 
bidders, none of the participants in such collusion will be considered in this or future 
proposals.  Proposals in which the prices are unbalanced may be rejected. 
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1-6.9 Competency of Bidders: Prior to the submission of bids, the Contractor shall be licensed 

in accordance with the provisions of Chapter 9 of Division III of the Business and 
Professional Code of the State of California and evidence of such license shall be 
presented to the Engineer on request.  The Engineer may require the Bidder to present 
satisfactory evidence that he has sufficient experience and that he is fully prepared with 
the necessary capital, materials, machinery and skilled workmen to carry out the contract. 

 
1-6.10 Material Guaranty: Before any contract is awarded, Bidders may be required to furnish a 

complete statement of the origin, composition and manufacture of any or all materials to 
be used in the construction of the work, together with samples, which samples may be 
subjected to the tests provided for in these specifications to determine their quality and 
fitness for the work. 

 
1-6.11 Progress Schedule: The successful bidder shall submit a progress schedule showing 

thereon the time he proposes to occupy in prosecuting the various major divisions of the 
work and his proposed sequence of operations. 

 
SECTION 2 - SCOPE AND CONTROL OF THE WORK 
 

Section 2-1 of the Greenbook hereby is amended to read as follows: 
 

2-1 Award and Execution of Contract 
 

2-1.1 Consideration of Bids: Bids will be opened publicly by the Purchasing Coordinator or a 
designated representative on the date and at the time set forth in the "Notice Inviting 
Sealed Bids or Proposals."  The right is reserved by the Agency by action of the Board to 
reject any or all bids, to advertise for new proposals, to negotiate in the open market for a 
contract at a reasonable price, to purchase in the open market, or to have the work 
performed by Agency employees, or to abandon the work if, in the judgment of the Board, 
the best interest of the Agency will be promoted thereby. 

 
2-1.2 Award of Contract: The award of the contract, if it be awarded, will be to the lowest 

responsible Bidder whose proposal complies with all the requirements prescribed. The 
award, if made, will be made within forty-five (45) calendar days after the opening of the 
proposals. 

 
 No contractor or subcontractor may be awarded a contract for public work on a 

public works project (awarded on or after April 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5. 

 
 All bids will be compared on the basis of the Agency's estimate of the quantities of work to 

be done. 
 

2-1.3 Return of Proposal Guarantees: All proposal guarantees will be held by the Agency until 
the contract has been signed, after which they will be returned to the respective bidders 
whose proposals they accompany.  If bids are rejected, the proposal guarantees will be 
returned after the date of the rejection. 

 
2-1.4 Execution of Contract: The contract shall be signed by the successful Bidder and 

returned together with the contract bonds, within ten (10) calendar days after the Notice of 
Award of Contract has been mailed, unless otherwise specified by the Agency. 
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Section 2-4 of the Greenbook dealing with the “Payment Bond” (Labor and Material Bond) is 
hereby amended as follows.  Payment bond shall be: 

 
1. One hundred percent of the total amount payable by the terms of the contract when 

the total amount payable does not equal or exceed five million dollars ($5,000,000). 
 

2. Fifty percent of the total amount payable by the terms of the contract when the total 
amount payable is not less than five million dollars ($5,000,000) and does not exceed 
ten million dollars ($10,000,000). 

 
3. Twenty-five percent of the total amount payable by the terms of the contract if the 

contract exceeds ten million dollars ($10,000,000). 
 
   In all other respects, Subsection 2-4 shall remain unchanged. 
 

2-9 Surveying 
  
2-9.1 Permanent Survey Markers:  Section 2-9.1 of the Greenbook shall be replaced with the 

following: 
   

 The Contractor shall notify the Engineer, or the owner on a Private Contract, at least 7 
days before starting work to allow for the preservation of survey monuments, lot stakes 
(tagged), and bench marks.  The Contractor’s Registered Land Surveyor, or Registered 
Civil Engineer authorized to practice land surveying, shall file a Corner Record Form 
referencing survey monuments subject to disturbance in the Office of the County Surveyor 
prior to the start of construction, and also prior to the completion of construction for the 
replacement of survey monuments.  The Contractor shall not disturb survey monuments, 
lot stakes (tagged), or bench marks without the consent of the Engineer, or the owner on 
Private Contracts.  The Contractor shall bear the expense of replacing any that may be 
disturbed without permission.  Replacement shall be done only under the direction of the 
Engineer by Registered (licensed) Licensed Land Surveyor or a Registered Civil Engineer 
authorized to practice land surveying within the State of California.  The Contractor’s 
surveyor shall file all Corner records with the County of San Bernardino, with all costs paid 
by the Contractor. 

 
 When a change is made in the finished elevation of the pavement of any roadway in 

which a permanent survey monument is located, the Contractor shall adjust the 
monument cover to the new grade within seven (7) days of finished paving unless 
otherwise required by the Agency. 

 
  2-9.2 Survey Service:  Section 2-9.2 of the Greenbook shall be amended to include the 
    following paragraph: 
   

 The Contractor is responsible to hire a Registered Civil Engineer or a Licensed Land 
Surveyor authorized to practice land surveying within the State of California to provide 
construction surveying and staking at the expense of the Contractor. 

 
2-11 Inspection 

 
   Section 2-11 of the Greenbook shall be amended to include the following: 
 

 The Contractor shall give the Engineer notice of the time when he or his subcontractors 
will start the various units of operations of the work.  Notice shall be given at least forty-
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eight (48) hours in advance of starting or resumption time exclusive of Saturdays, 
Sundays or holidays, for the purpose of permitting the Engineer to make the necessary 
assignment of his representative or inspector on the work.  Any work performed by the 
Contractor or his subcontractors in conflict with said notice shall be removed if so ordered 
by the Engineer or his representative or inspector on the work. 

 
 The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill 

the contract as prescribed.  Defective work shall be made good, and unsuitable materials 
may be rejected, notwithstanding the fact that such defective work or unsuitable materials 
may have been previously overlooked by the Engineer and accepted or estimated for 
payment. 

 
 Any project undertaken by the Agency in cooperation with, or under the control or 

supervision of, another public or quasi-public entity shall be subject, at all times, to 
inspection by the participating entity. 

 
SECTION 3. CHANGES IN WORK 
 
  Section 3-3.2.3 of the Greenbook shall be replaced in its entirety with the following: 
 

3-3.2.3  Markup 
  

(a) Work by Contractor.  The following percentages shall be added to the 
Contractor’s costs and shall constitute the entire markup for all overhead and 
profits: 
 
1. Labor ................................................. 15% 
2. Materials ............................................ 10% 
3. Equipment Rental ..............................   8% 
4. Other Items and Expenditures ..........   5%  
 
To the sum of the costs and markups provided for in this subsection, 1% shall be 
added as compensation for bonding. 

 
(b) Work by Subcontractor.  When all or part of the extra work is performed by a 

Subcontractor, the markup established in 3-3.2.3(a) shall be applied to the 
Subcontractor’s actual cost of such work.  A markup of 10 percent on the first 
$5,000 of the subcontracted portion of the extra work and a markup of 5 percent on 
the work added in excess of $5,000 of the subcontracted portion of the extra work 
may be added by the Contractor. 

 
SECTION 4. CONTROL OF MATERIALS - [No Changes] 
 
SECTION 5. UTILITIES - [No Changes] 
 
SECTION 6. PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 
 

6-7.2a Construction Schedule and Commencement of Work 
 
   A new Section 6-7.2.1 is added to the Greenbook: 
 

6-7.2.1 Working Hours:  Working hours shall be limited to 7:00 a.m. and 3:30 p.m. unless 
otherwise authorized, in writing, by the Engineer. 
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SECTION 7. RESPONSIBILITIES OF THE CONTRACTOR 
   
  Section 7.0 of the Greenbook is hereby added to read as follows: 
 

7.0 All references in Section 7 to the Division of Industrial Safety shall mean the State 
Division of Occupational Safety and Health, or its successor agency or agencies. 

 
Section 7-2.1 of the Greenbook is hereby amended to include the following paragraphs as follows: 

 
7-2.1 General:  The Contractor shall keep himself fully informed of all State and National laws 

and all municipal ordinances and regulations of the Agency which in any manner affect 
those engaged or employed in the work, or which in any way affect the conduct of the 
work, and of all such orders and decrees of bodies or tribunals having any jurisdiction or 
authority over the same. 

  
The Contractor shall at all times observe and comply with, and shall cause all his agents 
and employees to observe and comply with all such laws, ordinances, regulations, orders 
and decrees; and shall protect and indemnify the Agency, the Board and the Engineer, 
and all of its and their officers and agents and servants against any claim or liability 
arising from or based on the violation of any such law, ordinance, regulation, order or 
decree, whether by himself or his employees.  If any such discrepancy or inconsistency is 
discovered in the plans, drawings, specifications or contract for the work in relation to any 
such law, ordinance, regulation, murder or decree, the Contractor shall forthwith report the 
same in writing to the Engineer. 

 
  Section 7-2.1.2 of the Greenbook is amended to read as follows: 

 
7-2.1.2  Apprentices:  In accordance with the provisions of § 1777.5 of the Labor Code as 

amended by Chapter 971, Statutes of 1939, and in accordance with the regulations of the 
California apprenticeship Council, properly indentured apprentices may be employed in 
the prosecution of the work. 

 
Attention is directed to the provisions in §§ 1777.5 and 1777.6 of the Labor Code 
concerning the employment of apprentices by the Contractor or any subcontractor under 
him. 

 
Section 1777.5, as amended, requires the Contractor or subcontractor employing 
tradesmen in any apprenticeable occupation to apply to the joint apprenticeship 
committee nearest the site of the public works project and which administers the 
apprenticeship program in that trade for a certificate of approval.  The certificate will also 
fix the ratio of apprentices to journeymen that will be used in the performance of the 
contract.  The ratio of apprentices to journeymen in such cases shall not be less than one 
to five except: 

 
   a. When unemployment in the area of coverage by the joint apprenticeship 

committee has exceeded an average of fifteen percent (15%) in the ninety (90) 
days prior to the request for certificate, or 

 
   b. When the number of apprentices in training in the area exceeds a ratio of one to 

five, or 
 
   c. When the trade can show that it is replacing at least 1/30 of its membership 

through apprenticeship training on an annual basis statewide or locally, or 
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   d. When the Contractor provides evidence that he employs registered apprentices 
on all of his contracts on an annual average of not less than one apprentice to 
eight journeymen. 

 
The Contractor is required to make contributions to funds established for the 
administration of apprenticeship programs if he employs registered apprentices or 
journeymen in any apprenticeable trade on such contracts and if other contractors on the 
public works site are making such contributions. 

 
The Contractor and subcontractor under him shall comply with the requirements of §§ 
1777.5 and 1777.6 in the employment of apprentices. 

 
  Information relative to apprenticeship standards, wage schedules and other requirements 

may be obtained from the director of Industrial Relations, ex-officio the Administrator of 
Apprenticeship, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices. 

 
  Section 7-2.2 of the Greenbook is amended to read as follows: 
 

7-2.2 Prevailing Wage:  Notice is hereby given that in accordance with the provisions of 
California Labor Code, Part 7, Chapter 1, Articles 1 and 2, the Contractor is required to 
pay not less than the general prevailing rate of per diem wages for work of a similar 
character in the locality in which the public work is performed, and not less than the 
general prevailing rate of per diem wages for holidays and overtime work.  In that regard, 
the Director of the Department of Industrial Relations of the State of California is required 
to and has determined such general prevailing rates of per diem wages.  Copies may be 
obtained from the California Department of Industrial Relations’ Internet web site at 
http://www.dir.ca.gov.  Contractor shall provide a copy of prevailing wage rates to any 
staff or sub-contractor hired, and shall pay the adopted prevailing wage rates as a 
minimum.  The Contractor also shall cause a copy of such determinations to be posted at 
the job site. 

 
 This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations.  All contractors and subcontractors must 
furnish electronic certified payroll records directly to the Labor Commissioner (aka 
Division of Labor Standards Enforcement). 

 
  The Contractor shall forfeit, as penalty to the Agency, not more than the amount 

prescribed by Labor Code Section 1775 for each laborer, worker or mechanic employed 
for each calendar day or portion thereof such laborer, worker or mechanic is paid less 
than the general prevailing rate of wages hereinbefore stipulated for any work done under 
the attached contract, by him or by any subcontractor under him, in violation of the 
provisions of said Labor Code. 

 
  Section 7-2.2.1 through 7-2.2.5 of the Greenbook is added to read as follows: 
 

7-2.2.1 Taxes:  Bidder shall include all applicable taxes in the amount bid, including, but not 
limited to, State Sales Tax, Federal Excise Tax, and any other applicable taxes collected 
by the City and/or County. 

 
  The Agency is exempt from the Federal Excise Tax and exception certificates will be 

furnished.  In certain instances, the bidder and subcontractor may be liable for Federal 
Excise Tax.  Bidder must determine whether Federal Excise Tax is chargeable to him 
and, if so, the amount of the tax should be included in the amount bid. 
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  Any new or additional taxes levied after the adoption of these specifications that are 
payable by the Agency are not to be included in the price bid, but added thereto when 
invoiced. 

 
7-2.2.2 Responsibility for Damage:  The Agency, the Board and the Engineer shall not be 

answerable or accountable in any manner for any loss or damage that may happen to the 
work or any part thereof; or for any materials or equipment used in performing the work; or 
for injury or damage to person or persons, either workmen or the public; or for damage to 
adjoining property from any cause whatsoever during the progress of the work or at any 
time before final acceptance. 

 
 The Contractor shall be held responsible for any and all loss, accidents, injury or damage 

to persons or property which may be the result of this contract and for which the Agency 
might be held liable.  He shall protect and indemnify the Agency and save it harmless in 
every way from all claims, suits, or acts of law for damage or injury to persons or property 
that may arise or be occasioned in any way because of this contract.  The Board may 
retain so much of the money due the Contractor as shall be considered necessary, until 
disposition has been made of such suits or claims for damages as aforesaid. 

 
7-2.2.3 Contractor's Responsibility for Work:  Until the formal acceptance of the work by the 

Engineer, the Contractor shall have the charge and care thereof except as provided in § 
7-2.2.2 and shall bear the risk of injury or damage to any part thereof by the action of the 
elements or from any other cause, whether arising from the execution or from the 
nonexecution of the work.  The Contractor shall rebuild, repair, restore and make good all 
injuries or damages to any portion of the work occasioned by any cause before final 
acceptance and shall bear the expense thereof, except such injuries or damages as 
occasioned by acts of war. 

 
7.2.2.4 Correction for Errors, Recovery for Errors, Dishonesty or Collusion:   The Agency 

reserves the right to correct any error that may have been made in any estimate that has 
been paid.  The Agency also reserves the right to claim and recover by process of law, 
any sums sufficient to correct any error or make good any deficiency in the work resulting 
from such error or from dishonesty or collusion between any of the parties or individuals 
having dealings pursuant to the construction of the work, regardless of when such error, 
dishonesty or collusion shall be discovered. 

 
7.2.2.5 Rights in Materials and Salvage:  Ownership of material incorporated in the work is 

vested in the name of the Agency. Any material delivered and paid for in part by the 
Agency or any material furnished by the Agency to be incorporated in the work, is or 
becomes the property of the Agency.  Any salvageable materials or installations existing 
at the site of the work (such as manhole rings and covers, catch basin gratings, angle 
iron, pipe railings, valve boxes and lamp pole boxes, and other steel, cast iron or metallic 
materials) that are the property of the Agency if they are to be removed shall be delivered 
F.O.B. the storage yard designated by the Agency.  The salvageable materials shall be 
cleaned of clinging concrete and debris and delivered to the storage yard in the same 
condition as it existed prior to removal, unless the Contractor is instructed otherwise by 
the Engineer. 

 
  Section 7-2.4 of the Greenbook is amended to read as follows: 
 

7-2.4 Hours of Labor:  Eight (8) hours of labor shall constitute a legal day's work for all workers 
employed in the execution of this contract and this Contractor and any subcontractor 
under him shall comply with and be governed by the laws of the State of California having 
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to do with working hours as set forth in Division 2, Part 7, Chapter 1, Article 3 of the Labor 
Code of the State of California as amended. 

 
The Contractor shall forfeit, as a penalty to the Agency, the maximum amount authorized 
under California Labor Code Section 1813 for each laborer, worker or mechanic employed 
in the execution of the contract, by him or any subcontractor under him, upon any of the 
work hereinbefore mentioned, for each calendar day during which said laborer, worker or 
mechanic is required or permitted to labor more than eight (8) hours in violation of said 
Labor Code. 

 
Contractor agrees to pay travel and subsistence pay to each worker needed to execute 
the work required by this contract as such travel and subsistence payments are defined in 
the applicable collective bargaining agreements filed in accordance with Labor Code § 
1773 

 
7-3 Section 7-3 of the Greenbook hereby is deleted, in its entirety.  The provisions set forth in 

the Agreement executed between the Agency and the Contractor shall govern the 
Insurance requirements required by the Agency. 

 
  Section 7-10.1.1.3 of the Greenbook is added to read as follows: 
 

7-10.1.1.3 Street Closures, Detours, Barricades:  
 

 Flagmen and guards, while on duty and assigned to give warning to the public that the 
highway is under construction and of any dangerous conditions to be encountered as a 
result thereof, shall perform their duties and shall be provided with the necessary 
equipment by the Contractor in accordance with the current "Instructions to Flagmen," 
contained in the State of California, Department of Transportation, Traffic Manual.  The 
equipment shall be furnished and kept clean and in good repair by the Contractor at his 
own expense. Signs, lights flags and other warning and safety devices shall conform to 
the requirements as set forth in the current "Manual of Traffic Controls for Construction 
and Maintenance Work Zones,” or “Work Area Traffic Control Handbook.” 

 
 Should the Contractor appear to be neglectful or negligent in furnishing warning and 

protective measures, the Engineer may direct attention to the existence of a hazard; and 
the necessary warning and protective measures shall be furnished and installed 
immediately by the Contractor, at his expense.  Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer 
shall not relieve the Contractor from responsibility for public safety or abrogate his 
obligation to furnish and pay for these devices. 

 
 If attention is directed to the existence of a hazard, and the Contractor fails to provide 

such devices, said devices will be placed, or cause to be placed, by the Agency.  The cost 
of placement of these devices shall be the sole responsibility of the Contractor and shall 
be paid for at the rate of $50.00 per hour for labor and pickup truck, $15.00 per day per 
barricade and any other costs incurred by the Agency relative to traffic control.  Said costs 
shall be deducted from the total contract price for the work. 

 
SECTION 8 FACILITIES FOR AGENCY PERSONNEL [No Changes] 
 
SECTION 9 MEASUREMENT AND PAYMENT 
 
  A new Section 9-3.5 hereby is added to the Green Book as follows: 
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9-3.5 Resolution of Construction Claims:  Pursuant to the requirements of California Public 
Contract Code § 20104(c), set forth below is the procedure for resolution of construction 
claims by the contractor.  This provision shall only apply to those claims specified in § 
20104 of the California Public Contract Code: 

 
§ 20104.  Application of article; inclusion of article in plans and specifications. 

 
  (a)(1) This article applies to all public works claims of three hundred seventy-five 

thousand dollars ($375,000.00) or less which arise between a contractor and a local 
agency. 

 
      (2) This article shall not apply to any claims resulting from a contract between a 

contractor and a public agency when the public agency has elected to resolve any 
disputes pursuant to Article 7.1 (commencing with § 10240) of Chapter 1 or Part 2. 

 
  (b)(1) "Public work" means a public work contract as defined in §§ 1101, 3100 and 

3106 of the Public Contract Code, but does not include any work or improvement 
contracted for by the state or the Regents of the University of California. 

 
     (2) "Claim" means a separate demand by the Contractor for (A) a time extension, (B) 

payment of money of damages arising from work done by or on behalf of the contractor 
pursuant to the contract for a public work and payment of which is not otherwise expressly 
provided for or the claimant is not otherwise entitled to, or (c) an amount the payment of 
which is disputed by the local agency. 

 
  (c)  The provisions of this article or a summary thereof shall be set forth in the plans 

or specifications for any work which may give rise to a claim under this article. 
 
  (d) This article applies only to contracts entered into on or after January 1, 1991. 
 

 § 20104.2 Claims; Requirements; Tort Claims Excluded 
 
   For any claim subject to this article, the following requirements apply: 
 
  (a) The claim shall be in writing and include the documents necessary to 

substantiate the claim.  Claims must be filed on or before the date of final payment.  
Nothing in this subdivision is intended to extend the time limit or supersede notice 
requirements otherwise provided by contract for the filing of claims. 

 
  (b)(1) For claims of less than fifty thousand dollars ($50,000.00), the local agency shall 

respond in writing to any written claim within 45 days of receipt of the claim, or may 
request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses or claims the local agency may have against 
the claimant. 

 
     (2) If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 
 
     (3) The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or 
within a period of time no greater than that taken by the claimant in producing the 
additional information, whichever is greater. 
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  (c)(1) For claims of over fifty thousand dollars ($50,000.00) and less than or equal to 
three hundred seventy-five thousand dollars ($375,000.00), the local agency shall 
respond in writing to all written claims within 60 days of receipt of the claim, or may 
request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses or claims the local agency may have against 
the claimant. 

 
     (2) If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 
 
     (3) The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation or 
within a period of time no greater than that taken by the claimant in producing the 
additional information or requested documents, whichever is greater. 

 
  (d) If the claimant disputes the local agency's written response, or the local agency 

fails to respond within the time prescribed, the claimant may so notify the local agency, in 
writing, either within 15 days of receipt of the local agency's response or within 15 days of 
the local agency's failure to respond within the time prescribed, respectively, and demand 
an informal conference to meet and confer for settlement of the issues in dispute.  Upon a 
demand, the local agency shall schedule a meet and confer conference within 30 days for 
settlement of the dispute. 

 
  (e) Following the meet and confer conference, if the claim or any portion remains in 

dispute, the claimant may file a claim pursuant to Chapter 1 (commencing with § 900) and 
Chapter 2 (commencing with § 910) of Part 3 of Division 3.6 of Title 1 of the Government 
Code.  For purposes of those provisions, the running of the period of time within which a 
claim must be filed shall be tolled from the time the claimant submits his or her written 
claim pursuant to subdivision (a) until the time the claim is denied, including any period of 
time utilized by the meet and confer conference. 

 
  (f) This article does not apply to tort claims and nothing in this article is intended nor 

shall be construed to change the time periods for filing tort claims or actions specified by 
Chapter 1 (commencing with § 900) and Chapter 2 (commencing with § 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code. 

 
  § 20104.4 Civil action procedures; mediation and arbitration; trial de novo; 

witnesses 
 

 The following procedures are established for all civil actions filed to resolve claims subject 
to this article: 

 
  (a) Within sixty (60) days, but no earlier than thirty (30) days, following the filing of 

responsive pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties.  The mediation process shall provide for the 
selection within fifteen (15) days by both parties of a disinterested third person as 
mediator, shall be commenced within thirty (30) days of the submittal, and shall be 
concluded within fifteen (15) days from the commencement of the mediation unless a time 
requirement is extended upon good cause showing to the court or by stipulation of both 
parties.  If the parties fail to select a mediator within the fifteen (15) day period, any party 
may petition the court to appoint the mediator. 

 
  (b)(1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 

pursuant to Chapter 2.5 (commencing with § 1141.10) of Title 3 of Part 3 of the Code of 
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Civil Procedure, notwithstanding § 11411.11 of that code.  The Civil Discovery Act of 1986 
(Article 3 (commencing with § 2016) of Chapter 3 of Title 3 of Part 4 of the code of Civil 
Procedure) shall apply to any proceeding brought under this subdivision consistent with 
the rules pertaining to judicial arbitration. 

 
     (2) Notwithstanding any other provision of law, upon stipulation of the parties, 

arbitrators appointed for purposes of this article shall be experienced in construction law, 
and, upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expense shall be paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division.  In no event shall these fees or 
expenses be paid by state or county funds. 

 
     (3) In addition to Chapter 2.5 (commencing with § 1411.10) of Title 3 of Part 3 of the 

Code of Civil Procedure, any party who after receiving an arbitration award requests a trial 
de novo but does not obtain a more favorable judgment shall, in addition to payment of 
costs and fees under that chapter, also pay the attorney's fees on appeal of the other 
party arising out of the trial de novo. 

 
  (c) The court may, upon request by any party, order any witness to participate in the 

mediation or arbitration process. 
 
 
  § 20104.6 Payment on undisputed portion of claim; interest on arbitration 

awards or judgments 
 
  (a) No local agency shall fail to pay money as to any portion of a claim which is 

undisputed except as otherwise provided in the contract. 
 
  (b) In any suit filed under § 20104.4, the local agency shall pay interest at the legal 

rate on any arbitration award or judgment.  The interest shall begin to accrue on the date 
the suit is filed in a court of law. 

 
 



  
 
 
 
 
 
 

 
 
 
 
 

SPECIAL PROVISIONS  
 

FOR 
 

 
PROJECT NO. 7071 & 7080 

BID NO. 2020-04 
                                                                                      

CITYWIDE CONCRETE REPAIRS 
2018 – 2019 & 2019 – 2020 

 

 



Project No. 7071 & 7080  Bid No. 2020-04 
Citywide Concrete Repairs 2018-2019 & 2019-2020        Special Provisions 

 

SP-1 
 

SPECIAL PROVISIONS  
 
SECTION I - GENERAL REQUIREMENTS 
 
1. GENERAL 

The Contractor shall furnish in accordance with the plans and specifications, all labor, equipment, time, and 
materials required for the construction of all work as outlined herein.  All work shall comply with the 2015 edition 
of the Standard Specifications for Public Works Construction (SSPWC), commonly known as the “Green Book”, 
the Standard Plans for Public Works Construction (SPPWC), and the latest edition of Caltrans Standard 
Specifications, and Caltrans Standard Plan. 

The Contractor shall furnish in accordance with the plans and specifications, all labor, materials, tools, 
equipment, time, and incidentals required for the construction of all work as outlined herein. 

Unless specifically covered under a separate bid item on Section 2, “Definition of Bid Items,” or noted 
below, full compensation for complying with all the requirements of this Section 1, “General 
Requirements,” shall be considered as included in the various bid items of work, and no additional 
compensation will be allowed or paid for. 

2. DESCRIPTION OF WORK 

The work to be performed under this Contract generally consists of the removal and reconstruction of displaced 
sidewalk, driveway approaches, curb ramps, curbs, curb and gutter, rock curb and gutter, parkway restoration, 
and AC pave-outs at various locations as shown on the project location map, and all appurtenant work 
necessary for the proper construction of the contemplated improvements in accordance with the Plans and 
Specifications entitled Project No. 7071 & 7080: Citywide Concrete Repairs 2018-2019 & 2019-2020.  

The Contractor shall furnish all transportation, materials, tools, time, equipment, labor and supplies to complete 
the improvements, together with the appurtenant work necessary or incidental to complete, in a workmanlike 
manner, the improvements as contemplated and as intended by the Plans and these Specifications. 

3. UTILITIES 

Existing utilities shown on the plans are based on available records and surface features; however, neither the 
City nor the Engineer assumes any responsibility for having completely and precisely shown all such existing 
utilities.  The Contractor shall notify all utility companies and agencies serving the project area before beginning 
any excavations, and shall coordinate all work with them. 

The Contractor shall notify Underground Service Alert (USA) by calling 1-800-227-2600, at least two (2) working 
days prior to beginning any excavations.  Following such notice, the Contractor shall submit to the Engineer the 
date of notice and corresponding assigned ticket number. 

The California Department of Transportation is not required by Section 4216 of the California Government Code 
to become a member of the regional notification center.  The Contractor shall contact Caltrans for location of 
their subsurface installations. 

3.1. Utility Contacts 

The following is a list of individuals or entities, which may have facilities that may be affected by the 
proposed improvements. This list is merely for the Contractor’s information and may or may not be 
complete or inclusive. It is the Contractor’s responsibility to coordinate his work with affected utility 
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companies or agencies. 

Company / Entity	 Contact	 Phone Number	

City of Upland (Engineering Division) Bob Critchfield (909) 291-2946 
City of Upland (Water Division) Bob Critchfield (909) 291-2946 
City of Upland (Sewer & Storm Drain) Nicole deMoet (909) 291-2970 
AT&T John Bradley (909) 381-7385 

Metropolitan Water District (MWD) 
John Osornia  
Mike Rubio 

(909) 392-5095 
(951) 776-2675 

San Antonio Water Company Brian Lee (909) 982-4107 
Southern California Edison Company Catherine Walker (909) 930-8439 
Sprint Lynn Durrett (909) 873-8022 
The Gas Company David Castellanos (909) 335-7508 
Spectrum Communications Customer Service (888) 892-2253 
Underground Service Alert  (800) 227-2600 
Frontier Communications Mario Orlino (909) 469-6336 
Water Facilities Authority Terry Katlin (909) 981-9454 

 
It is the Contractor’s responsibility to contact all utility agencies affected by the work to be completed, 
verify all utility information, and coordinate all work with respect to the utilities’ possible obstructions 
and/or interference. 

The Contractor shall contact the City of Upland, Engineering Office, at least two working days 
prior to pavement sawcutting or grinding near inductive loop detectors, and traffic signal pull 
boxes in order to allow sufficient time for disconnection of vehicle detection and reprogramming 
traffic signal timing. 

Prior to the paving operation, the Contractor shall notify all utility companies who have facilities, (vaults, 
valves, etc.), on the street to be resurfaced in order that they may schedule their work accordingly in 
adjusting their vaults or valves to the new grade. The Contractor may be required to assist them during 
their adjusting operation. 

3.2. Location and Protection 

The provisions of Section 5 “Utilities” of the Standard Specifications shall apply, except as modified and 
supplemented below: 

The Contractor shall verify the existence and location of any underground utility pipes or structures that 
may be affected during the course of work.  The Contractor will take due precautionary measures to 
protect the utilities shown, and other utilities or structures not shown on the plans that might be 
discovered during the process of the job. 

Where underground main distribution conduits such as water, gas, sewer, electric power, telephone, 
cable television or traffic signal are shown on the Plans, the Contractor, for the purpose of preparing a 
Bid, shall assume that every property parcel will be served by a service connection for each type of utility. 

The City of Upland Water Operations Division has water services and mains in the vicinity of where 
construction operations will be conducted by the Contractor.  Care shall be taken by the Contractor not to 
disturb the water mains, services, meters, valves, etc. during construction operations.  In the event that a 
water facility is damaged, the Contractor shall notify the Water Division and the Engineering Division 
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immediately.  The Contractor shall also arrange for the immediate repair of the water facility by a licensed 
plumbing contractor, at no cost to the City.  The Contractor will not be compensated for any damages or 
delays as a result of water facility repairs. 

Payment for location and protection of utilities shall be considered to be included in the prices paid for the 
various contract items of work, and no additional compensation will be allowed or paid for, and shall 
include repair of damaged utilities caused by the Contractor’s operations. 

3.3.  Removal 

The provisions of Section 5-3 “Removal” of the Standard Specifications shall apply, except as modified 
and supplemented below: 

Unless otherwise specified, the Contractor shall remove or abandon all interfering portions of utilities 
shown on the Plans, or indicated in the Bid documents as “abandoned” or “to be abandoned in place”.  
Before starting removal operations, the Contractor shall ascertain from the Agency that the abandonment 
is complete. The costs involved in the removal and disposal, or abandonment shall be included in the 
various bid items or work, and no additional compensation will be allowed or paid for. 

3.4. Compensation for Damage or Relocation 

In accordance with Section 4215 of the California Government Code, the Contractor shall be 
compensated for the cost of locating and repairing damage to main or trunk line utility facilities located on 
the job site, not due to the failure of the Contractor to exercise reasonable care; for costs of removing or 
relocating such utility facilities not indicated in the Contract Documents with reasonable accuracy; and for 
the operating costs for equipment on the project necessarily idled during such work. 

If the Contractor wishes to have any utility located, he should contact the owner at least 48 hours prior to 
construction in the immediate vicinity of the utility. Potholing to locate existing underground utilities shall 
be the responsibility of the utility owner or the contractor, and no further compensation shall be allowed 
therefor. 

4. COMPLETION AND ACCEPTANCE 

4.1. Guarantee of Work and Materials 

The Contractor shall guarantee that all work performed by him under this contract fully meets the 
requirements thereof as to quality of workmanship and materials furnished. If any defects in materials or 
workmanship become evident within a period of one (1) year from the date of acceptance of the work by 
the City Council, the Contractor shall, at his own expense, make any repair or replacement necessary to 
restore the work to full compliance with these Special Provisions, including repair of settled backfill and 
resurfacing. 

Such repair and replacement shall be made promptly upon receipt of written notice from the City. If the 
contractor fails to make such repair and replacement promptly, the City may cause the work to be done 
and the cost incurred thereby shall become the liability of the Contractor and his surety. 

If, in the opinion of the Engineer, defective work creates a dangerous condition or requires immediate 
attention to prevent further loss to the City or to prevent interruption of operations of the City, the City will 
attempt to give the notice required by this article.  

If the Contractor cannot be contacted or does not comply with the Engineer’s request for correction within 
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a reasonable time as determined by the Engineer, the City may, notwithstanding the provisions of this 
article, proceed to make such correction and the costs of such correction shall be charged against the 
Contractor. Such action by the City will not relieve the Contractor of the guarantees provided in this article 
or elsewhere in this contract. 

This article does not, in any way, limit the guarantee on any items for which a longer guarantee is 
specified or on any items for which a manufacturer gives a guarantee for a longer period, nor does it limit 
other remedies of the City in respect to latent defect, fraud, or implied warranties. Contractor’s bonds shall 
remain in force during the warranty period. 

Payment for fulfilling the requirements of this section shall be considered as included in the prices for the 
various Contract items of work, and no additional compensation will be allowed therefore. 

4.2. Liquidated Damages 

Liquidated Damages shall be in the amount of Two Hundred and Fifty Dollars, ($250) per calendar day 
in excess of the time allowed under this Contract.  This amount shall be deducted from any compensation 
due the Contractor should he fail to complete the work required by the terms of his contract within the 
time specified herein, plus any authorized time extension. 

5. CONSTRUCTION START DATE AND TIME OF COMPLETION 

The City is anticipating award of the Construction Contract in October 2020.  The Contract Time shall commence 
on the date of issuance of the City’s written Notice to Proceed (NTP).  The Contractor undertaking the work 
hereinafter specified will be required to complete all work within ninety (90) working days following date of 
issuance of the City’s written NTP.  The ninety (90) working days shall include lead time for the manufacture / 
order of material required on this project. 

The Contractor shall submit to the City for approval, a construction schedule at least 10 days prior to starting 
work.   

6. WORK HOURS 

Permitted work hours shall be 7:00 a.m. to 3:30 p.m., Monday through Friday, excluding City recognized 
holidays.  The Contractor shall take all necessary steps to minimize inconvenience to residents, businesses, and 
the public. 

Work in excess of eight (8) hours per day, on Saturdays, Sundays, or legal holidays, requires prior consent of 
the City Engineer and is subject to Cost of Overtime Construction Inspection.  Should the Contractor desire to 
perform work during these periods, he must submit his written request to the City Engineer at least forty-eight 
(48) hours prior to the anticipated start of such work.  No work outside the permitted work hours stated above 
shall proceed without the approval of the City Engineer. 

7. NOTIFICATION OF RESIDENTS AND BUSINESSES 

All adjacent homeowners, business owners, and occupants shall be duly notified by the Contractor, in writing, of 
his proposed operation.  Notice shall be delivered at least ten (10) working days prior to the start of construction. 
The City will provide the notification letter, and any necessary attachments, and the Contractor shall be 
responsible for reproduction and distribution of such document.   

Renotification will be required if the Contractor's schedule is altered or other delays occur, which significantly 
affects the scheduled work.  Renotification shall be at the Contractor’s expense. 
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Prior to the actual start of the operation the Contractor shall inform the residents, tenants, business owners or 
occupants regarding the construction to preclude entrapment of cars and vehicles in driveways, garages, or 
parking areas.  All costs involved in notification of residents and businesses shall be included in the various 
contract items of work and no additional compensation will be allowed therefore. 

8. TEMPORARY TRAFFIC CONTROL  

Temporary Traffic controls (TTC), including but not limited to vehicular and pedestrian traffic controls, 
maintenance of vehicular and pedestrian access, detours and partial street closures, shall be in accordance with 
the latest edition of Manual of Traffic Controls for Construction and Maintenance Work Zones, as published by 
the Department of Transportation of the State of California; California Manual on Uniform Traffic Control Devices 
(CA MUTCD); Part 6, “Temporary Traffic Control,” Section 6, “Temporary Traffic Control,” of the SSPWC, and 
the following Special Provisions.  In the event of conflict, the Special Provisions shall take precedence over the 
Manual of Traffic Controls, and the Manual of Traffic Controls shall take precedence over the Standard 
Specifications.  

The contractor is also advised of City of Upland Ordinance 1495 for other specific street closure requirements.  
Contractor shall comply with MUTCD for traffic control. 

A. General Requirements 

1. Contractor shall have exclusive control and responsibility for traffic control and safety devices, all 
signage and roadway markings, all equipment and materials, and the ongoing construction at all 
times. 

2. The Contractor shall conduct his operations so as to offer the least possible obstruction and 
inconvenience to the public, and shall have under construction, no greater length or amount of work 
than can be prosecuted properly with due regard to the rights of the public. The Contractor’s 
operations will cause no unnecessary inconvenience.  The access rights of the public will be 
considered at all times.  

3. The Contractor shall furnish and maintain all construction signs, channelizing devices, barricades, k-
rail, temporary traffic striping and pavement markings, lighting devices, etc., to safely guide the 
traffic through the project limits, as described herein, and as directed by the Engineer.  

4. The Contractor will be responsible for obtaining all partial street closure permits from the City of 
Upland prior to the start of any work. The street closure permits will identify additional signing 
requirements, work hours and other conditions as may be necessary to minimize inconvenience to 
motorists and businesses. 

Ingress and egress to local residents, commercial and industrial properties must be 
accessible at all times. 

5. All traffic control and safety devices, equipment and materials, including but not limited to cones, 
delineators, flashing warning lights, barricades, high level warning devices (flag trees), flags, signs, 
markers, portable barriers, flashing arrow signs, markings and flagging equipment, shall be provided 
and maintained in “like new” condition. 

6. The Contractor shall furnish and properly install, construct, erect, use and continuously inspect and 
maintain, twenty-four (24) hours per day, seven (7) days per week, all said devices, equipment and 
materials, and all temporary and permanent pedestrian and driving surfaces as necessary to provide 
for the safety and convenience of and to properly warn, guide, control, regulate and channelize 
project workers and the public beyond said limits as necessary to include areas affecting or affected 
by the work, from the start of work to the completion of the work. 
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7. High level warning devices (flag trees) are required at all times for any work being performed within 
the roadway, unless otherwise specifically authorized by the City Engineer.  Flashing arrow boards 
will be required on all streets with four or more lanes, or as deemed necessary by the Engineer or 
Inspector. 

8. All barricades shall be equipped with flashing warning lights and all traffic cones shall be no less 
than 28 inches in height except that shorter cones, 12 inches high or higher, may be used during 
striping maintenance operations where the only function of the cones is to protect the wet paint from 
traffic. 

9. Contractor shall have exclusive control and responsibility for all flaggers at all times.  Properly 
trained and experienced flaggers shall be provided at all times when Contractor’s operations 
encroach into the public right of way.  Flaggers shall also be provided to direct traffic when said 
traffic is to be interrupted, when two-way traffic is to be reduced to one-way traffic at such time as is 
necessary to safely pass the traffic through or around the work area, and when so directed by the 
City. 

10. Any traffic control and safety devices and equipment being used which becomes damaged, 
destroyed, faded, soiled, misplaced, worn out, inoperative, lost or stolen shall be promptly repaired 
or refurbished and/or replaced, and any traffic control and safety devices and equipment being used 
which are displaced or not in an upright position from any cause, shall be promptly returned or 
restored to their proper position. 

11. Contractor shall have exclusive control and responsibility for all signs and warning devices, and all 
trucks, equipment and materials at all times.  An unobstructed view of all signs and warning devices 
including, but not limited to, stop signs, stop ahead signs, street name signs and other regulatory, 
warning and construction signs, markers and warning devices shall be maintained at all times.  No 
trucks or other equipment or materials shall be stopped, parked or otherwise placed in such a 
manner as to block signs from the view of vehicular and/or pedestrian traffic to which it applies. 

12. When entering or leaving roadways carrying public traffic, the Contractor’s equipment, whether 
empty or loaded, shall yield to said public traffic at all times, except where the traffic is being 
controlled by Police officers, Fire officers, or at traffic signalized intersections or the aforementioned 
construction traffic signal. 

13. Contractor shall have exclusive control and responsibility for stockpile and/or storage areas at all 
times.  Stockpiling and/or storage of materials on any public right of way or parking areas, or 
immediately adjacent to all such areas, will not be allowed without specific permission of the City.  
Materials spilled along or on said right of way or parking area shall be removed completely and 
promptly.  All stockpile and/or storage areas shall be kept in a safe, neat, clean and orderly fashion, 
and shall be restored to equal or better than original condition upon completion of the work. 
Contractor shall adhere to all NPDES requirements for stockpile areas.  

14. On projects involving work on, closure of or partial closure of existing streets and where vehicular 
access to the abutting property must be restricted, the work shall be so selected, arranged and 
scheduled that the persons requiring access to said abutting property and/or residents along said 
streets affected will be able to park within a reasonable distance of not more than 500 feet from their 
homes and/or destination; and in addition, no two (2) adjoining streets shall be closed at the same 
time, except as otherwise authorized by the City. 

15. When work has been completed on a particular street or has been suspended or rescheduled and 
said street is to be opened to vehicular traffic, all equipment, “NO PARKING” signs, other 
obstructions and unnecessary traffic control devices and equipment shall be promptly removed from 
the street, except as otherwise authorized or directed by the City Engineer.  Temporary traffic 
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striping shall be applied prior to opening any newly paved area to traffic.  This includes lane and 
centerlines. 

16. Should the Contractor be neglectful, negligent or refuse, fail or otherwise be unavailable to promptly, 
satisfactorily and fully comply with the provisions specified and referred to hereinabove, the City 
reserves the right to correct and/or mitigate any situation, which in the sole opinion of the Engineer 
constitutes a serious deficiency and/or serious case of noncompliance, by any means at its disposal 
at the Contractor and/or permittee’s expense, and in the case of a contract City project, to deduct 
the cost therefore from the Contractor’s progress and/or final payments.  Such corrective actions 
taken by the City shall not reduce or abrogate the Contractor’s legal obligations and liability for 
proper traffic control and safety measures and shall not serve to transfer said obligations and liability 
from the Contractor to the City or the City’s agent. 

17. Violations of any of the above provisions and/or provisions of the referenced publications, unless 
promptly and completely corrected to the satisfaction of the Engineer, shall, at the sole discretion of 
the City, be grounds for termination of the Contract or shut down or partial shutdown of the work 
without compensation to the Contractor and/or permittee, or liability to the City, all as prescribed by 
contractual obligations or State law, whichever is applicable. 

B. Pedestrians 

1. A minimum walkway of 48 inches in width must be maintained at all times for safe pedestrian 
passage through all parkway work areas.  Crosswalks shall remain unobstructed at all times.  
Obstructions within the walkway areas shall be illuminated during the hours of darkness and marked 
with Type II barricades with flashing warning lights. 

2. Where construction prohibits pedestrian access, alternate crossing areas shall be established with 
appropriate signing and other devices as required by the Engineer.  Pedestrian access facilities 
shall be provided through construction area within the right-of-way.  Pedestrian walkways shall be 
provided with surfacing as required to maintain safe and accessible pathways.  Surface shall be skid 
resistant and free of irregularities. 

3. The Contractor shall keep the areas adjacent to the project site clear of any objects that may be 
hazardous to pedestrians and motorists.  Provisions to reroute pedestrians, including the disabled, 
around the work area must be clearly delineated and maintained.  If the Contractor’s operations 
require the closure of a walkway, then another walkway shall be provided nearby, off the traveled 
roadway, along the general path of travel. All temporary walkways shall be ADA compliant.  

C. Temporary Surfacing 

1. Temporary A.C. paving shall be placed and maintained at locations determined by the Engineer 
wherever excavation is made through pavement, sidewalk or driveways, in accordance with Section 
306-13.1 “Temporary Resurfacing” of the SSPWC. 

2. The Contractor shall maintain the temporary surfacing throughout the duration of the project until 
permanent pavement has been restored. 

D. Steel Plating 

The Contractor shall furnish, install and maintain steel plates as necessary to obtain minimum lane 
requirements specified herein and/or to maintain access to private property. 

1. Steel trench plates shall be employed to bridge across open excavations and newly poured concrete 
(if applicable).  The Contractor shall be responsible to ascertain the appropriate size and placement 
of the steel plates and other devices to support vehicular traffic loading across open excavations 
and newly poured concrete without sustaining damage to the new improvements. 
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2. All steel plates shall be recessed into the roadway and shall be textured for skid-resistance.  
Steel plates shall be secured in place to prevent their movement, sliding or shifting. 

E. Pavement Transitions 

The Contractor shall construct pavement transitions at all lateral and transverse join lines, created by 
trenching, base paving, temporary paving or any combination of each.  A vertical drop-off or step between 
the lateral edges of the pavement under construction and the adjacent pavement shall not be permitted 
during non-working hours. 

F. Driveways 

Vehicular access to driveways shall be maintained at all times, except when necessary construction 
precludes such access for temporary periods, as follows: 

1. Driveway approaches shall be poured within 48 hours of the adjacent curb and gutter. 

2. Curb and gutter shall be poured within 24 hours from the time access is blocked by formwork. 

3. Driveway approaches shall cure for three days before being reopened to vehicular access. 

4. Driveways shall not be closed over weekends, except for curing of concrete. 

5. Driveways closed due to placement of bituminous pavement shall be reopened as the new 
pavement has cooled sufficiently to carry the traffic without damage. 

6. The Contractor shall notify all residents and businesses at least 72 hours in advance of driveway 
closure. 

7. During the time driveways are closed, a minimum of two Type II barricades with flashing warning 
lights shall be used to affect the closure. 

8. Driveways shall be kept open at all other times, and if necessary, temporary A.C. ramps 
and/or steel plates shall be provided. 

9. When it becomes necessary to block access to driveways for a short period of time during 
construction, the Contractor shall notify the affected property owners/occupants 48 hours in advance 
of such driveway closure.  Contactor shall facilitate work in front of driveways so that these 
driveways may be opened for use immediately. 

G. Parking 

On-street parking may be restricted within the project limits.  Temporary “NO PARKING – TOW AWAY” 
signs shall be provided and posted by the Contractor not less than forty-eight (48) hours in advance of the 
start of construction. 

H. Street Lighting 

1. The Contractor shall maintain illumination of the traveled roadway after hours of darkness 
throughout the duration of the project, as follows: 

2. The street lighting system shall be installed and removed in phases such that not less than one-half 
of the street lights are operable each evening. 

3. A minimum illumination level of 0.4 foot-candles with a 6:1 uniformity ratio shall be provided, unless 
otherwise approved by the Engineer. 

I. Lane Closures  
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The Contractor shall comply with the following general lane closure requirements: 

1. Flashing arrow signs (sequential arrow boards) shall be utilized for all closures of through travel 
lanes on all collectors and arterial roadways, as designated by the Engineer. 

2. Left turns shall be maintained at all times to the fullest extent possible.  Under extenuating 
circumstances and when permitted by the Engineer, left turn lanes may be closed with R-17, “NO 
LEFT TURN” signs placed both at the beginning and end of each left turn lane closed. 

3. Right turns shall be maintained at all times to the fullest extent possible.  When permitted by the 
Engineer, right-turn lanes may be closed with R-16, “NO RIGHT TURN” signs placed both at the 
beginning and end of each right turn lane closed. 

4. To allow for equipment movement and cleanup during various construction operations, momentary 
stoppage of traffic and turn movements will be permitted, using flagging procedures. 

J. Road Closures 

Road closures shall be prohibited unless explicitly approved by the Resident Engineer. 

K. Temporary Striping 

The Contractor shall provide temporary traffic restriping at the conclusion of any working day for any 
centerline, crosswalks or lane line which is obliterated by construction. 

L. Shutdowns 

1. Traffic signal shutdowns shall be restricted to two hours maximum during one 24-hour period.  All 
signal work, including but not limited to shutdowns, shall require coordination and/or approval by the 
Resident Engineer. 

2. Where traffic signal shutdowns are required, the Contractor shall furnish and install temporary stop 
signs for each travel lane at 24”x24” in size securely mounted and placed in clear view to all 
approaching traffic.  Stop signs shall be placed pursuant to Section 86-1.06 of the Caltrans Standard 
Specifications. 

3. The presence of two uniform police officers to direct traffic during shutdown period is required during 
any peak hour work and as directed by the Resident Engineer.  All related expenses and wages of 
the police officers shall be borne by the Contractor. 

4. The Contractor shall provide the Resident Engineer five (5) working days advance notice prior to 
any traffic signal shutdown for the purpose of scheduling police traffic control.  All shutdowns shall 
be scheduled pursuant to Section 86-1.06 of the Caltrans Standard Specifications.  No signal 
shutdowns will be allowed on Fridays.  

M. Emergency Response 

The Contractor shall provide the Engineer with names and telephone numbers of at least three people 
responsible for emergency service response.  Upon notification, Contractor shall respond to City 
emergency requests.  In the event these people do not promptly respond when notified, or it becomes 
necessary to call other forces to accomplish emergency service, the Contractor will be held liable for any 
costs incurred.  A fee of $400/hour, at 4 hours minimum, will be charged to the Contractor. 

1. During Working Hours: 

In case of an emergency that threatens loss or injury of property, and or safety of life during working 
hours, the Contractor shall act, without previous instructions from the City, as the situation may 
warrant.  He/She shall notify the Engineer of the emergency and the action taken immediately 
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thereafter.  Any compensation claimed by the Contractor, together with substantiating documents in 
regard to expense, shall be submitted to the Engineer within 15 calendar days after the emergency.  
Compensation, if allowed, will be paid for as extra work. 

2. Outside of Working Hours: 

Whenever, in the opinion of the City, an emergency arises outside of the regular working hours 
which threatens loss or injury of property, or danger to public safety, the Contractor shall act, without 
previous instructions from the City as the situation may warrant.  He/She shall notify the Engineer of 
the emergency and the action taken immediately thereafter.  Any compensation claimed by the 
Contractor, together with substantiating documents in regard to expense, shall be submitted to the 
Engineer within 15 calendar days after the emergency.  Compensation, if allowed, will be paid for as 
extra work. 

In the event the Contractor is unable to respond to an emergency outside of regular working hours, 
the City’s forces will handle such emergency work.  If such emergency arises out of, or is the result 
of, operations by the Contractor, the cost of the corrective measures will be billed to the Contractor 
and deducted from his/her payment as provided in the Contract documents.  The performance of 
emergency work by City forces will not relieve the Contractor of any of his/her responsibilities, 
obligations, or liabilities under the Contract. 

9. STORAGE OF MATERIALS AND EQUIPMENT 

The storage of materials and equipment will not be allowed on public streets or in the public right of way unless 
prior arrangements have been made with the City. All storage areas shall adhere to current NPDES 
requirements and Best Management Practices (BMP’S).  The Contractor shall be responsible for obtaining a 
storage site at the Contractor’s sole expense.  The Contractor shall provide the City with a copy of the written 
permission from the property owner for the use of the site, if the property is not owned by the Contractor or the 
City. 

10. SAFEGUARDING OF EQUIPMENT, MATERIALS, AND WORK 

The Contractor shall properly safeguard all equipment, materials, and work against loss, damage, malicious 
mischief, or tampering by unauthorized persons until acceptance of the work by the City.  Locked and covered 
storage or continuous surveillance by a watchman shall be provided by the Contractor if required to accomplish 
this task. 

11. NEW MATERIALS AND EQUIPMENT 

Unless otherwise specified, shown, or permitted by the Engineer, all materials and equipment incorporated in the 
work shall be new and of current manufacture.  The Engineer may request the Contractor to furnish the 
manufacturer’s certificates to this effect. 

12. MATERIAL TESTING 

All tests of materials furnished by the Contractor shall be made in accordance with commonly recognized 
standards of national organizations and such special methods and tests as are prescribed in these 
specifications. 

No materials shall be used until they have been approved by the Engineer. 

The Contractor shall at his expense furnish the City, in triplicate, certified copies of all required factory and mill 
test reports. Any materials shipped by the Contractor from a factory or mill prior to having satisfactorily passed 
such testing and inspection by a representative of the City shall not be incorporated in the work, unless the 
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Engineer shall have notified the Contractor, in writing, that such testing and inspection will not be required. 

At the option of the Engineer, the source of supply of each of the materials shall be approved by the Engineer 
before delivery is started and before such material is used in the work. 

All soil and material testing lab/firm shall be approved by the Engineer prior to start of construction.  Any 
subsequent soil and material tests deemed necessary due to the failure of initial tests will also be at the 
Contractor's sole expense. 

All materials furnished and all work performed under the Contract shall be subject to inspection by the Engineer.  
The Contractor shall be held strictly to the true intent of the Specifications and Drawings in regard to quality of 
materials, workmanship, and diligent execution of the Contract.  Such inspection may include mill, plant, shop, or 
field inspection as required.  The Engineer shall be permitted access to all parts of the work, including plants 
where materials or equipment are manufactured or fabricated.  The Engineer shall be furnished with such 
materials, information, and assistance by the Contractor, subcontractors, and suppliers as is required to make a 
complete and detailed inspection. 

The Engineer will make, or have made, such tests as he deems necessary to assure that the work is being 
accomplished in accordance with the requirements of the Contract.  In circumstances where it is suspected that 
proper procedures and/or materials are not being followed or used, any testing required by the Engineer shall be 
at the Contractor’s expense.  It is understood and agreed that the making of tests shall not constitute an 
acceptance of any portion of the work nor relieve the Contractor from compliance with the terms of the Contract. 

13. ORDER OF WORK 

Concrete work (sidewalk, driveways, ramps, curb and gutter, spandrels, and etc.) shall be performed only on one 
side of the street at a time, unless otherwise approved by the Engineer. Once the side is completed, and the new 
improvements are suitable for public use, the Contractor can begin work on the opposite side. 

A. After concrete removal is completed, the Contractor shall notify the City to allow for inspection of 
trees and tree roots by the City's arborist. The Contractor shall give (minimum of 4 working days) 
advance notice to allow for arborist scheduling. The Contractor shall shave/cut/prune tree roots as 
recommended by the arborist to protect trees.  
 

B. Upon completion of the root pruning/shaving operation, the Contractor shall resume its concrete 
construction work. Contractor shall clear areas from any root shavings, prepare subgrade, and 
make grades for the proposed concrete improvements.  In order to maintain access for the 
residents, all driveways shall be constructed one half at a time, or at the option of the Contractor 
and upon approval by the Engineer, a “high early” strength concrete may be used, so that 3 hours 
after its pour, the new driveway, with steel plates covering, shall be capable to withstand the 
imposed load without damage. 

 

The Contractor shall also coordinate with Burrtec for trash pickup in advance of the work or any partial 
street closure so that trash will be picked up on time. 

13.1. Protection of Utilities 

The Contractor’s attention is directed to Section 5 of the Standard Specifications for Public Works 
Construction (SSPWC). 

The Contractor will take due precautionary measures to protect the utilities shown and other utilities or 
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structures not shown on these plans that might be discovered during the process of the job. 

The City of Upland Water Operations Division has water services and meters in the vicinity of where 
construction operations will be conducted by the Contractor.  The Contractor shall protect the existing 
services and meters in place. 

Where water valve boxes or other utility facilities are encountered in areas designated for removals and 
reconstruction, the Contractor shall protect those boxes and facilities in place.  Meter boxes shall be 
raised to grade where parkway improvements are reconstructed as shown on the plans. Payment for 
protection of utilities shall be considered to be included in other items of work and no additional 
compensation will be allowed therefore. 

In the event that a water service is damaged, the Contractor shall notify the Water Operations Division 
and the Engineering Division immediately.  The Contractor shall also arrange for the immediate repair of 
the water service by a licensed plumbing contractor, at no cost to the City.  In certain circumstances, the 
Contractor may encounter water services which are entangled in roots.  In these circumstances, it may be 
necessary to replace the water service.  All such replacements shall be made by qualified personnel.  In 
order to receive compensation for this repair, the City Tree Inspector shall be contacted prior to any 
further root removals. 

When a water pipe crosses a sanitary sewer pipe, where minimum vertical separation is not met, concrete 
pipe encasement shall be provided by the Contractor. 

Full compensation for compliance with the provisions specified and referred to hereinabove shall be 
considered as included under the water work items, and no additional compensation will be allowed 
therefor. 

13.2. Protection of Work 

The provisions of Section 4-1 “Materials and Workmanship” of the SSPWC shall apply except as modified 
and supplemented below: 

The Contractor shall provide sufficient personnel, barricades, delineators and ribbon at each location to 
adequately protect the new and fresh concrete surfaces from vandalism and unauthorized markings.  
Newly poured and finished concrete areas shall be delineated or cordoned off with tape to inhibit and 
discourage pedestrians, bikers and skateboards from tracking across the fresh sidewalk surfaces. 

Unauthorized markings (i.e. graffiti, footprints, bike tire marks, and scuff marks) in the new sidewalk 
surfaces are not acceptable, and may be cause for rejection.  All such areas rejected due to such cause 
shall be removed and replaced at the Contractor’s expense. 

All costs for protecting the new concrete surfaces and any graffiti removal shall be included in contract 
unit price bid for the various items of work involved, and no additional compensation will be allowed 
therefore. 

13.3. Obstructions and Cooperation with Other Work 

A minimum of two (2) working days prior to construction, the Contractor will expose all known utility 
crossings in order to provide for grade and alignment adjustments, if necessary.  All costs involved in 
exposing existing utilities shall be included in the various contract items of work and no additional 
compensation will be allowed therefore. 
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The Contractor will schedule his work and cooperation with all other forces working in the area so that all 
improvements in the project area may be installed in a logical, workmanlike manner.  The Contractor will 
take due precautions to protect all improvements placed by others in the vicinity of their operations. 

13.4. Trees  

The provisions of Sections 300-1 “Clearing and Grubbing” of the SSPWC shall apply except as modified 
and supplemented below: 
 
Existing tree roots shall be removed within the areas where existing curb and asphalt concrete pavement are 
to be removed and reconstructed, to a depth of 8 inches below subgrade or as directed by the Engineer. 
Limits of tree root removal shall extend to 6 inches back of curb where at that point, roots shall be cut 
vertically, so that the remaining root ends have a neat, smooth surface.  Contractor shall not backfill behind 
curb until the above mentioned root treatment has been inspected by the Public Works Inspector. The 
contractor shall not cut roots prior to the City's arborist inspection. Contractor shall carefully 
remove existing PCC improvements not to rip-out roots with the backhoe. Contractor shall work 
carefully around the trees not damage the tree trunks. 
 

13.5. Sprinkler Systems and Landscaping 

The provisions of Section 7-9, “Protection and Restoration of Existing Improvements” of the SSPWC shall 
apply except as modified and supplemented below: 

Sprinkler Systems:  The Contractor shall be responsible for cutting, capping, and repairing in kind, and/or 
protecting in place any existing sprinkler systems within the work area under this contract.  When any 
irrigation lines or improvements are damaged through the course of construction, these lines, sprinklers, 
or other components shall be replaced with City approved like materials and shall be in working order 
when work is completed.  All irrigation systems shall be in proper operating condition within two (2) 
calendar days of becoming inoperable. NO EXCEPTIONS! 

The Contractor, in writing, shall notify impacted residents and/or property owners to inspect their sprinkler 
system to determine if any damage was caused due to the construction.  The notice shall be done within 
three (3) days of completing the project, and shall request that the residents and/or property owners notify 
the City’s Project Manager of such condition within seven (7) days.  The seven (7) days notification is only 
a courtesy request and not a requirement; any damaged irrigation reported after the seven (7) days will 
still be required to be repaired by the Contractor. 

If the Contractor fails to repair an irrigation system within the time stated, the City will withhold the 
anticipated cost of repair of the damaged irrigation system from the progress payment (s).  Any additional 
work, whether repair or new construction, which is requested by the property owner, shall be fully 
compensated by the Contractor and the City will not be responsible for additional compensation for this 
work. 

All sprinkler heads shall be salvaged and reused in the same location, if still in working condition.  If heads 
are not reusable, they shall be replaced with a like type.  Prior to construction, the Contractor is 
encouraged to document, in writing and by photograph, any existing damage such as broken or missing 
sprinkler heads, within the project area. 

Landscaping:  All damaged grass or shrubs shall be replaced in kind or better within two (2) weeks of the 
damage.  It is the Contractor’s responsibility to match the existing grass with a similar variety.  Seed is 
not acceptable in lieu of sod.  Any area, which is rutted, shall be leveled with appropriate topsoil and 
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sod. 

The Contractor, in writing, shall notify impacted residents and/or property owners to inspect their lawn to 
determine if any damage was caused due to construction.  The notice shall be done within three (3) days 
of completing the project, and shall request that the residents and/or property owners notify the Project 
Manager of such condition within seven (7) days.  The seven (7) days notification is only a courtesy 
request and not a requirement; any damaged irrigation reported after the seven (7) days will still be 
required to be repaired. 

If the Contractor fails to repair landscaped areas within the time stated, the City will withhold the 
anticipated cost of repair of the damaged landscaped areas from the progress payment.  Any additional 
work, whether repair or new construction, which is requested by the property owner, shall be fully 
compensated by the Contractor and the City will not be responsible for additional compensation for this 
work. 

Restoration of landscaped parkways shall conform to Section 800, “Landscaping and Irrigation” and of the 
SSPWC. 

Prior to construction, the Contractor shall inspect the entire project area and document in writing 
and by photograph, pre-existing conditions.  Existing damage to improvements within the project 
area shall be reported to the City’s Inspector for verification. Contractor shall immediately notify 
the Engineer if there is no irrigation system in the work area and shall take photographs of the 
area prior to beginning work. 

14. CHANGES IN WORK 

The City reserves the right to make such alterations, deviations, additions to or omissions from, the Plans and 
Specifications, including the right to increase or decrease the quantity of any item or portion of the work to match 
the funding available for the project, or to omit any item or portion of the work, as may be deemed by the 
Engineer to be necessary or advisable, and to require such extra work as may be determined by the Engineer to 
be required for the proper completion or construction of the whole work contemplated. 

15. SUSPENSION OF WORK 

The Resident Engineer acting on behalf of the City may, by written notice to the Contractor, suspend the work in 
whole or in part for such period or periods as the Engineer may deem necessary, due to unsuitable weather, 
delay in delivery of City-furnished equipment or materials, or such other conditions as are considered 
unfavorable for prosecution of the work, or failure on the part of the Contractor to carry out the provisions of the 
Contract or to provide materials or workmanship meeting the requirements of the Specifications.  Suspended 
work shall be resumed by the Contractor within 10 calendar days of receipt from the Engineer of written Notice to 
Proceed.  The Contractor shall have no claim for damages alleged to have been suffered by reasons of any 
suspension of the work without termination of the Contract, and Contractor shall receive no additional 
compensation because of any such suspension. 

16. USE OF COMPLETED PORTIONS 

The City shall have the right to take possession of and use any completed or partially completed portions of the 
work, notwithstanding the time for completing the entire work or such portions as may not have expired; but such 
taking possession and use shall not be deemed an acceptance of the work not completed in accordance with the 
Contract Documents. 
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17. FAILURE TO COMPLY 

If the Contractor should refuse or neglect to comply with the provisions of the Contract or the orders of the 
Engineer, the City may have such provision or orders carried out by others at the expense of the Contractor. 

18. NONCOMPLIANCE WITH PLANS AND SPECIFICATIONS 

Failure of the Contractor to comply with any requirement of the Specifications and Drawings, or failure to 
immediately remedy any noncompliance upon notice from the Engineer, may result in suspension of contract 
progress payments.  Any progress payments so suspended shall remain in suspension until the Contractor’s 
operations are brought into compliance to the satisfaction of the Engineer in accordance with the Contract 
Documents and Specifications.  No additional compensation will be allowed as a result of suspension of 
progress payments due to Contractor’s noncompliance with the Plans and Specifications. 

19. SITE ACCESS 

The City Engineer or his representative, testing agencies, and government agencies with jurisdictional interests 
shall be allowed access to the work at all times for their observation, inspection, and testing.  The Contractor will 
provide proper and safe conditions for such access. 

20. CONSTRUCTION WATER 

The Contractor shall be responsible for furnishing all necessary water for compaction, cleaning, flushing, dust 
control, etc.  The Contractor shall obtain a hydrant meter from the City of Upland if the Contractor intends to use 
city water.  The Contractor is not allowed to use water from individual residences or businesses.  The cost of 
obtaining a hydrant meter from the City and the usage of the water is considered incidental to the job and shall 
be included in contract unit prices bid for the various items of work involved.  No additional compensation will be 
allowed therefor. 

21. SAFETY 

All Construction will be performed in compliance with the standards as established by OSHA and in accordance 
with the appropriate State of California regulations, including SCRRA requirements in the vicinity of railroad 
crossings.  It will be the Contractor’s responsibility to acquaint himself and abide by these regulations during all 
phases of construction.  The Contractor will hold harmless and indemnify the City and its agents for any 
damages caused by failure to abide by said regulations. 

22. ENGINEER’S ESTIMATE 

The quantities of work to be done and materials to be furnished are approximate as shown and listed in these 
Specifications and are given as a basis of comparison of bids only. The City does not expressly or by implication 
agree that the actual amount of work will correspond therewith. 

23. SHOP DRAWINGS 

The Contractor shall furnish and receive a reviewed copy of a submittal prior to bringing materials onsite.  
Submittals shall be 3 copies of detail drawings, catalog sheets, cuts or descriptive lists of all material to be used 
on the job.  The submittals shall include the name and location of the supplier and manufacturer, trade name, 
catalog reference, size, finish, and all pertinent data, and shall be reviewed by the City within 10 working days 
and returned marked with one of the following: 
1) NO EXCEPTIONS TAKEN 
2) MAKE CORRECTIONS NOTED 
3) REVISE AND RESUBMIT 
4) REJECTED 
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24. RECORD DRAWINGS (AS-BUILT DRAWINGS) 

The Contractor shall maintain, on the job site, a set of full-size reproducible contract drawings, or a set of full-
size blueline or blackline prints.  On these he shall mark all as-built conditions, locations, configurations, and 
other details, which may vary from the details represented on the original drawings.  This master record of as-
built conditions, including all revisions made necessary by addenda, change orders, and the like, shall be 
maintained up-to-date during the progress of the work. 

On a monthly basis, the Contractor shall submit progress record drawing(s) clearly delineating the improvements 
completed, for the purpose of review and processing progress payments.  The City’s ability to process the 
progress payments is contingent upon the timely submittals of the progress record drawing(s). 

Upon completion of the work and prior to final acceptance, the complete set of contract drawings (size D, 24x36 
in.), marked up to show as-built conditions, shall be delivered to the Engineer.  These drawings shall be known 
as “Record Drawings”. 

25. FINAL CLEANUP 

Prior to final acceptance, the Contractor shall restore the entire project site to a condition equal or better than the 
pre-construction condition as evidenced by film, notes, sketches and other construction records. 

25.1. Cleaning and Dust Control 

Clean-up and dust control shall conform to Section 7-8, “Work Site Maintenance,” of the SSPWC.  During 
execution of work, the Contractor will daily clean the site, adjacent properties, and public roads, and 
dispose of waste materials, debris, and rubbish to assure that all affected properties and roadways are 
maintained free from accumulations of water, materials and rubbish.  Watering for dust control shall 
consist of developing a water supply and furnishing and placing all water required for dust control. 

Contractor will provide containers for collection and disposal of waste materials, debris, and rubbish. 

Contractor will cover all loads of excavated material leaving the site or of material being imported, to 
prevent excessive dust from being created. 

25.2. Cleanup 

At the end of each day, Contractor shall be responsible for the clean-up of all job sites.  All job sites must 
be left in a safe and orderly condition.  The Contractor will perform additional clean-up as directed by the 
Engineer.  The cost for all clean-up shall be considered incidental to the cost of the work and no 
additional compensation will be allowed therefore. 

26. PERMITS AND LICENSES 

26.1. Construction Permit 

The Contractor will be required to obtain a no-fee Construction Permit from the City.  No compensation for 
expenses of the Contractor incidental to obtaining the Construction Permit will be allowed or paid for.  The 
Contractor shall comply will the requirements of all City and other public agency permits.  

26.2. Partial Street or Lane Closure Permit 

The Contractor will be required to obtain a no-fee Partial Street or Lane Closure Permit from the City. 

26.3. Excavation Permit 

In accordance with Section 6500 of the Labor Code, the Contractor is required to obtain a permit from the 
Division of Occupational Safety and Health of the State of California, Department of Industrial Relations 
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for any excavations five feet (5’) or more in depth and into which a person is required to descend.  
Contractor shall submit a copy of said permit to the Engineer prior to any excavations. 

The Contractor shall provide trench shoring systems for the construction of underground improvements, 
in accordance with Subsections 7-10.4.2, "Safety Orders," and 306-4, "Shoring and Bracing," of the 
SSPWC and State of California Division of Occupational Safety and Health (Cal/OSHA) Construction 
Safety Orders. 

Excavations five feet or more in depth shall be shored to provide support for existing improvements and 
protection of workers during trench excavation and pipe placement. 

Prior to commencement of work, the Contractor shall obtain a PERMIT from Cal/OSHA and shall submit 
to the City for approval a detailed plan, showing the design of shoring, bracing, sloping, or other 
provisions to be made for worker protection from the hazard of caving ground during trench excavation.  
Trench shoring systems shall be designed by a Civil or Structural Engineer, registered in the State of 
California.  The shoring plan shall consist of complete engineering calculations together with diagrams 
and specifications for the components of the shoring system proposed for use. No such plan shall allow 
the use of shoring, sloping or a protective system less effective than that required by the Construction 
Safety Orders of the Division of Occupational Safety and Health. Copies of all permits shall be submitted 
to the City prior to start of work. 

The shoring system plan to be submitted to the City for approval, either prepared by an Engineer or 
drawn from manufacturers or supplier’s data or catalogue, must be wet signed and sealed by a Civil or 
Structural Engineer, registered in the State of California. All specific items or applicable conditions must 
be outlined on the submittal. 

The State of California Department of Transportation “Trenching and Shoring Manual” dated January 
1990 will be used as a guide for plan review and approval. 

The Contractor shall not assume that only one type of trench safety system, such as a shield or “trench 
box”, will be adequate for this project. The Contractor shall have an alternate plan for the use of other 
types of safety systems, such as solid sheeting, should field conditions dictate. The design and 
calculations of such alternate plan shall be readily available from the Contactor upon request by the City. 

Contractor shall be solely responsible for implementation and maintenance of worker’s safety and 
protection systems. It shall also be the Contractor's responsibility to provide adequate shoring for the 
protection of existing improvements in the vicinity of any excavation, in ADDITION to using the method of 
shoring which has been approved by the City for the protection of workers (such as shields, sloping the 
sides of excavations, or other similar methods). 

Protection of all existing improvements must be considered in the design of the shoring system, including 
subsurface utilities.  The shoring system must sustain loads imposed by traffic, construction equipment, 
adjacent structures, or any other surcharge loads. 

Excavations less than five feet in depth need not be shored unless they are made at the locations, or in 
types of soil where hazardous ground movement may be expected. 

The Contractor shall be solely responsible for any damages which may result from his failure to provide 
for adequate shoring to support the excavations under any or all of the conditions of loading which may 
exist, or which may arise during the construction of the project. 

26.4. City of Upland Business License 

The Contractor and all sub-contractors are required to obtain City of Upland Business Licenses.  The cost 
for all business licenses shall be the Contractor and/or sub-contractor’s responsibility, and no additional 
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compensation will be allowed or paid for. 

Effective June 2, 2014, the City’s Finance Department will no longer be accepting payments for business 
license renewals or processing new business license applications.  To apply for a City business license, 
Contractor and subcontractors shall contact HdL Companies at (888) 602-0239 or go to: 

UPLAND.HDLCOMPANIES.COM 

If you wish to renew a current business license by mail, please remit payments to: 

HdL Companies 
1142 S. Diamond Bar Blvd. #502 
Diamond Bar, CA 91765 
(888) 602-0239 

 

26.5. Contractor’s License 

Contractor must possess a valid Class “A” or “C-8” (unless a different class is specified on the Notice 
Inviting Bids) Contractor’s License from the California Contractors State License Board at the time of bid. 
Contractor must maintain the Class “A” or “C-8” license in good standing with the California Contractors 
State License Board throughout the duration of the project. 

26.6. South Coast Air Quality Management District (SCAQMD) 

South Coast Air Quality Management District Project guidelines are provided in Appendix “C”.  
Contractor’s operations shall be in accordance with all current SCAQMD requirements and laws.  The 
Contractor is responsible for compliance with Fugitive Dust Regulations issued by the Air Quality 
Management District (AQMD).  The Engineer shall have the authority to shut down the operations of the 
Contractor in the event of non-compliance with AQMD regulations.  No compensation or expenses of the 
Contractor incidental to obtaining AQMD permits, or for adhering to AQMD requirements, will be allowed 
or paid for.  Any fines or penalties levied by the AQMD shall be the Contractor’s sole and complete 
responsibility.  

27. PRECONSTRUCTION MEETING AND WEEKLY PROGRESS MEETINGS 

The Contractor, to whom the contract is awarded, shall attend a preconstruction meeting at a location and time 
set by the Engineer. The Contractor shall meet with the Project Engineer weekly to discuss issues and progress 
of work. 

28. REMOVALS AND PROTECTION OF IMPROVEMENTS 

28.1.  Removals 

Removals shall include excavation, removing, hauling and disposing of all materials to the subgrade 
elevations indicated on the plans, as required to construct the new roadway improvements. This item 
involves sawcut, removal and disposal of all existing improvements required for construction of the project 
including asphalt concrete, Portland cement concrete, macadam, pavement reinforcing fabric (petromat), 
slurry backfill, base materials, rock, soils, trees and roots, parkway culverts, and miscellaneous items 
(including loose or dumped materials) which are within the grading and excavation section.  All roots and 
stumps shall be removed and/or ground to eight (8) inches below subgrade within the roadway section. 
The locations and dimensions of excavation areas are as shown on the plans and/or directed in the field 
by the Engineer.  Roadway excavation shall be done in accordance with Subsection 300-2, “Unclassified 
Excavation,” of the SSPWC. 
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Contractor shall abide by all OSHA requirements, including standards for respirable crystalline silica 
exposure limits.  Additional information on OSHA’s silica standard can be found at www.osha.gov/silica. 

The Contractor shall be responsible for obtaining a suitable disposal site for this excavated material, and 
pursuant to Subsection 300-2.6 of the SSPWC, shall, upon request, file with the Engineer the written 
consent of the owner of the property upon which he intends to dispose of such material. No additional 
compensation will be allowed for special handling, hauling or disposal of any excavated material from the 
project site.  

The Contractor is advised that the City of Upland geology is an alluvial fan.  These soil conditions 
are such that larger rocks, cobbles and boulders will be encountered during construction.  The 
Contractor shall be responsible for the removal and disposal of rocks larger than 6” in diameter 
that are within the limits of excavation, as well as for all costs associated in working with rock 
cobble and boulder soil conditions. 

 
Subgrade preparation for the roadway improvements shall be done in accordance with Subsection 301-1, 
“Subgrade Preparation,” of the SSPWC and these Special Provisions. 

28.2. Protection of Existing Improvements 

The Contractor shall be responsible for protecting all existing manhole covers, water valve covers, raised 
pavement markings, gutters, cross gutters, etc. during construction to prevent the new treatment from 
getting on and adhering to them. 

28.3. Protection of New Improvements  

The Contractor shall be responsible for the protection of the new improvements and shall provide 
sufficient barricades, delineators, and personnel at each location to adequately protect the new surface 
from cars, motorcycles, pedestrians, bikes, skate boards, etc., until the new improvements, such as 
asphalt concrete and portland cement concrete, have cured and the foreman authorizes the street to be 
opened to traffic. 

Any damage caused to the new improvements as a result of insufficient barricades, delineators, 
personnel, or the street being opened to traffic too soon is the Contractor’s responsibility and shall be 
repaired at the Contractor’s expense. 

The Engineer may ask the traffic lane or roadway to remain closed if, in his opinion, the street is not yet 
cured enough to allow traffic on it.  The Contractor shall pay all costs associated with any extension of a 
street closure. 

29. PATENTS AND COPYRIGHTS 

The Contractor shall indemnify and save harmless the City and Engineer and their officers, agents, and 
employees against all claims or liability arising from the use of any patented or copyrighted design, device, 
material, or process by the Contractor or any of his subcontractors in the performance of the work. 

30. NPDES REQUIREMENTS 

The Contractor shall conform to the requirements of General Construction Activity Storm Water NPDES Permit 
No. CAS000002 and Order No. 2009-0009-DWQ issued by the State Water Resources Control Board. This 
General Permit, hereafter referred to as the “Permit”, regulates storm water discharges associated with 
construction activities.   

The Contractor shall also conform to the requirements of NPDES Permit No. CAS6180036 and Order No. R8-
2010-0036 issued by the Santa Ana Regional Water Quality Control Board.  This permit, hereafter referred to as 
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the ‘Permit”, regulates storm water discharges that enter the City’s municipal storm drain systems (MS4).  
Contractor is not responsible for filing a Notice of Intent (NOI) for Permit coverage or a Notice of Termination 
(NOT) at project end.  City staff will file a NOI for permit coverage and file a (NOT) at the end of the project. 

Water pollution control work shall conform to the requirements in the Construction Contractor’s Guide and 
Specifications of the Storm Water Quality Handbooks, dated November 2009, and addenda thereto issued up to 
and including the date of advertisement of the project, hereafter referred to as the “Handbook”.  Copies of the 
Handbook may be obtained from CASQA website at: http://www.cabmphandbooks.com; Telephone: 
(650) 366-1042; or email at: info@casqa.org.  Copies of the Handbook and the Permit are also available for 
review only, at the City of Upland Public Works Facility. 

The Contractor shall become fully informed of, and comply with, the applicable provisions of the Handbook, 
Permit, and Federal, State, and local regulations that govern the Contractor’s operations and storm water 
discharges from both the project site and areas of disturbance outside the project limits during construction.  The 
Contractor shall maintain a copy of the Permit at the project site, and shall make the Permit available during 
construction activities. 

30.1. Storm Water Pollution Prevention 

Storm Water Pollution Prevention shall include control of all waters entering the project site, erosion 
control, and any dewatering in accordance with California Regional Water Quality Control Board, Santa 
Ana Region requirements. 

Storm, surface and/or nuisance water may be encountered at various times and locations during 
performance of the Work.  Such waters may interfere with Contractor’s operation and may cause damage 
to adjacent or downstream private and/or public property by flooding, lateral erosion, sedimentation, or 
pollution if not properly controlled by Contractor.  Contractor, by entering into the Contract, assumes all 
risk and responsibility for water control.  Contractor’s responsibility includes, at a minimum, handling any 
nuisance and/or storm waters that may result during the term of the Contract in a manner which will 
protect construction throughout the various stages of work up to the point of final acceptance by Owner 
(City).  The Contractor shall install and maintain all required or necessary erosion control measures to 
cover the entire duration of the term of the Contract. 

The Contractor is responsible to protect the Project site from erosion damage at all times by utilizing 
interim erosion control measures which, due to the site’s ever changing condition during construction, is 
achieved by implementing Best Management Practices (BMPs).  The Contractor shall ensure that Best 
Management Practices (BMPs) within the SWPPP are implemented by a Qualified SWPPP Practitioner 
(QSP).  A Rain Event Action Plan (REAP) shall be submitted to the City 24 hours prior to any likely 
precipitation event.  Failure to provide a REAP document to the city will result in a halt to activity until a 
REAP document has been submitted and implementation has started.  All costs for preparation of REAPs 
and associated implementation shall be considered included in the various items of work and shall be 
considered as full compensation for furnishing all labor, materials, tools, equipment, time, and incidentals 
for all costs related to REAPs and associated implementation, and no additional compensation will be 
allowed or paid for. 

30.2. Storm Water Pollution Prevention Plan 

The Contractor shall provide a site specific Storm Water Pollution Prevention Plan (SWPPP) to the City 
prior to commencing construction.  The Contractor shall ensure that the SWPPP for all sites are 
developed and amended or revised by a Qualified SWPPP Developer (QSD).  The SWPPP shall conform 
to the requirements in the Permit, and these Special Provisions. 

The objectives of the SWPPP shall be to identify pollution sources that may adversely affect the quality of 
storm water discharges associated with the project and to identify, construct, implement, and maintain 
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water pollution control measures, hereafter referred to as control measures, to reduce to the maximum 
extent practicable (MEP, as defined in Title 33 CFR of the United States Code) pollutants in storm water 
discharges from the construction site both during and after construction is completed under this contract. 

The SWPPP shall incorporate control measures in the following categories:  

1) All pollutants and their sources, including sources of sediment associated with construction, 
construction site erosion and all other activities associated with construction activity is controlled; 

2) Where not otherwise required to be under a Regional Water Board permit, all non-storm water 
discharges are identified and either eliminated, controlled, or treated; 

3) Site Best Management Practices (BMPs) are effective and result in the reduction or elimination of 
pollutants in storm water discharges and authorized non-storm water discharges from construction 
activity to the Best Available Technology Economically Achievable/Best Conventional Pollutant 
Control Technology standard BAT/BCT standard); 

4) Calculations and design details as well as BMP controls for site run-on are complete and correct 

5) Stabilization BMPs installed to reduce or eliminate pollutants before, during and after construction 
commencement. 

6) Sediment tracking control practices 

7) Wind erosion control practices and, 

8) Non-storm water management and waste management and disposal control practices. 

Specific objectives and minimum requirements for each category of control measures are contained in the 
Handbook.  To demonstrate compliance with requirements of this General Permit, the QSD shall include 
information in the SWPPP that supports the conclusions, selections, use, and maintenance of BMPs. 

The SWPPP shall include, but not be limited to, the following items as described in the Handbook and 
Permit: 

1) Proper handling, storage, and disposal of materials. 

2) Scheduling of excavation and grading to avoid open excavations or unprotected grading operations 
during wet weather. 

3) Diversion of surface runoff water around work sites. 

4) Means of preventing wind-blown dust or water borne erosion from escaping stockpiles and 
excavated soil. 

5) Implementation of erosion control plans. 

6) Inspection and repair of leaking equipment away from the construction site. 

7) Location of equipment refueling sites and means of preventing fuel spillage and/or discharge of 
spilled fuel to storm drains or waterways. 

8) Means of insuring that debris, sediment, and pollutants will be prevented from entering catch 
basins, storm drains, or waterways. 

The QSD, shall amend the SWPPP, graphically and in narrative form, whenever there is a change in 
construction activities or operations which may affect the discharge of significant quantities of pollutants to 
surface waters, ground waters, municipal storm drain systems (MS4), or when deemed necessary by the 
City.  The SWPPP shall also be amended if it is in violation of any condition of the Permit, or has not 
effectively achieved the objective of reducing pollutants in storm water discharges.  Amendments shall 
show additional control measures or revised operations, including those in areas not shown in the initially 
submitted SWPPP, which are required on the project to control water pollution effectively.  Amendments 
to the SWPPP shall be submitted to the City and implemented by the Contractor. 
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The Contractor shall keep a copy of the SWPPP and all amendments at the project site, The SWPPP 
shall be made available upon request of a representative of the Regional Water Quality Control Board, 
State Water Resources Control Board, U.S. Environmental Protection Agency, or City of Upland storm 
water management team.  Requests by the public shall be directed to the City. 

When the original SWPPP is retained by a contractor’s employee in a company vehicle and is not 
currently at the construction site, current copies of the BMPs and map/ drawings documents will be left 
with the onsite field crew.  The original SWPPP shall be made available the same day, via a request by 
cellular phone, radio or other means of rapid communication. 

Notes: 

The Permit requires Qualified SWPPP Developers (QSD) and Qualified SWPPP Practitioners (QSP) to obtain 
appropriate training, and makes this curriculum mandatory Before September 2, 2011, to allow time for course 
completion.  

To ensure that the preparation, implementation, and oversight of the SWPPP is sufficient for effective pollution 
prevention, the Qualified SWPPP Developer (QSD) and Qualified SWPPP Practitioners (QSP) responsible for 
creating, revising, overseeing, and implementing the SWPPP must attend a State Water Board sponsored or 
approved Qualified SWPPP Developer and Qualified SWPPP Practitioner training course. 

 
30.3. Rain Event Action Plan 

1.  The discharger shall ensure a QSP (after July 1, 2010) develop a Rain Event Action Plan (REAP) 48 
hours prior to any likely precipitation event.  A likely precipitation event is any weather pattern that 
is forecast to have a 50% or greater probability of producing precipitation (POP) in the project area.  
The discharger shall ensure a QSP obtain a printed copy of precipitation forecast information from 
the National Weather Service Forecast Office (e.g., by entering the zip code of the project’s 
location at http://www.srh.noaa.gov/forecast). 
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2.  The discharger shall ensure a QSP develop the REAPs for all phases of construction (i.e., Grading 
and Land Development, Streets and Utilities, Vertical Construction, Final Landscaping and Site 
Stabilization). 

 
3.  The discharger shall ensure a QSP ensure that the REAP include, at a minimum, the following site   

information: 

a.  Site Address 

b.  Site Storm Water Manager Information including the name, company, and 24-hour emergency 
telephone number 

c.  Erosion and Sediment Control Provider information including the name, company, and 24-hour 
emergency telephone number 

d.  Storm Water Sampling Agent information including the name, company, and 24-hour 
emergency telephone number 

4.   The discharger shall ensure a QSP include in the REAP, at a minimum, the following project phase 
information: 

a.  Activities associated with each construction phase 

b.  Trades active on the construction site during each construction phase 

c.  Trade contractor information 

d.  Suggested actions for each project phase 

5.   The discharger shall ensure a QSP begin implementation and make the REAP available onsite no 
later than 24 hours prior to the likely precipitation event. 

6.  The discharger shall ensure a QSP maintain onsite a paper copy of each REAP onsite in 
compliance with the record retention requirements of the Special Provisions in the General Permit. 

7.    All “Pre, During and Post Rain Event” inspections shall be submitted via fax to 909-291-2974 within 
48 hours from the end of rain event.  (Alternately, check with project manger if email submittal is 
also acceptable for this project) 

31. MOBILIZATION 

Mobilization shall consist of preparatory work and operations for the water system and street rehabilitation 
improvements, including, but not limited to, those necessary for the movement of personnel, equipment, 
materials, and incidentals to the project site necessary for work on the project, coordination with utility 
companies and for all other work and operations which must be performed or costs incurred including bonds, 
insurance and financing prior to beginning work on the various contract items, and for obtaining all business 
licenses and permits, including permit fees, as required for entire project, from all related agencies including, but 
not limited to, utility companies, regulatory agencies and the City. Mobilization shall also include the time, 
materials, and labor to move the necessary construction equipment to and from the job site, supervisory time on 
the job by the Contractor's personnel to keep the construction site in a safe condition, and all other related work 
as required at all times and for all non-working days during construction period.  The Contractor is responsible 
for securing an adequate storage site for equipment and materials. 

The Contractor shall have on the work site at all times, as his agent, an English speaking superintendent or 
foreman capable of reading and thoroughly understanding the plans, specifications, and other related documents 

Compensation for Mobilization shall be considered part of all other bid items and no additional 
compensation will be allowed.  
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SECTION 2 – DEFINITION OF BID ITEMS 
 
The unit prices and lump sum amounts to be paid for the Items listed in the Proposal shall include full compensation for 
furnishing all labor, materials, tools, equipment, time, and incidentals necessary to complete the work, and for performing 
all work contemplated and embraced under the Contract, in accordance with the Plans and Specifications.  This shall 
include the Contractor's costs involved with bonding, insurance, worker's compensation, overhead, financing, obtaining 
required permits and permit fees, mobilization, traffic control, public convenience and safety, protective barricading, 
sanitary facilities, storage of equipment and materials, security against theft and vandalism, project site maintenance, dust 
and runoff control, clean-up and all other items incidental to the work. 

Payment for Unit Price work shall be made for the actual quantities of Contract Items removed, constructed, or disposed 
of in accordance with the Plans and these Specifications.  Measurement of Unit Price work shall be as specified in 
Section 9-1, “Measurement of Quantities for Unit Price Work,” of the SSPWC.   Payment for Lump Sum work shall be paid 
for at the price indicated in the Bid, in accordance with Section 9-2, “Lump Sum Work,” of the SSPWC. 

BASIC BID: 

Each respective bid item and bid schedule as shown on the proposal form shall comply with all respective Sections of the 
2015 Edition of the Standard Specifications for Public Works Construction (Green Book), its supplements, and any other 
publications as specified, except as modified herein.  If there is a conflict between these inclusions and the Standard 
Specifications, these inclusions shall have precedence. 

1. Traffic Control, Public Convenience and Safety 

This Bid Item shall include all work, materials, and equipment necessary to comply with the requirements of 
Subsection 7-10, “Safety,” of the SSPWC, the Caltrans' Manual of Traffic Controls in Construction and Maintenance 
Zones (latest edition), the standards contained in the "Work Area Traffic Control Handbook" (WATCH) published by 
Building News, Inc.; (latest edition);  Section 1-8, “Temporary Traffic Control,” of these Special Provisions, and the 
City-approved Traffic Control Plan to be provided by the Contractor, except as modified and supplemented herein. In 
the case of a conflict, the highest standard shall prevail. 

To allow for equipment movement and cleanup during various construction operations, momentary stoppage of traffic 
and turn movements will be permitted, using flagging procedures.      

If at any time during the course of construction the City Engineer, or his representative, deems traffic control measure 
are inadequate, or construction impacts to traffic are too great, the Engineer may require changes be made to the 
traffic control.  Any and all costs as a result of traffic control modifications/ changes shall be borne solely by the 
Contractor. 

Payment for “Traffic Control, Public Convenience & Safety” shall be made at the Contract Lump Sum Price, and shall 
include full compensation for furnishing all labor, materials tools, equipment, and incidentals, and for doing all the 
work involved in furnishing and installing the signs as specified herein. 

Progress payments shall be pro-rated in proportion to the total value of work completed to date as a function of the 
total awarded contract amount. 

2. Construction Survey 

This item includes but not limited to surveying and staking in order to provide vertical and horizontal control 
necessary for this project.  The Contractor shall hire a licensed land surveyor to perform this work.  The Surveyor 
shall inspect the project limits and identify all survey monuments found.  The project shall be inspected following the 
City’s notice to proceed and prior to beginning construction.  The contractor’s surveyor shall submit to the City a letter 
stating that a reasonable and diligent field search was conducted and list the monuments found.  The letter shall be 
submitted to the City prior to construction. 
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Contractor shall perform construction staking for street improvements, as required on this project.  Construction 
stakes or marks shall be set and maintained as necessary to achieve the required accuracy set forth on the Plans 
and Specifications.  Stakes for curb and gutter shall be at 25-foot maximum intervals. 

Contractor shall circle all monuments and corner markers and have his surveyor tie-out the markers or monuments 
prior to removal. Contractor will be responsible for the cost of re-surveying for the corner markers and monuments.  

All Survey Cut Sheets shall be submitted to the Engineer. 

The Contractor shall assist the Engineer for final elevation checks, if necessary.  Such checks shall be made at 
randomly selected points. 

Any questionable grade, elevation, location or design shall be brought to the immediate attention of the Engineer in 
writing for clarification prior to construction.  Any additional survey required to correct such construction shall be at 
the sole expense of the Contractor, and no additional compensation will be made therefor. 

The City reserves the right to verify all staking and monumentation for horizontal and vertical accuracy.  Any staking, 
monuments or reference points (centerline ties) found to exceed allowable error shall be reset at the sole expense of 
the Contractor, and no additional compensation will be made therefore.  All work shall be done by or under the 
direction of a Professional Land Surveyor or a Registered Civil Engineer, licensed to practice land surveying.  Copies 
of all grades sheets and corner records shall be provided to the Engineer. 

Prior to the commencement of construction, Contractor shall obtain centerline tie notes available at the City of Upland 
Public Works Department to determine which monuments are in harms way.  All monuments that are within 3.0 feet 
of the proposed construction shall be perpetuated by the witness monuments shown on the City of Upland Monument 
notes or by a minimum of four (4) centerline tie points set in existing curbs or other durable features in the near 
vicinity of the Monument that is being perpetuated with a measured distance from each tie point to the centerline 
monument.  Tie point monuments shall be of the character approved by the City of Upland.  After construction is 
complete, Contractor shall replace (in kind) all monuments and corner markers disturbed or destroyed by 
construction.  Set Class “C” well monuments per detail available at the City of Upland; all other monuments shall be 
of a character approved by the City of Upland.  Measure new tie distances to the replaced centerline monument and 
submit centerline tie notes and corner records prepared by the Contractor’s surveyor, to the Engineer and to the 
County Surveyor’s office for approval.  The Contractor shall determine all monuments that need to be replaced prior 
to construction. 

Full compensation for conforming to the requirements, including furnishing all labor, tools, time, equipment, 
documentation and materials for doing the work and resetting monuments shall be included in the lump sum price bid 
for Construction Surveying and no additional compensation will be allowed. 

3. Storm Water Pollution Prevention Plan & Implementation 

As part of this project, the Contractor shall provide a site specific Storm Water Pollution Prevention Plan (SWPPP) to 
the City prior to commencing construction.  The Contractor shall ensure that the SWPPP for all work is developed 
and amended or revised by a Qualified SWPPP Developer (QSD).  The SWPPP shall conform to the requirements in 
the Permits, and these Special Provisions. 

The objectives of the SWPPP shall be to identify pollution sources that may adversely affect the quality of storm 
water discharges associated with the project and to identify, construct, implement, and maintain water pollution 
control measures, hereafter referred to as control measures, to reduce to the maximum extent practicable (MEP, as 
defined in Title 33 CFR of the United States Code) pollutants in storm water discharges from the construction site 
both during and after construction is completed under this contract. 

Contractor shall have a designated concrete wash on site as required per NPDES requirements prior to 
starting any concrete work.  
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This item shall include all work involve in compliance with the requirements of Section 1.30, “NPDES Requirements,” 
of these Special Provisions. 

Payment for this item shall be at the contract LUMP SUM price bid for Storm Water Pollution Prevention Plan & 
Implementation, and shall be considered as full compensation for preparing and implementing the SWPPP, 
furnishing all labor, materials, tools, equipment, time, and incidentals for doing all work involved in construction of this   
item, and no additional compensation will be allowed therefore.  Payment shall be based on progress of the work 
completed at the City’s discretion.  

4. Remove Existing & Reconstruct PCC Curb(CF=8” to 10”) & Gutter ( W= 18”) per APWA Standards, including 
Paveouts 
 
For all concrete removal and reconstruction work adjacent to existing trees, the Contractor shall coordinate 
his work with the City regarding inspection. The Contractor shall carefully remove the curb, gutter, sidewalk 
and other concrete improvements, so as not to damage tree roots.  Once these improvements are removed, 
Contractor shall notify the City to schedule tree inspection. Contractor shall notify the City at least two (2) 
working days in advance of any changes to the tree inspection schedule.  

Contractor shall provide sufficient time for root inspection. Contractor shall follow Arborist’s 
recommendations for root pruning, shaving, and cutting. Arborist usually requires a minimum of five (5) 
working days advance written notice to schedule inspection. 

These Bid Items shall consist of the removal and replacement of existing curb & gutter, including saw cutting, 
excavation, root removal, protection and/or replacement of all existing drains, subgrade preparation, backfill, 
compaction, cleanup, and replacement of existing curb drains, parkway culverts, and curb markings, (i.e. house 
numbers, red curb paints) removed by the new construction, as shown on the Plan, and/or as marked in the field. 

All PCC improvements to be removed shall be sawcut at join lines prior to removal.  Damage to the improvements to 
be left in place shall be remedied by sawcutting, removal and reconstruction at the Contractor's expense and to the 
satisfaction of the Engineer 

All work shall be in accordance with the applicable provisions of Subjections 300-1.3, "Removal and Disposal of 
Materials," 300-2, "Unclassified Excavation," 301-1, "Subgrade Preparation," and 303-5, "Concrete Curb, Walk....," of 
the SSPWC.  The proposed curb and gutter shall be constructed in accordance with City of Upland Standard 
Drawing No. CU-R-2. All PCC improvements to be removed shall be sawcut at join lines prior to removal.  Damage to 
the improvements to be left in place shall be remedied by sawcutting, removal and reconstruction at the Contractor's 
expense and to the satisfaction of the Engineer. All concrete flowlines shall be water-tested upon completion of 
finishing, and any irregularities causing water ponding shall be corrected and refinished. Under sidewalk drain shall 
be in accordance with SPPWC Standard Plan 150-3. 

This item shall also include removal and replacement of AC pavement (paveouts) adjacent to the curb and 
gutter to be reconstructed. The AC pavement shall be sawcut at join lines prior to removal. The AC paveout 
shall be 2 feet wide, and depth of one inch thicker than existing (minimum of 4-inch) in two lifts (Base Course 
and Cap), or as shown on the Plan, or as directed by the Engineer. The Contractor shall place AC hot mix in 
these slots as soon as the new PCC curb and gutter is cured. The new AC shall join flush with the adjacent 
AC surface. Cold Mix AC is not allowed for paving the slots. 

Restoration of the parkway adjacent to the new improvements shall be done in accordance with Bid Item for, 
“Parkway Restoration,” of these Special Conditions. Contractor shall re-grade parkway areas adjacent to the curb to 
match the new elevation of top of curb or sidewalk this may require 2 to 3 feet of adjacent parkway regrading and 
restoration. Parkway regrading shall be paid under corresponding bid items.    
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Payment for these Bid Items shall be made at the Contract Unit Price per lineal foot of curb and gutter  / type A-1 
curb actually removed and reconstructed and shall include all work specified above, including all labor, materials, 
time and equipment necessary to complete this work. No additional compensation will be allowed therefor. 

5. Remove Existing and Reconstruct 4-inch Thick PCC Sidewalk per APWA Standards 

The first three paragraphs of Bid Item 4 & 5 shall also apply to this Bid Item. 

This Bid Item shall include the removal and reconstruction of 4" thick PCC sidewalk, as marked in the field together 
with saw cutting, excavation, root removal, protection and/or replacement of all existing drains and/or irrigation, 
replacement of all existing drains, subgrade preparation, backfill, compaction and cleanup.  All work shall be 
completed in accordance with APWA Standard Plans, and Subsections 300-1.3, "Removal and Disposal of 
Materials," 300-2,”Unclassified Excavation,” 301-1, "Subgrade Preparation," and 303-5, "Concrete Curbs, Walks, 
etc.," of the Standard Specifications. 

All PCC improvements to be removed shall be sawcut at join lines prior to removal.  Prior to construction of new 
sidewalk, the Contractor shall remove any AC ramping from existing PCC improvements to be joined.  The 
Contractor shall take all measures necessary to remove the asphalt stain from the sidewalk. Damage to the 
improvements to be left in place shall be remedied by sawcutting, removal and reconstruction at the Contractor's 
expense and to the satisfaction of the Engineer. 

Existing tree roots shall be removed within the areas where existing concrete sidewalk is to be removed and 
reconstructed, to a depth of 8 inches below subgrade or as directed by the Engineer.  Limits of tree root removal shall 
extend to 6 inches in front of the sidewalk where at that point, roots shall be cut vertically, so that the remaining root ends 
have a neat, smooth surface. In some areas Contractor may shave the roots to achieve a smooth transition. 

All cut roots shall be removed and disposed of from site by the Contractor, and shall not be used as backfill.  Backfill 
material shall be clean native soil, free of organic material, rocks, and tree roots. Backfill shall be placed and 
compacted to a relative compaction of at least 90%.  Top soil shall be used for the top 4-inches in the parkways and on 
private property adjacent to the sidewalk. 

Restoration of the parkway adjacent to the new improvements shall be done in accordance with Bid Item 9, “Parkway 
Clearing, Grading, & Restoration,” of these Special Provisions. Contractor shall re-grade parkway areas adjacent to the 
curb to match the new elevation of top of curb or sidewalk this may require 2 to 3 feet of adjacent parkway regrading 
and restoration. Parkway regrading shall be paid under Bid Item 9. 

Payment for this item shall be made at the Contract Unit Price per square foot of sidewalk actually removed and 
reconstructed, and shall include all labor, materials, time, and equipment necessary to complete the work specified 
herein. No additional compensation will be allowed therefor. 

6. Remove Existing and Reconstruct PCC Residential Driveway Approach per APWA Standards 

The first three paragraphs of Bid Item 4 & 5 also apply to this Bid Item. 

This Bid Item shall include the sawcutting, removal and disposal of existing improvements and construction of PCC 
driveway approach per APWA Standard Plan No. 101-2, and applicable provisions of Subsections 300-1.3, "Removal 
and Disposal of Materials," 300-2,”Unclassified Excavation,” 301-1, "Subgrade Preparation," and 303-5, "Concrete 
Curbs, Walks, etc.," of the Standard Specifications. 

All other requirements of Bid Item 6, “Remove Existing and Construct 4-inch thick P.C.C. Sidewalk,” shall apply.  

In order to maintain access to the residents, driveway approaches shall be constructed one half at a time, or at the 
option of the Contractor and upon approval by the Engineer, a “high early” strength concrete may be used, so that 3 
hours after its pour, the new driveway, with steel plates placed over it, shall be capable to withstand the imposed load 
without damage. When the driveway width is smaller than 12 feet, steel plates shall be installed after finishing the 
concrete to provide access to the resident. Contractor shall coordinate with Burrtec for trash collection.  
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Should a driveway approach be removed at the end of the day, the Contractor shall provide a temporary access 
ramps or steel plates for vehicles to be able to drive over. 

Payment for this Bid Item will be made at the Contract Unit Price bid per square foot of actual driveway approach 
removed and reconstructed, including, removal and reconstruction of AC pavement (minimum of 2-foot wide and 6-
inches deep) adjacent to the new driveway, whether inside or outside the public right of way. Such payment shall 
include all labor, materials, time, and equipment necessary to complete the work. 

7. Remove and Reconstruct PCC Spandrel / Cross-Gutter per APWA Standard Plan 122-2 

The first three paragraphs of Bid Item 4 & 5 shall also apply to this Bid Item. 

The work under this item shall include the removal of existing PCC cross gutter, spandrel and adjacent AC 
pavement, and reconstruction of 8-inch thick PCC cross gutter and spandrel at locations shown on the Plan, or 
determined by the Engineer, in accordance with SPPWC Standard Plan No. 122-2, and Subsections 303-5, 
“Concrete Curbs, Walks, etc.,” of the Standard Specifications. 

AC pavement adjacent to the cross gutter shall be sawcut and removed.  The AC paveout shall be minimum 2 feet 
wide, and depth of one inch thicker than existing (minimum of 4-inch whichever is greater) in two lifts (Base Course 
and Cap), or as shown on the Plan, or as directed by the Engineer. The Contractor shall place AC hot mix in these 
slots as soon as the new PCC is cured. The new AC shall join flush with the adjacent AC surface. Cold Mix AC is not 
allowed for paving the slots. 

All concrete flowlines shall be water-tested upon completion of finishing, and any irregularities causing water ponding 
shall be corrected and refinished.    

All other requirements shall be the same as described under Item No. 4 & 5, of these Special Provisions. 

Grading adjacent to the newly constructed cross gutter and spandrel shall be as described and paid for under Bid 
Item 8, “Parkway Clearing, Grading and Restoration,” of these Special Provisions. 

Payment for this Bid Item shall be made at the Contract Unit Price per square foot of cross gutter / spandrel actually 
constructed and shall include all labor, materials and equipment necessary to complete this work.  No additional 
compensation will be allowed therefor. 

8. Remove Existing & Reconstruct PCC ADA Curb Ramp per APWA Std. Plan 111-5, Type 3 Modified, with 
Detectable Warning Devices 

This Item shall consist of the removal of existing curb ramps or PCC improvements and construction of PCC curb 
ramps with detectable warning devices per current APWA Standards, including removal of existing PCC, excavation, 
root removal, relocations of street name sign, protection and/or replacement of existing drains, if any, subgrade 
preparation, backfill, compaction and cleanup, as shown on the Plan, and/or as marked in the field. For the purpose 
of this item, ramp is defined as that area between the beginning and the end of curb returns (BC to EC).  
Therefore, the limits of removal and reconstruction for each ramp shall be from the BC to the EC, and shall 
include the curb, gutter, sidewalk, and 2-3 foot wide asphalt concrete paveout within this return (minimum of 
4 inches thick or 1” thicker than existing AC whichever is greater).  No additional compensation will be allowed 
for improvements within the BC and EC limits.  
 
All work shall be in accordance with the applicable provisions of Subsections 300-1.3, "Removal and Disposal of 
Materials," 300-2, "Unclassified Excavation," and 303-5, "Concrete Curb, Walk....," of the SSPWC. This item shall 
also include adjustment to the new grade of existing traffic signal pull boxes and other utility boxes within the limits of 
the new ramp. 
       
PCC curb ramp shall conform to APWA Std. Plan 111-5, Type 3 Modified, with Detectable Warning Device 
(DWD) per Caltrans Std. Plan A88A.  All PCC improvements to be removed shall be sawcut at join lines prior to 
removal. When joining, new construction shall match existing improvements with proper grade to form a safe and 
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smooth surface.  All utility boxes (traffic signal, water meter, etc.) or valve covers within the new ramp shall be 
adjusted to grade.  All street signs shall be relocated if required, or adjusted to grade as part of the ramp work.  
 
The Contractor shall furnish and install 3’ x 5’ Safety Step Traditional SSTD-Mat System DWD or equal per Caltrans 
Standard Plan No. A88A.  Detectable Warning Devices shall be yellow color. Detectable Warning surface shall 
extend 36-inches minimum (from the back of the curb face) in the direction of travel, and the full width of the curb 
ramp. 
 
Ramp and DWD shall comply with latest ADA modifications and requirements.  
 
Curb ramps shall be poured non monolithic except in the location(s) where shiner is cut in the existing PCC spandrel.  
 
Full compensation for conforming to the requirements of this item shall be at the contract unit price bid per each curb 
ramp removed and reconstructed as defined in this bid item, and shall include all labor, materials, tools, equipment, 
time, and incidentals necessary to complete this work, and no additional compensation will be allowed therefor. 

9. Furnish and Install Detectable Warning Device Only 

This Bid Item shall consist of furnishing and installing detectable warning device (DWD) only on existing curb ramp at 
the location shown on the Plan or as determined by the Engineer, in accordance with SPPWC Std. Plan 111-5. 

Requirements for the DWD to be installed shall be the same as Bid Item 9.  

Full compensation for conforming to the requirements of this Bid Item shall be at the Contract Unit Price bid per each 
DWD furnished and installed in place, and shall include all labor, materials and equipment necessary to complete this 
work. 

10. Saw-cut, Remove existing and Install AC pavement (one inch thicker than existing, minimum of 4” whichever is 
greater) in two lifts (Base course and Cap) 

This Bid Item shall include  removal of existing AC as marked in the field at various locations, construction of 2-inch 
thick Dense Graded Asphalt Concrete (DGAC) base course and 2” cap, in accordance with Subsections 203-6, 
"Asphalt Concrete," and 302-5, "Asphalt Concrete Pavement," of the SSPWC, except as modified or supplemented 
herein. 

DGAC for the base course shall consist of Type B PG-64-10 with 5.2 percent asphalt binder (3/4” sieve size). 
DGAC for the base course shall consist of Type C PG-64-10 with 5.2 percent asphalt binder (1/2” sieve size) 
 
Work shall include, saw cutting of existing AC as marked by the City Inspector/ Project Manager at various locations, 
removal of existing AC, disposal, subgrade preparation, compaction, and installation of new AC pavement in two lifts 
with a 2” thick B mix and 2” cap.  
 
Payment for these items will be made at the Contract Unit Price per square foot of AC removed and replaced, and 
shall include all labor, materials, tools, equipment, time, and incidentals necessary to complete this work, and no 
additional compensation will be allowed or paid for.   

11. Parkway Clearing, Grading, and Restoration  

This Bid Item shall include work within the parkway as well as on private properties, in connection with the various 
concrete repair work performed under bid items 3 through 10. Clearing and grading shall be done in accordance with, 
and shall include, all work specified in Subsection 300-1, "Clearing and Grubbing," of the SSPWC, except as 
modified and supplemented below, or specifically covered elsewhere in these Special Provisions. 

Excavation and preparation of subgrade shall be in accordance with, and shall include, all work specified in 
Subsection 300-2, "Unclassified Excavation," and 301-1, "Subgrade Preparation," of SSPWC, except as modified 
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and supplemented herein. 

Unless specifically covered elsewhere under the Special Provisions, included in this item are the following: 

1. Removal and disposal of tree roots, shrubs, grass, and other planting materials that interfere with the 
proposed improvements to be constructed.  

2. Backfilling, grading and compacting behind proposed sidewalk, driveway, curb and gutter, and curb, including 
grading on private property for transitions. All backfill material shall be clean, native material, free of AC and 
PCC rubble. The top 4” of backfill material shall be clean topsoil.  

3. Re-grading of parkway to match the grades of new sidewalk and top of curb. This work may consist of cutting 
and filling raised and low areas respectively in order to have a straight surface between the curb and 
sidewalk. It may be necessary for the Contractor to import soil for backfilling low parkway areas adjacent to 
concrete repairs. All parkway backfill shall be clean topsoil, approved by the Engineer. 

4. Re-grading areas behind new sidewalk to approximately 2’ towards private property in order to provide a 
smooth transition. 

5. Restoration of irrigation and landscaping system affected by the improvements. Lawn planting adjacent to the 
improvements constructed (e.g. sidewalk, driveway, curb and gutter, etc.) shall be restored as nearly to its 
original condition as is reasonably possible. Grass damaged by construction shall be replaced with same 
grass or equivalent type approved by the Engineer, by replanting with sod turf. 

6. Installation of minimum one 1.5-inch or 2-inch diameter PVC irrigation sleeve per property for future 
use (Some properties may require two sleeves). 

7. Removal and capping off of irrigation facilities which interfere with construction.  Sprinkler heads shall be 
salvaged and turned over to the adjacent property owner. Irrigation lines shall be terminated and capped off at 
the right-of way, and all laterals within the limits of construction shall be removed and disposed of. 

8. Adjustment of all existing utility boxes that are to remain in place, such as water meter boxes, valves boxes, 
electrical pull boxes, etc. which are not specifically covered in any of the bid item. 

Payment for this item at a lump sum bid shall be considered as full compensation for all the work described and 
specified above, including furnishing all labor, materials, tools, equipment, time, and incidentals required to complete 
the work, and no additional compensation shall be allowed therefor. 

END SPECIAL PROVISIONS 
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# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clearing, 
Grading, 
Restore 

S/W

1 352 San Antonio (S) 27 4 108 0 27

2 343 Vallejo (S) 56 4 224 0 534.5 2 56

3 693 Emerald 27 17 4 68 23 7 161 44

4 693 Emerald 74 7 4 28 0 81

5 663-645 Emerald 32 4 128 0 32

6 645 Emerald 29 4 116 0 29

7 623 Emerald 25 4 100 0 1 25

8 622 Emerald 17 4 68 0 1 17

9 622 Emerald 10 4 40 0 10

10 640-668 Emerald 56 4 224 0 56

11 698-722 Emerald 66 4 264 0 66

12 722-768 Emerald 178 4 712 0 178

13 748 Emerald 0 23 7 161 0

14 722 Emerald 10 0 15 7 105 10

0 111 2080 427 534.5 4 0 631

Citywide Concrete Reparis 2017- 2018
AREA # 2



# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clearing, 
Grading, 
Restore 

S/W

1 1397 Tulare 0 0 1 0

2 1389 Tulare 0 20 8 160 0

3 1383-1389 Tulare 150 4 600 0 150

4 1377 Tulare 42 4 168 0 42

5 1372 Tulare 20 0 0 20

6 1380 Tulare 22 4 88 0 22

7 1386 Tulare 8 4 32 0 8

8 1386 Tulare - 500 W 14th St (W) 40 4 160 0 1 40

9 1386 Tulare - 500 W 14th St (W) 33 4 132 0 33

10 1386 Tulare - 500 W 14th St (W) 18 4 72 0 18

11 1368 Ukiah 24 4 96 0 24

12 1368 Ukiah 60 4 240 0 1 60

13 1368 - 1374 Ukiah 18 4 72 0 18

14 1368 - 1374 Ukiah 74 4 296 0 74

15 1382 Ukiah 23 4 92 0 23

16 1390-1982 Ukiah 33 4 132 0 33

17 1396-1390 Ukiah 90 4 360 0 1 90

18 1397 Ukiah 13 4 52 0 1 13

19 1385 Ukiah 14 4 56 0 14

20 1377 Ukiah 48 4 192 0 48

Citywide Concrete Reparis 2017- 2018
AREA # 5



21 1371 Ukiah 7 4 28 0 7

22 1371 Ukiah 4 4 16 0 4

23 1365 Ukiah 28 4 112 0 28

24 1365 Ukiah 12 4 48 0 12

25 1353 Ukiah 10 4 40 0 10

26 1353 Ukiah 28 4 112 0 28

27 1347 Ukiah 40 4 160 0 40

28 1341 Ukiah 16 4 64 0 16

29 1341 Ukiah 53 4 212 0 53

30 1333 Ukiah 10 4 40 0 10

31 1327 Ukiah 14 4 56 0 14

32 1327 Ukiah 8 4 32 0 8

33 1323 Ukiah 24 4 96 0 24

34 1315 Tulare (N) 20 4 80 0 20

35 1315 Tulare (N) 25 4 100 0 25

36 1315 Tulare 8 4 32 0 1 8

37 1315-1311 Tulare 21 4 84 0 21

38 1311 Tulare 8 4 32 0 8

39 1316 Tulare 47 4 188 0 1 47

40 472 Yale 0 14 8 112 0

41 1371 Tulare 65 4 260 0 65

42 1371 Tulare (S) 29 4 116 0 29

43 1371 Tulare (S) 20 4 80 0 20

44 1371 Tulare (S) 33 4 132 0 33

45 460 Cornell 9 4 36 0 9



46 505 Cornell 18 4 72 0 18

47 505 Cornell 23 4 92 0 23

48 1328 Ukiah 14 4 56 0 14

49 1328 Ukiah 38 64 4 256 0 102

50 1338-1348 Ukiah 25 4 100 0 25

51 1338-1348 Ukiah 60 4 240 0 60

52 1348 Ukiah - 544 Yale (W) 30 4 120 0 30

53 1348 Ukiah - 544 Yale (W) 15 4 60 0 15

54 544 Yale (N) 45 4 180 0 1 45

55 544 Yale (N) 41 4 164 0 41

56 544 Yale 14 4 56 0 14

57 578 13th St 0 0 2 0

TOTAL 0 58 6,392 272 0 8 2 1,656
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Total
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Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clearing, 
Grading, 
Restore 

S/W

1 1397 Tulare 0 0 1 0

2 1389 Tulare 0 20 8 160 0

3 1383-1389 Tulare 150 4 600 0 150

4 1377 Tulare 42 4 168 0 42

5 1372 Tulare 20 0 0 20

6 1380 Tulare 22 4 88 0 22

7 1386 Tulare 8 4 32 0 8

8 1386 Tulare - 500 W 14th St (W) 40 4 160 0 1 40

9 1386 Tulare - 500 W 14th St (W) 33 4 132 0 33

10 1386 Tulare - 500 W 14th St (W) 18 4 72 0 18

11 1368 Ukiah 24 4 96 0 24

12 1368 Ukiah 60 4 240 0 1 60

13 1368 - 1374 Ukiah 18 4 72 0 18

14 1368 - 1374 Ukiah 74 4 296 0 74

15 1382 Ukiah 23 4 92 0 23

16 1390-1982 Ukiah 33 4 132 0 33

17 1396-1390 Ukiah 90 4 360 0 1 90

18 1397 Ukiah 13 4 52 0 1 13

19 1385 Ukiah 14 4 56 0 14

20 1377 Ukiah 48 4 192 0 48

Citywide Concrete Reparis 2017- 2018
AREA # 5



21 1371 Ukiah 7 4 28 0 7

22 1371 Ukiah 4 4 16 0 4

23 1365 Ukiah 28 4 112 0 28

24 1365 Ukiah 12 4 48 0 12

25 1353 Ukiah 10 4 40 0 10

26 1353 Ukiah 28 4 112 0 28

27 1347 Ukiah 40 4 160 0 40

28 1341 Ukiah 16 4 64 0 16

29 1341 Ukiah 53 4 212 0 53

30 1333 Ukiah 10 4 40 0 10

31 1327 Ukiah 14 4 56 0 14

32 1327 Ukiah 8 4 32 0 8

33 1323 Ukiah 24 4 96 0 24

34 1315 Tulare (N) 20 4 80 0 20

35 1315 Tulare (N) 25 4 100 0 25

36 1315 Tulare 8 4 32 0 1 8

37 1315-1311 Tulare 21 4 84 0 21

38 1311 Tulare 8 4 32 0 8

39 1316 Tulare 47 4 188 0 1 47

40 472 Yale 0 14 8 112 0

41 1371 Tulare 65 4 260 0 65

42 1371 Tulare (S) 29 4 116 0 29

43 1371 Tulare (S) 20 4 80 0 20

44 1371 Tulare (S) 33 4 132 0 33

45 460 Cornell 9 4 36 0 9



46 505 Cornell 18 4 72 0 18

47 505 Cornell 23 4 92 0 23

48 1328 Ukiah 14 4 56 0 14

49 1328 Ukiah 38 64 4 256 0 102

50 1338-1348 Ukiah 25 4 100 0 25

51 1338-1348 Ukiah 60 4 240 0 60

52 1348 Ukiah - 544 Yale (W) 30 4 120 0 30

53 1348 Ukiah - 544 Yale (W) 15 4 60 0 15

54 544 Yale (N) 45 4 180 0 1 45

55 544 Yale (N) 41 4 164 0 41

56 544 Yale 14 4 56 0 14

57 578 13th St 0 0 2 0

TOTAL 0 58 6,392 272 0 8 2 1,656



# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clear, 
Grade, 

Restore 
S/W

1 1397 1st Ave 16 4 64 0 16

2 1397 1st Ave 20 4 80 0 20

3 1391 1st Ave 8 4 32 0 8

4 1391 1st Ave 20 4 80 0 20

5 1391 1st Ave 8 4 32 0 8

6 1385 1st Ave 20 4 80 0 20

7 1377 1st Ave 40 4 160 0 40

8 1373 1st Ave 20 4 80 0 20

9 1373 1st Ave 20 4 80 14 10 140 20

10 1365 1st Ave 32 4 128 0 32

11 1359 1st Ave 13 4 52 16 10 160 13

12 1353 1st Ave 27 4 108 0 27

13 1347 1st Ave 36 4 144 0 36

14 1341 1st Ave 20 4 80 15 10 150 20

15 1335 1st Ave 86 4 344 0 86

16 1327 1st Ave 60 4 240 0 60

17 1321 1st Ave 17 4 68 0 17

18 1311 1st Ave 29 4 116 0 29

19 1303 1st Ave 65 4 260 0 2 65

20 1304 1st Ave 41 4 164 0 41

Citywide Concrete Repairs 2017- 2018
AREA # 6



21 1310 1st Ave 20 4 80 0 20

22 1314 1st Ave 16 4 64 0 16

23 1314 1st Ave 5 4 20 0 5

24 1322 1st Ave 20 4 80 0 20

25 1328 1st Ave 30 4 120 0 30

26 1334 1st Ave 32 4 128 0 32

27 1334 1st Ave 8 4 32 0 4

28 1340 1st Ave 24 4 96 0 24

29 1340 1st Ave 16 4 64 0 16

30 1354 1st Ave 37 4 148 0 37

31 1354 1st Ave 12 4 48 0 12

32 1358 1st Ave 13 4 52 0 13

33 1358 1st Ave 9 4 36 0 9

34 1366 1st Ave 6 4 24 0 6

35 1366 1st Ave 24 4 96 0 24

36 1372 1st Ave 4 4 16 0 4

37 1378 1st Ave 10 4 40 0 10

38 1384 1st Ave 9 4 36 0 9

39 1384 1st Ave 24 4 96 0 24

40 1390 1st Ave 14 4 56 14 10 140 14

41 1396 1st Ave 12 4 48 0 12

TOTAL 0 0 3,772 590 0 2 0 939



# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clear, 
Grade, 

Restore 
S/W

1 1397 2nd Ave 15 4 60 0 15

2 1391 2nd Ave 16 4 64 0 16

3 1391 2nd Ave 12 4 48 0 12

4 1391-1383 2nd Ave 32 4 128 0 32

5 1383 2nd Ave 20 4 80 0 20

6 1377 2nd Ave 28 4 112 0 28

7 1377 2nd Ave 28 4 112 14 10 140 28

8 1373-1365 2nd Ave 63 4 252 0 63

9 1365 2nd Ave 20 4 80 0 20

10 1357 2nd Ave 5 4 20 13 10 130 5

11 1345 2nd Ave 45 4 180 13 10 130 45

12 1341 2nd Ave 10 4 40 13 10 130 10

13 1339 2nd Ave 4 4 16 0 4

14 1321 2nd Ave 24 4 96 0 24

15 1317 2nd Ave 16 4 64 0 16

16 1317 2nd Ave 23 4 92 0 23

17 1311 2nd Ave 16 4 64 0 16

18 1311 2nd Ave 16 4 64 0 16

19 1312 2nd Ave 4 0 14 10 140 0

20 1312 2nd Ave 20 4 80 0 20

Citywide Concrete Repairs 2017- 2018
AREA # 6



21 1312 2nd Ave 14 4 56 0 14

22 1316 2nd Ave 32 4 128 0 32

23 1328 2nd Ave 6 4 24 0 6

24 1331 2nd Ave 31 4 124 0 31

25 1331 2nd Ave 18 4 72 0 18

26 1342 2nd Ave 17 4 68 0 17

27 1342 2nd Ave 21 4 84 0 21

28 1354 2nd Ave 16 4 64 0 16

29 1366-1372 2nd Ave 100 4 400 0 100

30 1376 2nd Ave 20 4 80 0 20

31 1384 2nd Ave 12 4 48 0 12

32 1396 2nd Ave 10 4 40 0 10

33 1396 2nd Ave 36 4 144 0 36

34 1304 N 2nd Ave 4 0 0 2 0

TOTAL 0 0 2,984 670 0 0 2 746



# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clear, 
Grade, 
Restore 

S/W

1 1309 Winston Ct 33 4 0 0 33

2 1309-1315 Winston Ct 37 4 0 0 37

3 1317-1319 Winston Ct 176 4 704 0 176

4 1335 Winston Ct 47 4 188 0 47

5 1341 Winston Ct 29 4 116 0 29

6 1345 Winston Ct 56 4 224 12 10 120 56

7 1351 Winston Ct 86 4 344 20 10 200 86

8 1361-1367 Winston Ct 20 4 80 0 20

9 1367 Winston Ct 40 4 160 0 40

10 1371 Winston Ct 20 41 4 164 0 61

11 1377 Winston Ct 38 4 152 0 38

12 1383 Winston Ct 8 4 32 0 8

13 1389 Winston Ct 6 4 24 0 6

14 386 14th St (E) 18 4 72 0 18

15 411 14th St (E) 45 22 4 88 0 67

16 1390 Winston Ct 10 4 40 0 10

17 1390 Winston Ct 14 4 56 0 14

18 1386 Winston Ct 53 4 212 0 53

19 1386-1382 Winston Ct 23 4 0 0 23

20 1376-1382 Winston Ct 27 4 108 0 27

21 1376 Winston Ct 22 4 88 0 22

22 1376-1372 Winston Ct 13 4 52 0 13

23 1372-1368 Winston Ct 25 4 100 0 25

Citywide Concrete Repairs 2017- 2018
AREA # 6



24 1368-1364 Winston Ct 27 4 108 0 27

25 1352 Winston Ct 36 4 0 0 36

26 1364-1352 Winston Ct 20 4 80 0 20

27 1352 Winston Ct 28 4 112 0 28

28 1348 Winston Ct 9 4 36 0 9

29 1344 Winston Ct 23 4 92 0 23

30 1336-1330 Winston Ct 19 4 76 0 19

31 1330 Winston Ct 6 4 24 0 6

32 1330 Winston Ct 4 0 15 10 150 0

33 1326 Winston Ct 12 32 4 128 0 44

34 1318 Winston Ct 22 4 88 0 22

35 1314 Winston Ct 12 4 48 0 12

36 1306 Winston Ct 14 4 56 0 14

37 427 13th St (W) 23 4 92 0 165 2 23

TOTAL 0 206 3,944 470 165 0 2 1,192



# Location
Asphalt  
Sq.Ft.

Curb & 
Gutter 
Lin.Ft.

S/W 
Width

S/W 
Length

S/W 
Sq.Ft.    
Total

Drive 
App. 

Width

Drive 
App. 

Length

D/App. 
Sq.Ft 
Total

Cross 
Gutter- 
Spand. 
Sq.Ft.

Wheel 
Chair 
Ramp 
(Each)

Trunc. 
Domes 
Retrofit

Clear, 
Grade, 

Restore 
S/W

1 1401 Monte Verde 24 4 96 0 2 24

2 1409 Monte Verde 24 4 96 0 24

3 1413 Monte Verde 32 20 4 80 0 52

4 1419 Monte Verde 15 12 4 48 0 27

5 1425 Monte Verde 13 4 52 0 13

6 1431 Monte Verde 29 4 116 0 29

7 1435 Monte Verde 12 10 4 40 0 22

8 1441 Monte Verde 24 40 4 160 0 64

9 1441-1447 Monte Verde 25 4 100 0 25

10 1447-1451 Monte Verde 31 4 124 0 31

11 1451 Monte Verde 39 4 156 0 39

12 1451-1447 Monte Verde 58 4 0 0 58

13 1457 Monte Verde 22 4 88 0 22

14 1457-1461 Monte Verde 48 4 192 0 48

15 1467 Monte Verde 32 60 4 240 0 92

16 1467-1475 Monte Verde 28 24 4 96 0 52

17 1475 Monte Verde 16 4 64 0 16

18 1479 Monte Verde 20 32 4 128 0 52

19 1485 Monte Verde 13 4 52 0 13

20 1485 Monte Verde (N) 8 4 32 0 1 8

Citywide Concrete Repairs 2017- 2018
AREA # 6



21 1406 15th St (W) 53 4 0 0 1 53

22 1405 Juanita (W) 24 17 4 68 0 41

23 1405 Juanita 43 57 4 228 0 50 1 100

24 1413 Juanita 32 4 128 0 32

25 1421 Juanita 24 4 96 13 10 130 24

26 1447 Juanita 52 4 208 0 52

27 1459 Juanita 8 4 32 0 8

28 1448 Juanita 32 4 128 0 32

29 1448-1438 Juanita 71 4 284 10 10 100 71

30 1414 Juanita 260 26 34 4 136 0 60

31 1406 Juanita 17 4 68 0 1 17

32 1406 Juanita (W) 12 4 48 0 12

33 1407 Isabelita (W) 45 4 180 0 1 45

34 1417 Isabelita 20 4 80 0 20

35 1431 Isabelita 58 26 4 104 0 84

36 1441 Isabelita 14 4 56 0 14

37 1441-1453 Isabelita 22 4 88 0 22

38 1442 Isabelita 50 64 4 256 0 114

39 1430 Isabelita 8 4 32 0 8

40 1418 Isabelita 32 28 4 112 12 10 120 60

41 1406 Isabelita 36 76 4 304 12 10 120 1 112

42 1405 Hildita (W) 38 4 152 0 38

43 1405 Hildita 41 4 164 0 1 41

44 1443 Hildita 68 40 4 160 0 108

45 1453-1463 Hildita 58 4 232 0 58



46 1456-1442 Hildita 73 25 4 100 0 98

47 1442 Hildita 6 4 24 0 6

48 1432 Hildita 42 4 168 0 42

49 1432-1426 Hildita 54 4 0 0 54

50 1406 Hildita 30 4 120 0 1 30

51 1406 Hildita (W) 4 0 0 0

52 1403 Gertrudita (W) 33 4 132 0 33

53 1403 Gertrudita 26 39 4 156 0 50 1 65

54 1441 Gertrudita 54 4 216 0 54

55 1461 Gertrudita 20 4 80 0 20

56 1456 Gertrudita 4 0 12 10 120 0

57 1442 Gertrudita 14 4 56 0 14

58 1428-1418 Gertrudita 57 18 4 72 12 10 120 75

59 1406 Gertrudita 15 4 60 0 1 15

60 1406 Gertrudita (W) 60 4 240 0 60

61 1405 14th St (W) 8 4 32 0 8

TOTAL 260 821 6,760 710 100 6 6 2,511



 

 
 
 
 
 

APPENDIX “B” 
 

REQUIRED PERMITS 
AND 

CITY OF UPLAND BUSINESS LICENSE  
 

FOR 
 
 

PROJECT NO. 7071 & 7080 
BID NO. 2020-04 

                                                                                      

CITYWIDE CONCRETE REPAIRS 
2018 – 2019 & 2019 – 2020 

 
 

 
 
 
 
 
 
 
 
 

 
 
 



 Finance  Permittee  Inspector  Water  Environmental  Clerical  File  Permit Log Book  Other 

File Name: DevServices\Original\Forms\-Permit - Construction  Revised:  January 4, 2018

Finance Stamp Here 
Construction Permit No.  

Inspector:  

Final Inspection By:   

Street/Lane Closure Permit No.__________ 

 

 

 

Reference (Tract, P.M., S.P., C.U.P., or Address): 

General Location/City Plan#/Project #: 

Contact Name: E-mail Address:

Contractor: Telephone:  

License Number: Expiration Date: 

Address: 

Developer (Owner): Telephone: 

Address: 

Applicant’s Statement 

The undersigned hereby applies for permission to undertake, or to have undertaken, construction work within public 
right-of-way in the City of Upland.  Said undersigned has read the conditions provided as Supplemental Permit 
Information.  Said undersigned hereby agrees to observe and comply with all permit provisions.  All applicable 
Sections of the Upland Municipal Code and all applicable Sections of the City of Upland Standard Specification for 

Public Works Construction, and to complete said construction work all in accordance with the approved plan, and/or 
standard drawing and/or engineering directives and/or special conditions. 

Applicant’s Printed Name Signature Date Signed 

This Permit Expires on:     Extension      Approved By 

Permit Approval:  
City Engineer or Authorized Representative Date 

NOTE TO PERMITTEES: ANY WORK NOT LISTED ON THE CITY’S ACTIVE CONSTRUCTION MONITORING 
LIST, WILL BE SHUT DOWN IMMEDIATELY.  PERMIT HOURS 7:00 AM TO 3:30 PM (M-F) 

This Permit is not valid without the following items completed. 











Pre-Construction Meeting is MANDATORY before work begins; please contact Inspection at (909) 291-2963
to schedule your meeting.  WORK SHALL NOT COMMENCE UNTIL THE PRE-CON MEETING HAS 
TAKEN PLACE, OR PERMIT WILL BE REVOKED AND PROJECT WILL BE SHUT DOWN IMMEDIATELY. 
PRE-CONSTRUCTION MEETINGS MAY BE SCHEDULED AFTER A MINIMUM OF THREE WORKING 
DAYS FROM THE PERMIT ISSUANCE DATE.

A “Temporary Street Closure Permit” is required.  No Street shall be closed, vehicular traffic, or pedestrian 
access impeded in any way without said permit, please allow 4 to 8 City business days for permit processing. 
Please contact the Permit Engineer at PWPERMITS@CI.UPLAND.CA.US for permit information.

A “Truck Access Plan” is required before the work begins; please contact the Permit Engineer at 
PWPERMITS@CI.UPLAND.CA.US for necessary information to complete the Access Plan.

“At Risk Improvements” applies to Contractors requesting to work in the Public Right-Of-Way without 
approved plans.  The Developer/Contractor is proceeding at their own risk in commencing this work without 
City Approved Plans.  The Developer/Contractor has supplied the appropriate bonding and Indemnity Letter.

Undeground Service Alert at 1-800-227-2600 shall be notified by applicant at least 2 working days in 
advance of any excavation and an Underground Service Alert Inquiry Identification Number shall be obtained 
from Underground Service Alert.  CONTACTING U.S.A. DOES NOT RELIEVE CONTRACTOR OF 
RESPONSIBILITY FOR LOCATING OR PROTECTING EXISTING UTILITIES.



Items to be constructed or activities with this Permit 

Street Sewer Water Miscellaneous 

 AC Paving  Sewer Main  Water Main  Pavement Repairs 

 Curb & Gutter  Manhole  Water Lateral  Parkway Landscaping 

 Drive Approach  Sewer Lateral 

Paid with Receipt Number 

 Fire Hydrant  Utility Trench 

 Sidewalk Storm drain  Splice Pit 

 Miscellaneous Items 

 Per Attached Plans 

 Storm drain Main  Aerial Work 

 Traffic Control Inspection 

 Grading 

 Stockpile/Material 
Placement 

 Square Feet Soil 
Disturbed 

Fees 

Permit Fee:  ______ 

Inspection Deposit:  

Total Due this Permit: 

Account Number 

101-300-0000-3205

101-300-0000-3645

REFUND REMAINING DEPOSIT TO: _____ 

Permit Work Hours 

Permit work hours are from 7:00 AM to 3:30 PM, Monday through Friday (excluding holidays).  Any work 

after 3:30 PM is subject to the overtime inspection rate.  Any work outside of the permit hours must be 

submitted in writing a minimum of four (4) business days/permit hours in advance.

NO WORK ON WEEKENDS AND HOLIDAYS ALLOWED BY THIS PERMIT PERMIT IS VALID ONLY 
WITHIN CITY RIGHT OF WAY; WORKS ON PRIVATE PROPERTY NEED PRIVATE OWNER'S 
PERMISSION. ALL PERTINENT ORDINANCES APPLY. PRE-CONSTRUCTION MEETING IS 
MANDATORY. PAVING WORKS MUST BE COMPLETED WITHIN 30 DAYS FROM BACKFILL IF 
INCLUDED IN THE SCOPE OF WORKS AND MUST USE ORDINANCE 841.

Temporary Street Closure 

Temporary Street Closures require a separate permit and a minimum of 3 to 7 permit business days for 

processing.  Prior to the start of any temporary street and/or lane closure, the applicant is required to notify 

and receive City approval a minimum of 72 permit business hours in advance.  Permit business hours are 

Monday through Thursday from 8:00 AM to 4:00 PM. 

Permit Fee Structure 

The minimum fee for a Construction Permit is $325.00 and is non-refundable.  This minimum fee is for minor 
construction usually for a utility tie-in for a single-family home.  Projects that are more extensive require a 

review on a case-by-case basis. 

Public Works Inspection Deposit (Defined) 

Inspections are based on an hourly rate.  Staff performs an audit when the Inspector finals a Construction 

Permit.  This audit consists of deducting the Inspector’s documented time (shown on their time sheet) from 

the deposit. 

Permit Extensions 

Each permit extension will be assessed a new processing fee.  The minimum fee is $130.00 for each 

extension.  Extension fees will automatically be assessed until the Permittee provides written notification to 

the City that the construction and all associated activities have been completed and that the permit has been 

finaled/signed-off by the Public Works Inspector. 
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PERMIT APPLICATION 

TEMPORARY STREET AND LANE CLOSURES 

NOTE: Please allow a minimum of 8 working days to process the permit application.  For 

Inspections Call (909) 291-2963. 

Start Date: Completion Date: 

Location: 

Description of Street / Lane Closure: 

Contact Name: Project Number: 

Company Name: E-mail Address:

Address: Daytime Phone: 

City, State, Zip: Emergency Phone: 

Traffic Control Plans (check all that apply): 

 Latest edition of WATCH manual plan/sketch 

 Latest edition of CJUTCM manual plan/sketch 

 Engineered Traffic Control Plans (TCP) 

ALL APPLICATIONS MUST CONTAIN THE FOLLOWING INFORMATION. FAILURE TO PROVIDE 

THE INFORMATION WILL RENDER THE APPLICATION INCOMPLETE AND WILL NOT BE 

PROCESSED BY CITY STAFF.  

1. Proof of valid California contractor’s license

2. Proof of valid City Business license

3. Certificate of Liability Insurance
(min. $1M, with City named as additionally insured)

4. Proof of Workers Compensation

5. Any applicable fees

6. Site plan

7. City Project Number (if applicable)

I agree to all terms, conditions and restrictions listed on the back of the application. 

  ____  ____ 
Print Name Signature Date 

FOR CITY STAFF USE ONLY: 

City of Upland Public Works 

Land Development and Transportation Division 

Permit 

Effective Date(s):   to   Work Hours:  ___ 

Permit Number   Closure Type: Full / Partial (circle one) 

Permit issued by City of Upland ___ 

Signature Date 

Receipt Number ___ Amount Paid $ ___ CIP or Project # ___ 

Extended Date(s):  __________  to  __________  By:_______ ___    Date Extended:________ 

Permittee to contact City: Contacted By:________________ Date of Call:_____________________ 

Distribution 

( ) Permittee ( ) Fire ( ) PW Traffic ( )PW Inspector ( ) PW Operations Manager 

 8:30 am to 3:30 pm 
 8:30 am to 2:00 pm (School Zone) 
  to 

 (72 hours prior to date) 

Fees  Full Closure $450.00 (Subject to Approval)  
Partial Closure $450.00 
 Block Party $40.00 
 Vzn/TW/SCE/Gas  - WO#__________ 
 Traffic Control Plan Check (per fee schedule)
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Traffic Control Plans: 
Work Area Traffic Control Handbook (WATCH) or California Joint Utility Traffic Control Manual (CJUTCM) – It is the 
responsibility of the applicant to present the City with a reasonable assessment of how the required work zone and 
existing field condition fits this category. The existing field condition/lane geometry must match the proposed drawing 
being referenced in the source document. 

Engineered Traffic Control Plans (sign and stamped by a registered Traffic Engineer) – For major projects or projects 

affecting major arterials and/or intersections involving temporary traffic control beyond the scope of WATCH or 

CJUTCM, an engineered traffic control plan will be required. Final determination of this requirement is made by traffic 

engineering staff. Engineered plans shall be stamped and signed by a registered civil traffic engineer. Allow two weeks 

for review of the first plan check submittal and one week for review of subsequent submittals of engineered traffic 

control plans.  

General Notes 
The Contractor shall provide and install barricades, delineators, warning devices, and construction signs in accordance 
with the latest edition of California Manual on Uniform Traffic Control Devices (M.U.T.C.D.).  During adverse weather 
or unusual traffic or working conditions, additional traffic devices shall be placed as directed by the Public Works 
Director or Authorized Representative.   

The Contractor shall relocate, preserve, and maintain the visibility of all existing signs within the project limits, which 
affect the flow of traffic, as directed by the Public Works Director or Authorized Representative.  The Contractor at his 
expense as directed by the Public Works Director or Authorized Representative shall replace any signs, which are 

damaged or found to be missing during the course of construction. 

The City of Upland and its elected officials, officers, agents, and employees shall not be answerable or accountable in 
any manner of any loss or damage that may happen to the work or any part thereof, or for any of the materials or 
other things used or employed in performing the work, or for injury or damage to any person or persons, either 
workmen, employees or Contractor or his Sub-Contractors or the public, or for damage to adjoining or other property 
from any cause whatsoever arising out of or in connection with the performance of the work.  The Contractor shall be 
responsible for any damage or injury to any person or property resulting from defects or obstructions or from any 
cause whatsoever, except the sole negligence or willful misconduct of City, its employees, servants, or independent 

Contractors who are directly responsible to City during the progress of the work or at any time before its completion 
and final acceptance. 

The Contractor will indemnify City and its elected officials, officers, agents, and employees against and will hold and 

save harmless from any and all actions, claims, damages to persons or property, penalties, obligations, or liabilities 

that may be asserted or claimed by any person, firm, entity, corporation, political subdivision, or other organizations 

arising out of or in connection with the work, operation, or activities of the Contractor, his agents, employees, Sub-

Contractors, or invitees provided for herein whether or not there is concurrent passive or active negligence on the part 

of the City, its elected officials, officers, agents, and employees, but excluding such actions, claims, damages to 

persons or property, penalties, obligations, or liabilities arising from the sole negligence or willful misconduct of the 

City, its employees, servants, or independent Contractors who are directly responsible to City, and in connection 

therewith: The Contractor will defend any action or actions filed in connection with any of said claims, damages, 

penalties, obligations or liabilities  and will pay all costs and expenses, including attorney’s fees incurred in connection 

therewith. 

Conditions 

 Prior to the start of the temporary street closure, the applicant is required to notify and receive City approval a 
minimum of 72 permit business hours in advance (909) 931-4137.  Permit business hours are M-Th from 8:00 AM 
to 4:00 PM.

 Please contact Inspection at (909) 291-2963 for Pre-Con.

 All signs shall be graffiti free and monitored/replaced when damaged.

 Must use flashing arrow boards for lane closures on all streets except for local/residential streets.

 Must backfill or steel plate all trenches during non-working hours.

 Post-temporary “NO PARKING” signs in the vicinity of the work area a minimum of 48 hours prior to closure. 
Signs shall clearly state effective dates and time of parking restriction.

 Must maintain one (1) lane of traffic in each direction at all times (Min. 12’ wide lane).

 Protect any traffic signal detection equipment in-place or restore any equipment damaged by the Permittee within 
five (5) working days.

 Must maintain access for emergency vehicles to all driveways.

 Must notify all affected residents by letter or door hanger of the street closure a minimum of 48 hours in advance.

 When work is within a school zone, all sidewalks and traffic lanes shall remain open during non-working hours.

 Discretion per City Engineer or Inspector to change Traffic Control. 

Restrictions/Comments: 



Business License Fee Schedule

Effective January 18, 1988, a $15.00 one-time application fee is added to all new Business License fees.  This includes previous
City of Upland business license holders who have closed their businesses and wish to re-open.  Unless otherwise stated, all
license fees (exclusive of application fee) are not to exceed $864.00 per year.

Retail, Wholesale, Contractor, Service, or any business not otherwise specified will be based on gross receipts as follows:

0 to 20,000 = $   54.00 This category limited to Upland Based Businesses Only

0          to            40,000          =      $  75.60
40,001          to            60,000          =          97.20
60,001          to          100,000          =        140.40

100,001          to          200,000          =        183.60
200,001          to          300,000          =        216.00
300,001          to          400,000          =        279.00
400,001          to          500,000          =        324.00
500,001          to          600,000          =        378.00

600,001 to 700,000 = 432.00
700,001 to 800,000 = 486.00
800,001 to 900,000 = 540.00
900,001 to 1,000,000 = 594.00

1,000,001 to 1,100,000 = 648.00
1,100,001 to 1,200,000 = 702.00
1,200,001 to 1,300,000 = 756.00
1,300,001 to 1,400,000 = 810.00
1,400,001 to 1,500,000 = 864.00

ADDITIONAL CATEGORIES
Administrative Offices

Base fee ...................................................................................................................................... 54.00 per year
Each employee ...........................................................................................................................  4.50 per year

Manufacturing
One to five employees...............................................................................................................   54.00 per year
Six to fifteen employees ............................................................................................................ 108.00 per year
Sixteen to thirty employees ....................................................................................................... 216.00 per year
Over thirty employees ............................................................................................................... 324.00 per year

Professional / Semi-Professional
Each practicing member of the firm  (including real estate agents) ............................................ 54.00 each per year
Each non professional/semi professional employee ...................................................................  4.50 each per year

Recreation & Entertainment
Rides or games of skill ...............................................................................................................   54.00 per year
Arcade games ............................................................................................................................   54.00 per year
Social club, Dancing club ........................................................................................................... 108.00 per year

Residential Property Rentals
Three units or rooms .................................................................................................................... 54.00 per year
Each additional unit or room ........................................................................................................  4.50 per year

Solicitations
Solicitors, canvassers, peddlers................................................................................................... 216.00 per year / per person

Transportation
Delivery by Vehicle.....................................................................................................................  54.00 per year / per vehicle
Taxicabs ..................................................................................................................................... 54.00 per year / per vehicle

Other
   Circus, carnival, etc ......................(issued by permission of City Manager) ................................. 540.00   per year

   Public Utilities .............................................................. ................................................................ 216.00   per year



 CITY OF UPLAND 
Business Support Center
Business Licensing Division
8839 N Cedar Ave #212
Fresno, CA 93720

(909) 348-0460 , 8:00 a.m. – 5:00 p.m., M-F 
support@hdlgov.com

Business License Application 

*Prior Business Name: *Prior Business Address:

GENERAL BUSINESS INFORMATION 

Business Name (DBA): Start Date: 

Business Location:  City: State: Zip: 

Mailing Address: City: State: Zip: 

Business Telephone: (         )           - No. of Employees: Gross Receipts (Projected Next 12 Months): 

Business Description (detailed summary): 

OWNERSHIP TYPE/ IDENTIFICATION NUMBERS/OTHER INFORMATION 
OWNERSHIP TYPE:  Corporation Corporation Name: 

Sole Proprietorship Husband & Wife Sole Proprietorship Partnership Non-Profit Org. (Exempt) LLC 

Federal Employer ID: State Employer ID: State Sales Tax/Resale #: 

Contractor License #: Class: Social Security: SIC Code: 

OWNER/PARTNER/OFFICER INFORMATION 
(1) (2) (3) 

Name: Name:  Name:  

Title:  Title: Title: 

Home Address: Home Address: Home Address: 

City/State/Zip:  City/State/Zip: City/State/Zip:  

Email Address: Email Address: Email Address:  

Home Telephone: Home Telephone: Home Telephone: 

Cell Telephone: Cell Telephone: Cell Telephone: 

Drivers License #: Drivers License #: Drivers License #: 

Social Security #: – – Social Security #:  Social Security #: – – 

NOTICE: I declare under penalty of perjury that the information I have provided is true and correct. I certify I will operate my business in 
accordance with all applicable Federal, State, and City laws and regulations. I understand that any false statements made are in violation of the 
City of Upland Municipal Code and are grounds for revocation of the Certificate of Business License. I understand that the term of the Certificate 
issued for this application will expire if I cease to meet the issuance qualifications. I authorize the City of Upland and its agents to seek information 
and/or conduct an investigation on this application.  

Authorized Signature Print  Signature Name Date 

Please check to sign up for our Economic Development mailing list E-mail:

Rev: 2013-January  

Business License Number 

This application is for: CITY OF UPLAND BUSINESS 

CITY OF UPLAND HOME OCCUPATION BUSINESS LICENSE 

CONTRACTOR OR OUTSIDE SERVICE DOING BUSINESS IN UPLAND 

CHANGE OF BUSINESS NAME* 

CHANGE OF BUSINESS ADDRESS* 

– –

– –

http://www.ci.upland.ca.us/


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 

BUSINESS LICENSE & ZONING CLEARANCE 
APPLICATION PACKAGE 

 

 

 



 

 

Starting a Business  

in the City of Upland? 

Great! 
 

The City of Upland would like to welcome you to its business  community.  We know 

that starting a new business can be exciting and challenging.  We wish you success 

in your new venture! 

To operate any business within the City of Upland you must first obtain a business 

license and meet all zoning requirements .  For your convenience we have included 

a business license application, zoning clearance form, and a list of some of the 

additional requirements that you may need to consider when applying for your 

business license.   

The City of Upland has contracted with The HdL Companies to provide assistance 

to the business community for all of their business licensing needs.  The Business 

Support Center offers extended telephone support hours via their toll free 

telephone number as well as email contact options.   

You may contact the Business Support Center for your entire business license 

needs anytime Monday through Friday from 8am to 5pm at:  

 

 Toll-Free by Phone:  888-602-0239 

 E-mail: businesstax@hdlcompanies.com 

 Apply online:  https://upland.hdlcompanies.com/ 

 Apply by mail:  8839 N. Cedar Avenue #212 

Fresno, CA 93720 

 

 

 

 

mailto:businesstax@hdlcompanies.com
https://upland.hdlcompanies.com/


A GUIDE FOR STARTING A NEW BUSINESS IN UPLAND 
 

 

The City of Upland is excited that you have chosen to operate a business in our community and we value the many 

businesses that have made Upland their home. This guide is intended to assist you through our business approval 

process. The process includes three steps: 

 

 

 

 

 

 

 

 

 

 
Outside contractors who perform work in Upland at the request of individual property owners and who do not have a 
physical location in Upland do not need zoning approval and may skip Step 2 (Zoning Clearance).  
 
The process mentioned above is outlined in more detail below including a description of the specific steps and the 
agency to contact. Some businesses also have special circumstances. Please read the details below for more 
information: 

 

Step What to Do Who to Contact 

Step 1 Obtain Business License Tax Certificate  

1.1 Name The Business  

 

This is a very important part of beginning your business since it is the item 
that will identify you, your service and/or your product to the consumer. 
Once you have decided your business name, ascertain if the name is 
available for use. Make inquiries to confirm availability with the Secretary 
of State for corporate names and San Bernardino County Recorder’s office 
for fictitious name filings.  

City of Upland  
Business Support Center 

 888-602-0239 
 

 You can also apply online at: 
https://upland.hdlcompanies.com/ 

 
 

1.2 File And Publish A Fictitious Name Statement  

 

If the business is not a legal entity registered with the State of California, 
or it does not contain the owners surname, such as Jones Roofing, a 
Fictitious Name Statement must be filed with the County Recorder’s office 
in the county in which the business is based (San Bernardino). This is also a 
requirement for partnerships not recognized by the State.  
 

San Bernardino County 
 Recorder’s Office  

855-732-2575 
 
 

 

 

Step 1 
• Apply for a Business License Certificate 

Step 2 

• Apply for Zoning Clearance from the Development 
Services Department 

Step 3 
• Open Your Business 

https://upland.hdlcompanies.com/


Step What to Do Who to Contact 

1.3 Determine The Legal Status Of Your Business   

 

Most businesses are classified under one of the following categories of 
legal status: 
  

 Sole-Proprietor – A business owned by a single person or husband 
and wife who receives profits.  

 Partnership – Two or more persons who are co-owners of a 
business for profit.  

 Corporation – An independent legal tax entity, which remains 
intact even if its officers and/or directors change; must provide 
Articles of Incorporation or DBA (Doing Business As), if applicable.  

 Limited Liability Corporation (LLC) – A non-corporate business 
whose owner actively participates in the organization’s 
management and are protected against personal liability.  

 Non-Profit – Must be recognized by the IRS as an exempt entity; 
must provide supporting documentation – (Section 501C(3)).  

 Other  
 
Check with your legal or financial advisor for the status best suited for 
your business. Questions concerning incorporation of a business should be 
directed to the Secretary of State, an attorney, financial advisor, or trade 
association. 

Legal or Financial Advisor 
 

1.4  Apply For Tax ID Numbers  State of California  

Employment Development (EDD) 
800-300-5616 

 
US Department of Treasury  
Internal Revenue Service 

800-829-1040  

If you plan to hire employees for your business, you must obtain tax 
identification numbers for reporting purposes. These numbers are used to 
identify your business on payroll and business income tax returns. To 
apply for a Federal number, contact the IRS, for a state number contact 
EDD. 

1.5  Workers Comp Insurance  

 

Workers Compensation Insurance is required by the State of California for 
any business with employees. Contact the State Industrial Relations 
Department for information and requirements. Some insurance agencies 
may also be able to assist.  

State of California  
Industrial Relations Department 

800-963-9424 

1.6  Obtain Required Permits   

1.5  Workers Comp Inance     

 

Depending upon the type of business, certain permits may be required. Below 
is a list of possible permits that may apply to your business.  

 

 

Sellers Permit:  All retail and wholesale businesses must obtain a Sellers Permit 
or Resale Permit from the State Board of Equalization. This may be applied for 
at any local office. Every business that sells goods must collect and then remit 
sales tax to the State of California. This process is set in motion with the 
application for the sellers permit.  

 

State of California  
State Board of Equalization 

951-680-6400 
800-400-7115 

 

 

Health Permit:  Eating establishments - food sales and handling. Any business 
dealing with consumable products must obtain a permit from the County 
Environmental Health Services Department.  

 

San Bernardino County 
 Environmental Health Services  

800-782-4264 



 

Hazardous Materials: Any business which handles hazardous materials (i.e. 
automotive repair) is also required to obtain a permit from the County 
Environmental Health Services Department. All businesses should contact the 
County to verify whether or not a permit is required.  

 

San Bernardino County 
 Environmental Health Services  

800-782-4264 

 

Child/Day Care: Although daycare businesses operated from a private 
residence are exempt from City business licensing if there are six or fewer 
children, a State license is required regardless of the number of children. The 
County and Development Services Department should also be contacted for 
any additional requirements.  

 

State of California 
Community Care Licensing  

951-782-4200 
800-300-5616 

 

Alcohol Sales: Businesses selling alcohol products consumed on or off the 
premises must obtain a permit from the California Department of Alcoholic 
Beverage Control (ABC). The City’s Development Services Department should 
also be contacted for any additional requirements.  

 

State of California  
Department of Alcoholic 
Beverage Control (ABC) 

(951) 782-4400 

 

 

Secondhand Dealers and Pawn Shops:  Businesses are required by the 
Department of Justice (DOJ) to possess and display a Secondhand Dealer or 
Pawn Broker license. The Upland Police Department serves as a liaison 
between the DOJ and the business owner. Contact the Upland Police 
Department Detective Bureau and request an application for license and Live 
Scan Service. Also, the Upland Planning Division can tell you whether the 
proposed business location is zoned for secondhand dealers and pawn shops.  

 

City of Upland  
Planning Division 

909-931-4130 

  
Upland Police Department 

 *909-946-7624 
 

*Non-Emergency Number 

 

Massage Industry: Businesses are required to obtain and display certification 
from the California Massage Therapy Council. Contact the California Massage 
Therapy Council for information on certification. Please note certifications for 
all employees must be obtained prior to issuance of a zoning clearance from 
the Upland Planning Division.  

 

City of Upland  
Planning Division 

909-931-4130 
  

State of California  
Massage Therapy Council 

916-669-5336 

1.7  Complete and Submit the Business License Application  

 

 

Submit your Business License Application to the Business Support Center.  Be 
sure to include a copy of your signed zoning clearance application. After filing 
with all required agencies, a business is ready to obtain a business license.  
Submit the zoning clearance, all State and County licenses and permits, your 
fictitious name filing, corporate or partnership documentation and your Tax ID 
numbers to the Business Support Center.  You may also file online at: 
https://upland.hdlcompanies.com/ 
 
No payment will be required until your application has been reviewed and 
accepted. You will receive an email verifying the receipt of application.  After 
the business tax fees are paid a business license number issued.  A hard copy 
certificate will be mailed in approximately 6-8 weeks.  Upon receipt, the Upland 
Municipal Code requires it be posted in a conspicuous place within the business.  

 

City of Upland  
Business Support Center 

1142 S. Diamond Bar Blvd #502 

Diamond Bar, CA 91765 
888-602-0239 

 
 
 

  
 

  
 

               

 Please continue to the zoning clearance section (STEP 2) if your business will be located or based inside the City of Upland. 

https://upland.hdlcompanies.com/


Step What to Do Who to Contact 

Step 2 Obtain Zoning Approval For Your Location  

2.1 Local Zoning And Building Codes  

 

Visit the Planning Division section of the City’s website and review the zoning 
forms in this package to find out more about the zoning, land use, and building 
code requirements for your proposed business location.  Be sure to do this 
before you sign leases or sales agreements, and before making any interior or 
exterior alterations.  
 
The Business Support Center staff will assist you determine what zoning 
clearance, home occupation permit, or other type of prerequisite your business 
will required based on the activity and location of your proposed business.  If 
your business only requires a zoning clearance or home occupation permit, you 
may go to Step 2.2  

City of Upland  
Planning Division 

909-931-4130 
 
 
 

2.2 Complete and Submit the Zoning Clearance Forms  

 

All new business must complete and submit a Zoning Clearance Application.   
Please submit all zoning related documentation to the Business Support Center 
with your Business License Application.  If you plan to conduct your business 
from a residence (home based business) located in the City of Upland you will 
also need to complete a Home Occupation Application.   
 

City of Upland  
Business Support Center 

888-602-0239 

 
 

 

** Please note that once a zoning clearance is approved, it is only active for 30 day period. It is very important that you 
complete all the required prerequisites for your business type in order to obtain a business license certificate. ** 

 

 

Building Permit: Businesses wishing to make interior or exterior alterations to 
a tenant space must obtain any necessary permits from the Development 
Services Department. 

 

City of Upland  
Planning Division 

Development Services 
909-931-4130 

 

Step 3 Construction 
 

 

After obtaining building permits, perform any construction or building 
modifications required by the City as necessary for the successful operation of 
your business. Once you have passed a final inspection or received a certificate 
of use and occupancy, you may open for business.  

 

City of Upland  
Building & Safety Division 

909-931-4110 
 

Step 4 GRAND OPENING! 
 

 

Congratulations! We hope your business thrives in the City of Upland.  
 

 

ADDITIONAL INFORMATION 

Additional sources for information pertaining to starting or relocating a business include: Chamber of Commerce, the 
Small Business Administration, counselors, attorneys, your local library, financial advisors, tax consultants, and the City 
of Upland website and Municipal Code. 

DISCLAIMER 

This handout is intended as a guideline and tool for business owners. The City of Upland does not guarantee these are 
the only steps your particular business may need prior to opening. Any technical questions should be directed to the 
responsible agency or your professional consultant. Upland cannot take responsibility for operation of your business. 



HELPFUL NUMBERS 
 

 

There are a number of entities involved in the process of obtaining all necessary licenses and permits when 

opening a business at the local, State, and federal level. The following is a list of helpful numbers of these various 

agencies:  

UPLAND CITY OFFICES 
www.ci.upland.ca.us 

CITY HALL 
460 N. Euclid Avenue 

Upland, CA  91785 
(909) 931-4100 

BUILDING DIVISION 
460 N. Euclid Avenue 

Upland, CA  91785 
(909) 931-4110 

BUSINESS LICENSES 
Business Support Center 

8839 N. Cedar Avenue #212 
Fresno, CA 93720 
(888) 602-0239 

CODE ENFORCEMENT 
460 N. Euclid Avenue 

Upland, CA  91785 
(909) 931-4260 

PLANNING DIVISION 
460 N. Euclid Avenue 

Upland, CA  91785 
(909) 931-4130 

FIRE DEPARTMENT 
475 N. 2nd Avenue 
Upland, CA  91785 

Non-Emergency (909) 931-4180 

PUBLIC WORKS 
1370 N. Benson Avenue 

Upland, CA  91785 
(909) 931-4230 

 POLICE DEPARTMENT 
1499 W. 13th Street 
Upland, CA  91785 

Non-Emergency (909) 946-7624 

COUNTY OFFICES 
http://www.sbcounty.gov/ 

AUDITOR/CONTROLLER/RECORDER 
Fictitious Business Name 

222 W. Hospitality Lane, First Floor 
 San Bernardino, CA 92415-0022 

(855) REC-CLRK or (909) 387-8306 

DEPARTMENT OF PUBLIC HEALTH  
County Government Center  
 385 N. Arrowhead Avenue 
 San Bernardino, CA 92415  

(800) 782-4264  

MISCELLANEOUS 

CHAMBER OF COMMERCE 
 215 N. 2nd Ave., #D 
 Upland, CA  91785 

www.uplandchamber.org  
 (909) 204-4465 

CALIFORNIA MASSAGE THERAPY COUNCIL 
 One Capitol Mall, Suite 320  

 Sacramento, CA 95814 
www.camtc.org  
 (916) 669-5336  

BETTER BUSINESS BUREAU 
www.bbb.org 

(909) 825-7280  

INLAND EMPIRE SMALL BUSINESS  
DEVELOPMENT CENTER 

 3780 Market Street 
 Riverside CA 92501 

www.iesmallbusiness.com  
(951) 781-2345 

file:///C:/Users/tony/AppData/Roaming/Microsoft/Word/www.ci.upland.ca.us
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file:///C:/Users/tony/AppData/Roaming/Microsoft/Word/www.uplandchamber.org
file:///C:/Users/tony/AppData/Roaming/Microsoft/Word/www.camtc.org
file:///C:/Users/tony/AppData/Roaming/Microsoft/Word/www.bbb.org
file:///C:/Users/tony/AppData/Roaming/Microsoft/Word/www.iesmallbusiness.com


STATE AND FEDERAL OFFICES 
www.ca.gov 

ALCOHOLIC BEVERAGE CONTROL (ABC)  
www.abc.ca.gov  
(951) 782-4400  

ATTORNEY GENERAL  
www.caag state.ca.us  

(800) 952-5225  

BOARD OF EQUALIZATION  
www.boe.ca.gov  
Riverside Office  

(951) 680-6400 or (800) 400-7115  

CONSUMER AFFAIRS  
www.dca.ca.gov  
(800) 952-5210  

CONTRACTOR’S STATE 
LICENSING BOARD  

www.cslb.ca.gov  
Sacramento  

(800) 321-2752  

DEPARTMENT OF JUSTICE (DOJ)  
www.oag.ca.gov  

Sacramento  
(800) 952-5225  

DEPARTMENT OF SOCIAL SERVICES  
COMMUNITY CARE LICENSING  

www.ccld.ca.gov  
Riverside/San Bernardino Office  

(951) 782-4200  

EMPLOYMENT DEVELOPMENT  
www.edd.ca.gov  
(800) 300-5616  

FRANCHISE TAX BOARD  
www.ftb.ca.gov  
(800) 338-0505  

INTERNAL REVENUE SERVICE (IRS)  
www.irs.gov  

(800) 829-1040  

SECRETARY OF STATE  
www.sos.ca.gov  

Sacramento  
(916) 653-3795  

SMALL BUSINESS 
ADMINISTRATION  

www.sbaonline.sba.gov  
(800) U-ASK-SBA  
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Additional Information 

Business License Requirements 
Businesses operating within Upland City limits are required to have a business license.  This includes home-based 
businesses, contractors, and outside services doing business in Upland.  Chapter 5.04 of the Upland Municipal Code 
states in part, “It is unlawful for any person to transact and carry on any business, trade, profession, calling, or 
occupation in the city (Upland) without first having procured a license . . .” 

Filing Your Business License Application 
The Business License Application is a general form used for all types of businesses; complete only applicable information 
pertinent to your business. 
 
Contractors: Must include their State Contractors License Number. 
 
Residential Property Rental: If there are less than 3 total rental units NO business license is required in the City of 
Upland. 
 
Fictitious Name Statement: If surname is not included in the business name, a Fictitious Name Statement and proof of 
publication must be provided. 

Business Description 

Provide a detailed description of the type of business you intend to operate. It may be necessary to attach a written 
operations summary to include a detailed analysis of what your business operations entail.  

Renewal 
The City will mail one courtesy renewal notice annually. It is your responsibility to renew your business license during 
the month following the expiration of your license.  Penalties will be assessed if the City does not receive your renewal 
payment during this timeframe. Business licenses will expire either on June 30th or on December 31st of each year. 

Closure 

You must notify the Business Support Center in writing when you close your business. 

Changes 
Notify the Business Support Center in writing if you have a change of address or a change of business name; fee is $2.00.  
Licenses are non-transferable.  If you sell your business, it is your responsibility to notify the City and close your license.  
The new business owner or entity must apply for a new license. 

SB-1186 Fee 
State Law SB-1186 requires the City to charge a fee of $1 on any application for a business license or similar instrument, 
permit, or renewal thereof.  The purpose of this fee is to increase disability access and compliance with construction-
related accessibility requirements, and to develop educational resources for businesses in order to facilitate compliance 
with federal and state disability laws, as specified.  SB-1186 was signed into law by Governor Jerry Brown on September 
19, 2012 and became effective on January 1, 2013. 

 
*** The above information provides general information on applying for a Business License in the City of Upland.  Should 

you require additional information, please contact Customer Service at 888-602-0239 *** 
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(Adopted May 7, 1976) (Amended November 6, 1992) 
(Amended July 9, 1993) (Amended February 14, 1997) 

(Amended December 11, 1998)(Amended April 2, 2004) 
(Amended June 3, 2005) 

RULE 403. FUGITIVE DUST 
 
(a) Purpose 

The purpose of this Rule is to reduce the amount of particulate matter entrained in 
the ambient air as a result of anthropogenic (man-made) fugitive dust sources by 
requiring actions to prevent, reduce or mitigate fugitive dust emissions. 

 
(b) Applicability 

The provisions of this Rule shall apply to any activity or man-made condition 
capable of generating fugitive dust. 

 
(c) Definitions 

(1) ACTIVE OPERATIONS means any source capable of generating fugitive 
dust, including, but not limited to, earth-moving activities, 
construction/demolition activities, disturbed surface area, or heavy- and 
light-duty vehicular movement. 

(2) AGGREGATE-RELATED PLANTS are defined as facilities that produce 
and / or mix sand and gravel and crushed stone. 

(3) AGRICULTURAL HANDBOOK means the region-specific guidance 
document that has been approved by the Governing Board or hereafter 
approved by the Executive Officer and the U.S. EPA.  For the South Coast 
Air Basin, the Board-approved region-specific guidance document is the 
Rule 403 Agricultural Handbook dated December 1998.  For the 
Coachella Valley, the Board-approved region-specific guidance document 
is the Rule 403 Coachella Valley Agricultural Handbook dated April 2, 
2004. 

(4) ANEMOMETERS are devices used to measure wind speed and direction 
in accordance with the performance standards, and maintenance and 
calibration criteria as contained in the most recent Rule 403 
Implementation Handbook. 

(5) BEST AVAILABLE CONTROL MEASURES means fugitive dust 
control actions that are set forth in Table 1 of this Rule.  
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(6) BULK MATERIAL is sand, gravel, soil, aggregate material less than two 
inches in length or diameter, and other organic or inorganic particulate 
matter. 

(7) CEMENT MANUFACTURING FACILITY is any facility that has a 
cement kiln at the facility. 

(8) CHEMICAL STABILIZERS are any non-toxic chemical dust suppressant 
which must not be used if prohibited for use by the Regional Water 
Quality Control Boards, the California Air Resources Board, the U.S. 
Environmental Protection Agency (U.S. EPA), or any applicable law, rule 
or regulation.  The chemical stabilizers shall meet any specifications, 
criteria, or tests required by any federal, state, or local water agency.  
Unless otherwise indicated, the use of a non-toxic chemical stabilizer shall 
be of sufficient concentration and application frequency to maintain a 
stabilized surface. 

(9) COMMERCIAL POULTRY RANCH means any building, structure, 
enclosure, or premises where more than 100 fowl are kept or maintained 
for the primary purpose of producing eggs or meat for sale or other 
distribution.  

(10) CONFINED ANIMAL FACILITY means a source or group of sources of 
air pollution at an agricultural source for the raising of 3,360 or more fowl 
or 50 or more animals, including but not limited to, any structure, 
building, installation, farm, corral, coop, feed storage area, milking parlor, 
or system for the collection, storage, or distribution of solid and liquid 
manure; if domesticated animals, including horses, sheep, goats, swine, 
beef cattle, rabbits, chickens, turkeys, or ducks are corralled, penned, or 
otherwise caused to remain in restricted areas for commercial agricultural 
purposes and feeding is by means other than grazing. 

(11) CONSTRUCTION/DEMOLITION ACTIVITIES means any on-site 
mechanical activities conducted in preparation of, or related to, the 
building, alteration, rehabilitation, demolition or improvement of property, 
including, but not limited to the following activities: grading, excavation, 
loading, crushing, cutting, planing, shaping or ground breaking. 

(12) CONTRACTOR means any person who has a contractual arrangement to 
conduct an active operation for another person. 

(13) DAIRY FARM is an operation on a property, or set of properties that are 
contiguous or separated only by a public right-of-way, that raises cows or 
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produces milk from cows for the purpose of making a profit or for a 
livelihood.  Heifer and calf farms are dairy farms. 

(14) DISTURBED SURFACE AREA means a portion of the earth's surface 
which has been physically moved, uncovered, destabilized, or otherwise 
modified from its undisturbed natural soil condition, thereby increasing 
the potential for emission of fugitive dust.  This definition excludes those 
areas which have: 
(A) been restored to a natural state, such that the vegetative ground 

cover and soil characteristics are similar to adjacent or nearby 
natural conditions; 

(B) been paved or otherwise covered by a permanent structure; or 
(C) sustained a vegetative ground cover of at least 70 percent of the 

native cover for a particular area for at least 30 days. 
(15) DUST SUPPRESSANTS are water, hygroscopic materials, or non-toxic 

chemical stabilizers used as a treatment material to reduce fugitive dust 
emissions.  

(16) EARTH-MOVING ACTIVITIES means the use of any equipment for any 
activity where soil is being moved or uncovered, and shall include, but not 
be limited to the following: grading, earth cutting and filling operations, 
loading or unloading of dirt or bulk materials, adding to or removing from 
open storage piles of bulk materials, landfill operations, weed abatement 
through disking, and soil mulching. 

(17) DUST CONTROL SUPERVISOR means a person with the authority to 
expeditiously employ sufficient dust mitigation measures to ensure 
compliance with all Rule 403 requirements at an active operation. 

(18) FUGITIVE DUST means any solid particulate matter that becomes 
airborne, other than that emitted from an exhaust stack, directly or 
indirectly as a result of the activities of any person. 

(19) HIGH WIND CONDITIONS means that instantaneous wind speeds 
exceed 25 miles per hour. 

(20) INACTIVE DISTURBED SURFACE AREA means any disturbed surface 
area upon which active operations have not occurred or are not expected to 
occur for a period of 20 consecutive days. 

(21) LARGE OPERATIONS means any active operations on property which 
contains 50 or more acres of disturbed surface area; or any earth-moving 
operation with a daily earth-moving or throughput volume of 3,850 cubic 
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meters (5,000 cubic yards) or more three times during the most recent 
365-day period. 

(22) OPEN STORAGE PILE is any accumulation of bulk material, which is 
not fully enclosed, covered or chemically stabilized, and which attains a 
height of three feet or more and a total surface area of 150 or more square 
feet.   

(23) PARTICULATE MATTER means any material, except uncombined 
water, which exists in a finely divided form as a liquid or solid at standard 
conditions. 

(24) PAVED ROAD means a public or private improved street, highway, alley, 
public way, or easement that is covered by typical roadway materials, but 
excluding access roadways that connect a facility with a public paved 
roadway and are not open to through traffic.  Public paved roads are those 
open to public access and that are owned by any federal, state, county, 
municipal or any other governmental or quasi-governmental agencies.  
Private paved roads are any paved roads not defined as public. 

(25) PM10 means particulate matter with an aerodynamic diameter smaller 
than or equal to 10 microns as measured by the applicable State and 
Federal reference test methods. 

(26) PROPERTY LINE means the boundaries of an area in which either a 
person causing the emission or a person allowing the emission has the 
legal use or possession of the property.  Where such property is divided 
into one or more sub-tenancies, the property line(s) shall refer to the 
boundaries dividing the areas of all sub-tenancies.   

(27) RULE 403 IMPLEMENTATION HANDBOOK means a guidance 
document that has been approved by the Governing Board on April 2, 
2004 or hereafter approved by the Executive Officer and the U.S. EPA. 

(28) SERVICE ROADS are paved or unpaved roads that are used by one or 
more public agencies for inspection or maintenance of infrastructure and 
which are not typically used for construction-related activity. 

(29) SIMULTANEOUS SAMPLING means the operation of two PM10 
samplers in such a manner that one sampler is started within five minutes 
of the other, and each sampler is operated for a consecutive period which 
must be not less than 290 minutes and not more than 310 minutes. 

(30) SOUTH COAST AIR BASIN means the non-desert portions of Los 
Angeles, Riverside, and San Bernardino counties and all of Orange 
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County as defined in California Code of Regulations, Title 17, Section 
60104.  The area is bounded on the west by the Pacific Ocean, on the 
north and east by the San Gabriel, San Bernardino, and San Jacinto 
Mountains, and on the south by the San Diego county line.  

(31) STABILIZED SURFACE means any previously disturbed surface area or 
open storage pile which, through the application of dust suppressants, 
shows visual or other evidence of surface crusting and is resistant to wind-
driven fugitive dust and is demonstrated to be stabilized.  Stabilization can 
be demonstrated by one or more of the applicable test methods contained 
in the Rule 403 Implementation Handbook.  

(32) TRACK-OUT means any bulk material that adheres to and agglomerates 
on the exterior surface of motor vehicles, haul trucks, and equipment 
(including tires) that have been released onto a paved road and can be 
removed by a vacuum sweeper or a broom sweeper under normal 
operating conditions. 

(33) TYPICAL ROADWAY MATERIALS means concrete, asphaltic 
concrete, recycled asphalt, asphalt, or any other material of equivalent 
performance as determined by the Executive Officer, and the U.S. EPA. 

(34) UNPAVED ROADS means any unsealed or unpaved roads, equipment 
paths, or travel ways that are not covered by typical roadway materials. 
Public unpaved roads are any unpaved roadway owned by federal, state, 
county, municipal or other governmental or quasi-governmental agencies.  
Private unpaved roads are all other unpaved roadways not defined as 
public. 

(35) VISIBLE ROADWAY DUST means any sand, soil, dirt, or other solid 
particulate matter which is visible upon paved road surfaces and which 
can be removed by a vacuum sweeper or a broom sweeper under normal 
operating conditions. 

(36) WIND-DRIVEN FUGITIVE DUST means visible emissions from any 
disturbed surface area which is generated by wind action alone. 

(37) WIND GUST is the maximum instantaneous wind speed as measured by 
an anemometer. 

(d) Requirements 
(1) No person shall cause or allow the emissions of fugitive dust from any 

active operation, open storage pile, or disturbed surface area such that: 
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(A) the dust remains visible in the atmosphere beyond the property line 
of the emission source; or  

(B) the dust emission exceeds 20 percent opacity (as determined by the 
appropriate test method included in the Rule 403 Implementation 
Handbook), if the dust emission is the result of movement of a 
motorized vehicle.  

(2) No person shall conduct active operations without utilizing the applicable 
best available control measures included in Table 1 of this Rule to 
minimize fugitive dust emissions from each fugitive dust source type 
within the active operation.  

(3) No person shall cause or allow PM10 levels to exceed 50 micrograms per 
cubic meter when determined, by simultaneous sampling, as the difference 
between upwind and downwind samples collected on high-volume 
particulate matter samplers or other U.S. EPA-approved equivalent 
method for PM10 monitoring.  If sampling is conducted, samplers shall 
be: 
(A) Operated, maintained, and calibrated in accordance with 40 Code 

of Federal Regulations (CFR), Part 50, Appendix J, or appropriate 
U.S. EPA-published documents for U.S. EPA-approved equivalent 
method(s) for PM10. 

(B) Reasonably placed upwind and downwind of key activity areas and 
as close to the property line as feasible, such that other sources of 
fugitive dust between the sampler and the property line are 
minimized. 

(4) No person shall allow track-out to extend 25 feet or more in cumulative 
length from the point of origin from an active operation.  Notwithstanding 
the preceding, all track-out from an active operation shall be removed at 
the conclusion of each workday or evening shift. 

(5) No person shall conduct an active operation with a disturbed surface area 
of five or more acres, or with a daily import or export of 100 cubic yards 
or more of bulk material without utilizing at least one of the measures 
listed in subparagraphs (d)(5)(A) through (d)(5)(E) at each vehicle egress 
from the site to a paved public road. 
(A) Install a pad consisting of washed gravel (minimum-size: one inch) 

maintained in a clean condition to a depth of at least six inches and 
extending at least 30 feet wide and at least 50 feet long. 
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(B) Pave the surface extending at least 100 feet and at least 20 feet 
wide. 

(C) Utilize a wheel shaker/wheel spreading device consisting of raised 
dividers (rails, pipe, or grates) at least 24 feet long and 10 feet 
wide to remove bulk material from tires and vehicle undercarriages 
before vehicles exit the site. 

(D) Install and utilize a wheel washing system to remove bulk material 
from tires and vehicle undercarriages before vehicles exit the site. 

(E) Any other control measures approved by the Executive Officer and 
the U.S. EPA as equivalent to the actions specified in 
subparagraphs (d)(5)(A) through (d)(5)(D).  

(6) Beginning January 1, 2006, any person who operates or authorizes the 
operation of a confined animal facility subject to this Rule shall implement 
the applicable conservation management practices specified in Table 4 of 
this Rule.  

 
(e) Additional Requirements for Large Operations  

(1) Any person who conducts or authorizes the conducting of a large 
operation subject to this Rule shall implement the applicable actions 
specified in Table 2 of this Rule at all times and shall implement the 
applicable actions specified in Table 3 of this Rule when the applicable 
performance standards can not be met through use of Table 2 actions; and 
shall:  
(A) submit a fully executed Large Operation Notification (Form 403 

N) to the Executive Officer within 7 days of qualifying as a large 
operation;  

(B) include, as part of the notification, the name(s), address(es), and 
phone number(s) of the person(s) responsible for the submittal, and 
a description of the operation(s), including a map depicting the 
location of the site;   

(C) maintain daily records to document the specific dust control 
actions taken, maintain such records for a period of not less than 
three years; and make such records available to the Executive 
Officer upon request;   
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(D) install and maintain project signage with project contact signage 
that meets the minimum standards of the Rule 403 Implementation 
Handbook, prior to initiating any earthmoving activities;  

(E) identify a dust control supervisor that: 
(i) is employed by or contracted with the property owner or 

developer;  
(ii) is on the site or available on-site within 30 minutes during 

working hours;  
(iii) has the authority to expeditiously employ sufficient dust 

mitigation measures to ensure compliance with all Rule 
requirements;  

(iv) has completed the AQMD Fugitive Dust Control Class and 
has been issued a valid Certificate of Completion for the 
class; and 

(F) notify the Executive Officer in writing within 30 days after the site 
no longer qualifies as a large operation as defined by paragraph 
(c)(18).  

(2) Any Large Operation Notification submitted to the Executive Officer or 
AQMD-approved dust control plan shall be valid for a period of one year 
from the date of written acceptance by the Executive Officer.  Any Large 
Operation Notification accepted pursuant to paragraph (e)(1), excluding 
those submitted by aggregate-related plants and cement manufacturing 
facilities must be resubmitted annually by the person who conducts or 
authorizes the conducting of a large operation, at least 30 days prior to the 
expiration date, or the submittal shall no longer be valid as of the 
expiration date.  If all fugitive dust sources and corresponding control 
measures or special circumstances remain identical to those identified in 
the previously accepted submittal or in an AQMD-approved dust control 
plan, the resubmittal may be a simple statement of no-change (Form 
403NC).   

 
(f) Compliance Schedule 
 The newly amended provisions of this Rule shall become effective upon adoption.  

Pursuant to subdivision (e), any existing site that qualifies as a large operation 
will have 60 days from the date of Rule adoption to comply with the notification 
and recordkeeping requirements for large operations.  Any Large Operation 
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Notification or AQMD-approved dust control plan which has been accepted prior 
to the date of adoption of these amendments shall remain in effect and the Large 
Operation Notification or AQMD-approved dust control plan annual resubmittal 
date shall be one year from adoption of this Rule amendment.  

 
(g) Exemptions 

(1) The provisions of this Rule shall not apply to: 
(A) Dairy farms. 
(B) Confined animal facilities provided that the combined disturbed 

surface area within one continuous property line is one acre or less. 
(C) Agricultural vegetative crop operations provided that the combined 

disturbed surface area within one continuous property line and not 
separated by a paved public road is 10 acres or less. 

(D) Agricultural vegetative crop operations within the South Coast Air 
Basin, whose combined disturbed surface area includes more than 
10 acres provided that the person responsible for such operations:  
(i) voluntarily implements the conservation management 

practices contained in the Rule 403 Agricultural Handbook;  
(ii) completes and maintains the self-monitoring form 

documenting sufficient conservation management 
practices, as described in the Rule 403 Agricultural 
Handbook; and 

(iii) makes the completed self-monitoring form available to the 
Executive Officer upon request.  

(E) Agricultural vegetative crop operations outside the South Coast Air 
Basin whose combined disturbed surface area includes more than 
10 acres provided that the person responsible for such operations:  
(i) voluntarily implements the conservation management 

practices contained in the Rule 403 Coachella Valley 
Agricultural Handbook; and  

(ii) completes and maintains the self-monitoring form 
documenting sufficient conservation management 
practices, as described in the Rule 403 Coachella Valley 
Agricultural Handbook; and  

(iii) makes the completed self-monitoring form available to the 
Executive Officer upon request.  
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(F) Active operations conducted during emergency life-threatening 
situations, or in conjunction with any officially declared disaster or 
state of emergency. 

(G) Active operations conducted by essential service utilities to 
provide electricity, natural gas, telephone, water and sewer during 
periods of service outages and emergency disruptions. 

(H) Any contractor subsequent to the time the contract ends, provided 
that such contractor implemented the required control measures 
during the contractual period. 

(I) Any grading contractor, for a phase of active operations, 
subsequent to the contractual completion of that phase of earth-
moving activities, provided that the required control measures have 
been implemented during the entire phase of earth-moving 
activities, through and including five days after the final grading 
inspection. 

(J) Weed abatement operations ordered by a county agricultural 
commissioner or any state, county, or municipal fire department, 
provided that: 
(i) mowing, cutting or other similar process is used which 

maintains weed stubble at least three inches above the soil; 
and 

(ii) any discing or similar operation which cuts into and 
disturbs the soil, where watering is used prior to initiation 
of these activities, and a determination is made by the 
agency issuing the weed abatement order that, due to fire 
hazard conditions, rocks, or other physical obstructions, it 
is not practical to meet the conditions specified in clause 
(g)(1)(H)(i).  The provisions this clause shall not exempt 
the owner of any property from stabilizing, in accordance 
with paragraph (d)(2), disturbed surface areas which have 
been created as a result of the weed abatement actions. 

(K) sandblasting operations. 
(2) The provisions of paragraphs (d)(1) and (d)(3) shall not apply:  

(A) When wind gusts exceed 25 miles per hour, provided that: 
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(i) The required Table 3 contingency measures in this Rule are 
implemented for each applicable fugitive dust source type, 
and;  

(ii) records are maintained in accordance with subparagraph 
(e)(1)(C). 

(B) To unpaved roads, provided such roads: 
(i) are used solely for the maintenance of wind-generating 

equipment; or 
(ii) are unpaved public alleys as defined in Rule 1186; or 
(iii) are service roads that meet all of the following criteria: 

(a) are less than 50 feet in width at all points along the 
road; 

(b) are within 25 feet of the property line; and 
(c) have a traffic volume less than 20 vehicle-trips per 

day. 
(C) To any active operation, open storage pile, or disturbed surface 

area for which necessary fugitive dust preventive or mitigative 
actions are in conflict with the federal Endangered Species Act, as 
determined in writing by the State or federal agency responsible 
for making such determinations. 

(3) The provisions of (d)(2) shall not apply to any aggregate-related plant or 
cement manufacturing facility that implements the applicable actions 
specified in Table 2 of this Rule at all times and shall implement the 
applicable actions specified in Table 3 of this Rule when the applicable 
performance standards of paragraphs (d)(1) and (d)(3) can not be met 
through use of Table 2 actions. 

(4) The provisions of paragraphs (d)(1), (d)(2), and (d)(3) shall not apply to: 
(A) Blasting operations which have been permitted by the California 

Division of Industrial Safety; and 
(B) Motion picture, television, and video production activities when 

dust emissions are required for visual effects.  In order to obtain 
this exemption, the Executive Officer must receive notification in 
writing at least 72 hours in advance of any such activity and no 
nuisance results from such activity. 

(5) The provisions of paragraph (d)(3) shall not apply if the dust control 
actions, as specified in Table 2, are implemented on a routine basis for 
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each applicable fugitive dust source type.  To qualify for this exemption, a 
person must maintain records in accordance with subparagraph (e)(1)(C). 

(6) The provisions of paragraph (d)(4) shall not apply to earth coverings of 
public paved roadways where such coverings are approved by a local 
government agency for the protection of the roadway, and where such 
coverings are used as roadway crossings for haul vehicles provided that 
such roadway is closed to through traffic and visible roadway dust is 
removed within one day following the cessation of activities. 

(7) The provisions of subdivision (e) shall not apply to: 
(A) officially-designated public parks and recreational areas, including 

national parks, national monuments, national forests, state parks, 
state recreational areas, and county regional parks. 

(B) any large operation which is required to submit a dust control plan 
to any city or county government which has adopted a District-
approved dust control ordinance.   

(C) any large operation subject to Rule 1158, which has an approved 
dust control plan pursuant to Rule 1158, provided that all sources 
of fugitive dust are included in the Rule 1158 plan. 

(8) The provisions of subparagraph (e)(1)(A) through (e)(1)(C) shall not apply 
to any large operation with an AQMD-approved fugitive dust control plan 
provided that there is no change to the sources and controls as identified in 
the AQMD-approved fugitive dust control plan.  

 
(h) Fees 

 Any person conducting active operations for which the Executive Officer 
conducts upwind/downwind monitoring for PM10 pursuant to paragraph 
(d)(3) shall be assessed applicable Ambient Air Analysis Fees pursuant to 
Rule 304.1.  Applicable fees shall be waived for any facility which is 
exempted from paragraph (d)(3) or meets the requirements of paragraph 
(d)(3). 
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Source Category   Control Measure      Guidance 

Backfilling 01-1 
 
01-2 
01-3 

Stabilize backfill material when not actively 
handling; and 
Stabilize backfill material during handling; and 
Stabilize soil at completion of activity. 

 Mix backfill soil with water prior to moving 
 Dedicate water truck or high capacity hose to 

backfilling equipment 
 Empty loader bucket slowly so that no dust 

plumes are generated 
 Minimize drop height from loader bucket 

Clearing and 
grubbing 

02-1 
 
02-2 
 
02-3 

Maintain stability of soil through pre-watering of 
site prior to clearing and grubbing; and 
Stabilize soil during clearing and grubbing 
activities; and  
Stabilize soil immediately after clearing and 
grubbing activities. 
 

 Maintain live perennial vegetation where 
possible 

 Apply water in sufficient quantity to prevent 
generation of dust plumes 

 

Clearing forms 03-1 
03-2 
03-3 

Use water spray to clear forms; or 
Use sweeping and water spray to clear forms; or 
Use vacuum system to clear forms. 

 Use of high pressure air to clear forms may cause 
exceedance of Rule requirements 

 

Crushing 04-1 
 
04-2 

Stabilize surface soils prior to operation of 
support equipment; and 
Stabilize material after crushing. 

 Follow permit conditions for crushing equipment 
 Pre-water material prior to loading into crusher 
 Monitor crusher emissions opacity 
 Apply water to crushed material to prevent dust 

plumes 
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Source Category   Control Measure      Guidance 

Cut and fill 05-1 
 
05-2 

Pre-water soils prior to cut and fill activities; and 
 
Stabilize soil during and after cut and fill activities. 

 For large sites, pre-water with sprinklers or 
water trucks and allow time for penetration 

 Use water trucks/pulls to water soils to depth 
of cut prior to subsequent cuts 

Demolition – 
mechanical/manual 

06-1 
 
06-2 
 
06-3 
06-4 
 

Stabilize wind erodible surfaces to reduce dust; and 
 
Stabilize surface soil where support equipment and 
vehicles will operate; and 
Stabilize loose soil and demolition debris; and 
Comply with AQMD Rule 1403. 

 Apply water in sufficient quantities to 
prevent the generation of visible dust plumes 

 

Disturbed soil 07-1 
 
07-2 

Stabilize disturbed soil throughout the construction 
site; and 
Stabilize disturbed soil between structures 

 Limit vehicular traffic and disturbances on 
soils where possible 

 If interior block walls are planned, install as 
early as possible 

 Apply water or a stabilizing agent in 
sufficient quantities to prevent the 
generation of visible dust plumes 

 

Earth-moving 
activities 

08-1 
08-2 
 
 
08-3 

Pre-apply water to depth of proposed cuts; and 
Re-apply water as necessary to maintain soils in a 
damp condition and to ensure that visible emissions 
do not exceed 100 feet in any direction; and 
Stabilize soils once earth-moving activities are 
complete. 

 Grade each project phase separately, timed 
to coincide with construction phase 

 Upwind fencing can prevent material 
movement on site 

 Apply water or a stabilizing agent in 
sufficient quantities to prevent the 
generation of visible dust plumes 
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Source Category   Control Measure      Guidance 

Importing/exporting 
of bulk materials 

09-1 
 
09-2 
 
09-3 
 
09-4 
 
09-5 
 
 

Stabilize material while loading to reduce fugitive 
dust emissions; and 
Maintain at least six inches of freeboard on haul 
vehicles; and 
Stabilize material while transporting to reduce 
fugitive dust emissions; and 
Stabilize material while unloading to reduce fugitive 
dust emissions; and 
Comply with Vehicle Code Section 23114. 
 

 Use tarps or other suitable enclosures on 
haul trucks 

 Check belly-dump truck seals regularly and 
remove any trapped rocks to prevent spillage

 Comply with track-out 
prevention/mitigation requirements 

 Provide water while loading and unloading 
to reduce visible dust plumes 

Landscaping 10-1 Stabilize soils, materials, slopes  Apply water to materials to stabilize 
 Maintain materials in a crusted condition 
 Maintain effective cover over materials 
 Stabilize sloping surfaces using soil binders 

until vegetation or ground cover can 
effectively stabilize the slopes 

 Hydroseed prior to rain season 
 

Road shoulder 
maintenance 

11-1 
 

11-2 

Apply water to unpaved shoulders prior to clearing; 
and 

Apply chemical dust suppressants and/or washed 
gravel to maintain a stabilized surface after 
completing road shoulder maintenance. 

 Installation of curbing and/or paving of road 
shoulders can reduce recurring maintenance 
costs 

 Use of chemical dust suppressants can 
inhibit vegetation growth and reduce future 
road shoulder maintenance costs 
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Source Category   Control Measure      Guidance 

Screening 12-1 
12-2 
 
12-3 

Pre-water material prior to screening; and 
Limit fugitive dust emissions to opacity and plume 
length standards; and 
Stabilize material immediately after screening. 

 Dedicate water truck or high capacity hose 
to screening operation 

 Drop material through the screen slowly and 
minimize drop height 

 Install wind barrier with a porosity of no 
more than 50% upwind of screen to the 
height of the drop point 

 

Staging areas 13-1 
13-2 

Stabilize staging areas during use; and 
Stabilize staging area soils at project completion. 

 Limit size of staging area 
 Limit vehicle speeds to 15 miles per hour 
 Limit number and size of staging area 

entrances/exists 
 

Stockpiles/ 

Bulk Material 

Handling 

14-1 
14-2 
 
 

Stabilize stockpiled materials. 
Stockpiles within 100 yards of off-site occupied 
buildings must not be greater than eight feet in 
height; or must have a road bladed to the top to allow 
water truck access or must have an operational water 
irrigation system that is capable of complete stockpile 
coverage. 

 Add or remove material from the downwind 
portion of the storage pile 

 Maintain storage piles to avoid steep sides 
or faces 
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Source Category   Control Measure      Guidance 

Traffic areas for 
construction 
activities 

15-1 
15-2 
15-3 
 

Stabilize all off-road traffic and parking areas; and 
Stabilize all haul routes; and 
Direct construction traffic over established haul 
routes. 

 Apply gravel/paving to all haul routes as 
soon as possible to all future roadway areas 

 Barriers can be used to ensure vehicles are 
only used on established parking areas/haul 
routes 

 

Trenching 16-1 
 
16-2 

Stabilize surface soils where trencher or excavator 
and support equipment will operate; and 
Stabilize soils at the completion of trenching 
activities. 

 Pre-watering of soils prior to trenching is an 
effective preventive measure.  For deep 
trenching activities, pre-trench to 18 inches 
soak soils via the pre-trench and resuming 
trenching 

 Washing mud and soils from equipment at 
the conclusion of trenching activities can 
prevent crusting and drying of soil on 
equipment 

 

Truck loading 17-1 

17-2 

Pre-water material prior to loading; and 

Ensure that freeboard exceeds six inches (CVC 
23114) 

 Empty loader bucket such that no visible 
dust plumes are created 

 Ensure that the loader bucket is close to the 
truck to minimize drop height while loading 

 

Turf Overseeding 18-1 

 

18-2 

Apply sufficient water immediately prior to 
conducting turf vacuuming activities to meet opacity 
and plume length standards; and 

Cover haul vehicles prior to exiting the site. 

 Haul waste material immediately off-site 
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Source Category   Control Measure      Guidance 

Unpaved 
roads/parking lots 

19-1 

 
19-2 

Stabilize soils to meet the applicable performance 
standards; and  

Limit vehicular travel to established unpaved roads 
(haul routes) and unpaved parking lots. 

 Restricting vehicular access to established 
unpaved travel paths and parking lots can 
reduce stabilization requirements 

Vacant land 20-1 
 

 

In instances where vacant lots are 0.10 acre or larger 
and have a cumulative area of 500 square feet or 
more that are driven over and/or used by motor 
vehicles and/or off-road vehicles, prevent motor 
vehicle and/or off-road vehicle trespassing, parking 
and/or access by installing barriers, curbs, fences, 
gates, posts, signs, shrubs, trees or other effective 
control measures.  
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Table 2 
DUST CONTROL MEASURES FOR LARGE OPERATIONS 

FUGITIVE DUST 
SOURCE CATEGORY 
 

  
CONTROL ACTIONS 

Earth-moving (except 
construction cutting and 
filling areas, and mining 
operations) 

(1a) Maintain soil moisture content at a minimum of 
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by 
the Executive Officer, the California Air 
Resources Board, and the U.S. EPA.  Two soil 
moisture evaluations must be conducted during 
the first three hours of active operations during a 
calendar day, and two such evaluations each 
subsequent four-hour period of active operations; 
OR 

 (1a-1) For any earth-moving which is more than 100 
feet from all property lines, conduct watering as 
necessary to prevent visible dust emissions from 
exceeding 100 feet in length in any direction. 

Earth-moving: 
Construction fill areas: 

(1b) Maintain soil moisture content at a minimum of 
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by 
the Executive Officer, the California Air 
Resources Board, and the U.S. EPA.  For areas 
which have an optimum moisture content for 
compaction of less than 12 percent, as 
determined by ASTM Method 1557 or other 
equivalent method approved by the Executive 
Officer and the California Air Resources Board 
and the U.S. EPA, complete the compaction 
process as expeditiously as possible after 
achieving at least 70 percent of the optimum soil 
moisture content.  Two soil moisture evaluations 
must be conducted during the first three hours of 
active operations during a calendar day, and two 
such evaluations during each subsequent four-
hour period of active operations. 



Rule 403 (cont.) (Amended June 3, 2005) 

403-20 

 
Table 2 (Continued) 

FUGITIVE DUST 
SOURCE CATEGORY 
 

  
CONTROL ACTIONS 

Earth-moving: 
Construction cut areas 
and mining operations: 

(1c) Conduct watering as necessary to prevent visible 
emissions from extending more than 100 feet 
beyond the active cut or mining area unless the area 
is inaccessible to watering vehicles due to slope 
conditions or other safety factors. 

Disturbed surface areas 
(except completed 
grading areas) 

(2a/b) Apply dust suppression in sufficient quantity and 
frequency to maintain a stabilized surface.  Any 
areas which cannot be stabilized, as evidenced by 
wind driven fugitive dust must have an application 
of water at least twice per day to at least 80 percent 
of the unstabilized area. 

Disturbed surface 
areas: Completed 
grading areas 

(2c) Apply chemical stabilizers within five working days 
of grading completion; OR 

 (2d) Take actions (3a) or (3c) specified for inactive 
disturbed surface areas. 

Inactive disturbed 
surface areas 

(3a) Apply water to at least 80 percent of all inactive 
disturbed surface areas on a daily basis when there is 
evidence of wind driven fugitive dust, excluding any 
areas which are inaccessible to watering vehicles due 
to excessive slope or other safety conditions; OR 

 (3b) Apply dust suppressants in sufficient quantity and 
frequency to maintain a stabilized surface; OR 

 (3c) Establish a vegetative ground cover within 21 days 
after active operations have ceased.  Ground cover 
must be of sufficient density to expose less than 30 
percent of unstabilized ground within 90 days of 
planting, and at all times thereafter; OR 

 (3d) Utilize any combination of control actions (3a), (3b), 
and (3c) such that, in total, these actions apply to all 
inactive disturbed surface areas. 
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Table 2 (Continued) 

FUGITIVE DUST 
SOURCE CATEGORY 
 

  
CONTROL ACTIONS 

Unpaved Roads (4a) Water all roads used for any vehicular traffic at 
least once per every two hours of active 
operations [3 times per normal 8 hour work day]; 
OR 

 (4b) Water all roads used for any vehicular traffic 
once daily and restrict vehicle speeds to 15 miles 
per hour; OR 

 (4c) Apply a chemical stabilizer to all unpaved road 
surfaces in sufficient quantity and frequency to 
maintain a stabilized surface. 

Open storage piles (5a) Apply chemical stabilizers; OR 
 (5b) Apply water to at least 80 percent of the surface 

area of all open storage piles on a daily basis 
when there is evidence of wind driven fugitive 
dust; OR 

 (5c) Install temporary coverings; OR 
 (5d) Install a three-sided enclosure with walls with no 

more than 50 percent porosity which extend, at a 
minimum, to the top of the pile.  This option may 
only be used at aggregate-related plants or at 
cement manufacturing facilities. 

All Categories (6a) Any other control measures approved by the 
Executive Officer and the U.S. EPA as 
equivalent to the methods specified in Table 2 
may be used. 
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TABLE 3 
CONTINGENCY CONTROL MEASURES FOR LARGE OPERATIONS 

FUGITIVE DUST 
SOURCE 
CATEGORY 

 
CONTROL MEASURES 

Earth-moving (1A) Cease all active operations; OR 
 (2A) Apply water to soil not more than 15 minutes prior to 

moving such soil. 
Disturbed surface 
areas 

(0B) On the last day of active operations prior to a 
weekend, holiday, or any other period when active 
operations will not occur for not more than four 
consecutive days: apply water with a mixture of 
chemical stabilizer diluted to not less than 1/20 of the 
concentration required to maintain a stabilized 
surface for a period of six months; OR 

 (1B) Apply chemical stabilizers prior to wind event; OR 
 (2B) Apply water to all unstabilized disturbed areas 3 

times per day.  If there is any evidence of wind driven 
fugitive dust, watering frequency is increased to a 
minimum of four times per day; OR 

 (3B) Take the actions specified in Table 2, Item (3c); OR 
 (4B) Utilize any combination of control actions (1B), (2B), 

and (3B) such that, in total, these actions apply to all 
disturbed surface areas. 

Unpaved roads (1C) Apply chemical stabilizers prior to wind event; OR 
 (2C) Apply water twice per hour during active operation; 

OR 
 (3C) Stop all vehicular traffic. 
Open storage piles (1D) Apply water twice per hour; OR 
 (2D) Install temporary coverings. 
Paved road track-out (1E) Cover all haul vehicles; OR 
 (2E) Comply with the vehicle freeboard requirements of 

Section 23114 of the California Vehicle Code for 
both public and private roads. 

All Categories (1F) Any other control measures approved by the 
Executive Officer and the U.S. EPA as equivalent to 
the methods specified in Table 3 may be used. 
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Table 4 
(Conservation Management Practices for Confined Animal Facilities) 
SOURCE 
CATEGORY 

 CONSERVATION MANAGEMENT PRACTICES 

Manure 
Handling 

(1a) 
(1b) 

Cover manure prior to removing material off-site; AND 
Spread the manure before 11:00 AM and when wind conditions 
are less than 25 miles per hour; AND 

(Only 
applicable to 
Commercial 
Poultry 
Ranches) 

(1c) 

(1d) 

Utilize coning and drying manure management by removing 
manure at laying hen houses at least twice per year and maintain 
a base of no less than 6 inches of dry manure after clean out; or 
in lieu of complying with conservation management practice 
(1c), comply with conservation management practice (1d). 
Utilize frequent manure removal by removing the manure from 
laying hen houses at least every seven days and immediately 
thin bed dry the material. 

Feedstock 
Handling 

(2a) Utilize a sock or boot on the feed truck auger when filling feed 
storage bins. 

Disturbed 
Surfaces 

(3a) 

(3b) 

(3c) 

Maintain at least 70 percent vegetative cover on vacant portions 
of the facility; OR 
Utilize conservation tillage practices to manage the amount, 
orientation and distribution of crop and other plant residues on 
the soil surface year-round, while growing crops (if applicable) 
in narrow slots or tilled strips; OR 
Apply dust suppressants in sufficient concentrations and 
frequencies to maintain a stabilized surface. 

Unpaved 
Roads 

(4a) 

(4b) 

(4c) 

Restrict access to private unpaved roads either through signage 
or physical access restrictions and control vehicular speeds to 
no more than 15 miles per hour through worker notifications, 
signage, or any other necessary means; OR 
Cover frequently traveled unpaved roads with low silt content 
material (i.e., asphalt, concrete, recycled road base, or gravel to 
a minimum depth of four inches); OR 
Treat unpaved roads with water, mulch, chemical dust 
suppressants or other cover to maintain a stabilized surface. 

Equipment 
Parking Areas 

(5a) 

(5b) 

Apply dust suppressants in sufficient quantity and frequency to 
maintain a stabilized surface; OR 
Apply material with low silt content (i.e., asphalt, concrete, 
recycled road base, or gravel to a depth of four inches). 
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